ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20040430001 COUNTIES : LEE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 09/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : AUBURN-OPELIKA PROJECT (S) : STPOA-0015(507)
for constructing the Roadway Improvements (Grade, Drain, IM-I085(318)

Pave, Bridges, Signals, & Lighting) on U.S.#29 from south of
C.R.#10 to north of I-85 in Auburn. Length - 1.712 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19007 SCOTT BRIDGE COMPANY, INC. $ 15,427,824.88 100.0000%

2 14001 NEWELL ROADBUILDERS, INC. $ 16,427,193.64 106.4777%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040430001 COUNTIES LEE
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 19007 | ( 2 ) 14001 | ( )
| SCOTT BRIDGE COMPANY, INC. INEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 240000.00000 240000.00| 258000.00000 258000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 86 ACRES) | \ |
0020 206A000 LUMP | 40000.00000 40000.00] 26000.00000 26000.00|
Removal Of 0ld Bridge, Station 81+57.73 | | |
0030 206A001 LUMP| 120000.00000 120000.00| 775000.00000 775000.00]
Removal Of 0Old Bridge, Station 106+05 | \ |
0040 206B00O LUMP | 23400.00000 23400.00 | 7500.00000 7500.00 |
Removal Of 0ld Box Culvert, Station | |
53+75 | \ |
0050 206B0O01 LUMP | 18500.00000 18500.00] 7500.00000 7500.00|
Removal Of 0ld Box Culvert, Station | |
62+45 | \ |
0060 206C001 15277.000 SQYD| 20.00000 305540.00] 16.50000 252070.50|
Removing Concrete Pavement | \ |
0070 206C010 1974.000 SQYD| 3.50000 6909.00| 10.50000 20727.00|
Removing Concrete Driveway | \ |
0080 206D000 984.000 LF | 9.50000 9348.00| 5.25000 5166.00|
Removing Pipe | \ |
0090 206D001 3925.000 LF | 1.25000 4906.25| 2.50000 9812.50]
Removing Guardrail | \ |
0100 206D003 4037.000 LF | 4.00000 16148.00] 6.25000 25231.25|
Removing Curb And Gutter | \ |
0110 206D011 6728.000 LF | 2.50000 16820.00] 1.50000 10092.00]
Removing Fence | | |
0120 210A000 116739.000 CUYD| 3.30000 385238.70] 9.75000 1138205.25]|
Unclassified Excavation | \ |
0130 210D000O 55807.000 CUYD]| 8.90000 496682.30] 0.01000 558.07|
Borrow Excavation | \ |
0140 210F001 2871.000 TON | 16.50000 47371.50] 22.00000 63162.00]|
Borrow Excavation (Underwater | \ |
Embankment) | | |
0150 214A000 1635.000 CUYD] 6.40000 10464.00] 6.00000 9810.00]
Structure Excavation | | |
0160 214B001 607.000 CUYD| 9.80000 5948.60 | 27.75000 16844.25]
Foundation Backfill, Commercial | | |



Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040430001 COUNTIES LEE
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 19007 | ( 2 ) 14001 | ( )
| SCOTT BRIDGE COMPANY, INC. INEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 215A000 446.000 CUYD| 30.00000 13380.00| 45.00000 20070.00|
Unclassified Bridge Excavation | \ |
0180 215B000O LUMP | 95000.00000 95000.00 | 60000.00000 60000.00]|
Cofferdams Or Sheeting And Shoring, | |
STATION 106+14.6 | | |
0190 231B002 24674.000 TON | 17.25000 425626.50]| 16.25000 400952.50|
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | \ I
0200 301A008 201687.000 SQYD| 4.50000 907591.50] 6.85000 1381555.95]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0210 301A009 13704.000 SQYD| 4.75000 65094.00 | 7.14000 97846.56 |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5.25" Compacted Thickness | \ |
0220 301A012 35471.000 SQYD] 5.45000 193316.95] 8.02000 284477.42
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0230 401A000 122101.000 SQYD| 0.72000 87912.72| 0.72000 87912.72|
Bituminous Treatment A | \ |
0240 401B100 4062.000 SQYD] 2.50000 10155.00| 2.50000 10155.00]|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0250 401B107 36831.000 SQYD] 2.50000 92077.50 | 2.50000 92077.50|
Bituminous Treatment KG (With Polymer | | |
Additive) | \ |
0260 405A000 10214.000 GAL | 1.80000 18385.20| 1.80000 18385.20|
Tack Coat | \ |
0270 408A051 8821.000 SQYD] 8.65000 76301.65]| 8.65000 76301.65]
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0280 410B00O 1.000 EACH] 12000.00000 12000.00 | 12000.00000 12000.00|
State Furnished Profilograph | \ |
0290 423A003 3073.000 TON | 56.97000 175068.81| 56.97000 175068.81|
Stone Matrix Asphalt Wearing Layer, | \ |
1/2" Maximum Aggregate Size | \ |
0300 423B002 2263.000 TON | 54.50000 123333.50] 54.51000 123356.13|
Stone Matrix Asphalt Binder Layer, 3/4" | \ |
Maximum Aggregate Size | \ |
0310 424A281 364.000 TON | 72.40000 26353.60] 72.40000 26353.60]
| \ |
| \ |
| \ |

Size Mix, ESAL Range E
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0320 424A360 4949.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D
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Superpave Bituminous Concrete Lower
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ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040430001 COUNTIES LEE
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 19007 | ( 2 ) 14001 | ( )
| SCOTT BRIDGE COMPANY, INC. |[NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 502B000 LUMP | 90000.00000 90000.00| 63000.00000 63000.00|
Steel Reinforcement For Bridge | | |
Superstructure, STATION 81+53.0, Approx. | | |
96300 Lbs. | \ |
0440 502B001 LUMP| 300000.00000 300000.00| 205000.00000 205000.00|
Steel Reinforcement For Bridge | | |
Superstructure Station 106+14.60, | |
Approx. 315800 LBS | | |
0450 505A000 1.000 EACH]| 3800.00000 3800.00| 500.00000 500.00|
Steel Test Piles (HP 10x42) | | |
0460 505A002 1.000 EACH] 4000.00000 4000.00] 500.00000 500.00|
Steel Test Piles (HP 12x53) | | |
0470 505B055 1.000 EACH]| 7200.00000 7200.00] 2500.00000 2500.00]
Static Loading Tests (HP 10x42) | |
0480 505B057 1.000 EACH] 7200.00000 7200.00] 2500.00000 2500.00]
Static Loading Tests (HP 12x53) | |
0490 505B085 1.000 EACH]| 1500.00000 1500.00] 200.00000 200.00|
Dynamic Loading Tests (HP 10x42) | | |
0500 505B087 1.000 EACH] 1500.00000 1500.00] 200.00000 200.00|
Dynamic Loading Tests (HP 12x53) | | |
0510 505G002 52.000 EACH] 175.00000 9100.00| 200.00000 10400.00]
Pile Points (Type A, 10") | | |
0520 505M000 5540.000 LF | 30.00000 166200.00] 29.00000 160660.00]
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0530 505M002 7000.000 LF | 35.00000 245000.00] 32.00000 224000.00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0540 506A008 52.000 LF | 158.00000 8216.00| 158.00000 8216.00|
Drilled Shaft Excavation, 4'-0" Diamete | | |
0550 506B003 24.000 LF | 945.00000 22680.00 | 945.00000 22680.00|
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0560 506C042 76.000 LF | 95.00000 7220.00] 95.00000 7220.00|
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0570 506G002 4.000 EACH] 210.00000 840.00] 210.00000 840.00]
Crosshole Sonic Logging, 4'-0" Diameter | | |
0580 508A000 17540.000 LB | 3.70000 64898.00 | 2.50000 43850.00|
| \ |

Structural Steel



Furnishing Base, Soil And Structure |
Laboratories |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
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TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040430001 COUNTIES LEE
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 19007 | ( 2 ) 14001 | ( )
| SCOTT BRIDGE COMPANY, INC. |[NEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0590 510A000 981.000 CUYD| 580.00000 568980.00] 370.00000 362970.00]
Bridge Substructure Concrete, Class A | | |
0600 510C051 LUMP| 210000.00000 210000.00| 200000.00000 200000.00|
Bridge Concrete Superstructure, STATION | | |
81+53.0 approx. 442 Cu Yds. | | |
0610 510C052 LUMP| 900000.00000 900000.00] 450000.00000 450000.00]
Bridge Concrete Superstructure, Station | | |
106+14.60, Approx. 1507 Cu Yds | \ |
0620 510E000 5858.000 SQYD| 2.75000 16109.50] 2.00000 11716.00]
Grooving Concrete Bridge Decks | | |
0630 511A072 48.000 EACH]| 400.00000 19200.00] 225.00000 10800.00]
Elastomeric Bearing Type4d (Mark VB3) | |
0640 511A073 112.000 EACH| 475.00000 53200.00] 275.00000 30800.00|
Elastomeric Bearing Type 4 (Mark VB4) | | |
0650 513B005 2008.000 LF | 110.00000 220880.00] 120.00000 240960.00|
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0660 513B029 6269.000 LF | 155.00000 971695.00 | 150.00000 940350.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 Modified(Speciality | | |
Item) | \ |
0670 530A001 820.000 LF | 20.00000 16400.00] 22.75000 18655.00]
18" Roadway Pipe (Class 3 R.C.) | \
0680 530A002 359.000 LF | 29.00000 10411.00] 26.75000 9603.25]
24" Roadway Pipe (Class 3 R.C.) | | |
0690 530A003 444.000 LF | 37.00000 16428.00] 37.00000 16428.00]
30" Roadway Pipe (Class 3 R.C.) | \
0700 530A006 102.000 LF | 64.00000 6528.00| 74.75000 7624.50|
48" Roadway Pipe (Class 3 R.C.) | |
0710 530A007 12.000 LF | 86.00000 1032.00] 100.00000 1200.00|
54" Roadway Pipe (Class 3 R.C.) | \
0720 530B004 348.000 LF | 79.00000 27492.00 | 66.75000 23229.00|
44" Span, 27" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0730 535A001 284.000 LF | 24.00000 6816.00| 22.75000 6461.00]
18" Side Drain Pipe | | |
0740 600A000 LUMP| 1623090.00000 1623090.00| 1950000.00000 1950000.00]
Mobilization | |
0750 601A000 1.000 EACH] 7500.00000 7500.00] 10000.00000 10000.00]
\ |
\ I
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CALL ORDER 001 CONTRACT ID 20040430001 COUNTIES LEE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0760 602A000 49.000 EACH]| 150.00000 7350.00] 95.00000 4655.00|
Right Of Way Markers | | |
0770 603B0O0O 380.000 LF | 29.00000 11020.00] 9.00000 3420.00|
Furnishing Security Fence | | |
0780 603C003 1.000 EACH]| 50000.00000 50000.00] 50000.00000 50000.00|
Furnishing Type 4 Field Office (State | | |
Retained) | | |
0790 606A000 1000.000 LF | 11.00000 11000.00] 10.00000 10000.00]
6" Underdrain Pipe | | |
0800 610C001 3933.000 TON | 28.00000 110124.00] 29.00000 114057.00]
Loose Riprap, Class 2 | \ |
0810 610D000 2834.000 SQYD| 2.00000 5668.00| 3.50000 9919.00]
Filter Blanket | | |
0820 614A000 337.000 CUYD]| 150.00000 50550.00] 190.00000 64030.00|
Slope Paving | | |
0830 614A001 335.000 CUYD]| 260.00000 87100.00] 210.00000 70350.00|
Slope Paving (Under Bridges) | | |
0840 619A002 11.000 EACH]| 955.00000 10505.00] 400.00000 4400.00|
18" Roadway Pipe End Treatment, Class 1 | | |
0850 619A003 5.000 EACH] 1200.00000 6000.00| 450.00000 2250.00]
24" Roadway Pipe End Treatment, Class 1 | | |
0860 619A007 1.000 EACH]| 1390.00000 1390.00] 900.00000 900.00]|
48" Roadway Pipe End Treatment, Class 1 | | |
0870 619A008 1.000 EACH] 1800.00000 1800.00] 1100.00000 1100.00|
54" Roadway Pipe End Treatment, Class 1 | | |
0880 619A101 11.000 EACH]| 955.00000 10505.00] 400.00000 4400.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0890 619A103 2.000 EACH| 1300.00000 2600.00 | 700.00000 1400.00|
30" Side Drain Pipe End Treatment, | |
Class 1 | | |
0900 619B019 4.000 EACH] 1310.00000 5240.00| 700.00000 2800.00]
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
0910 620A000 2.000 CUYD| 400.00000 800.00] 600.00000 1200.00|
Minor Structure Concrete | | |
0920 621A000 6.000 EACH| 1500.00000 9000.00| 1800.00000 10800.00]
Junction Boxes, Type 1, 1P Or 5 | | |
0930 621A004 4.000 EACH] 1700.00000 6800.00| 2500.00000 10000.00]
\ |

Junction Boxes, Type 4



1 1/2 Inch Copper Water Service Line
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—————————————————————————————————————————— B et e et e et e T e e e
0940 621A013 000 EACH| 2800.00000 2800.00| 4000.00000 4000.00]
Junction Boxes, Type Special | \ |
0950 621B000O .000 EACH] 600.00000 600.00| 400.00000 400.00|
Junction Box Units, Type 1, Or 5 | \ |
0960 621B004 .000 EACH| 575.00000 2300.00] 500.00000 2000.00|
Junction Box Units, Type 4 | \ |
0970 621B035 .000 EACH] 800.00000 800.00| 600.00000 600.00|
Junction Box Units, Type Special | \ |
0980 621C015 .000 EACH| 2500.00000 10000.00 | 1950.00000 7800.00]
Inlets, Type S1 Or S3 (1 Wing) | \ |
0990 621C017 2.000 EACH| 2700.00000 5400.00] 2000.00000 4000.00]
Inlets, Type S1 Or S3 (2 Wing) | | |
1000 621C027 1.000 EACH] 3000.00000 3000.00] 1700.00000 1700.00]
Inlets, Type C | \ |
1010 621C109 .000 EACH] 3800.00000 11400.00| 6000.00000 18000.00|
Inlets, Type PD | | |
1020 621D015 .000 EACH| 500.00000 1500.00] 400.00000 1200.00]
Inlet Units, Type S1 Or S3 | \ |
1030 621D109 .000 EACH] 600.00000 1200.00] 500.00000 1000.00]
Inlet Units, Type PD | \ |
1040 623A000 .000 LF | 7.00000 1932.00] 16.00000 4416.00]
Concrete Gutter | \ |
1050 623C000 2372.000 LF | 8.00000 18976.00 | 14.00000 33208.00]
Combination Curb & Gutter, Type C | \ |
1060 630A001 000 LF | 14.00000 38612.00 | 14.00000 38612.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
1070 630C001 .000 EACH] 600.00000 3000.00] 600.00000 3000.00]
Guardrail End Anchor, Type 8 | | |
1080 630C003 .000 EACH| 1100.00000 8800.00| 1100.00000 8800.00]
Guardrail End Anchor, Type 13 | \ |
1090 630C070 000 EACH| 1400.00000 16800.00 | 1400.00000 16800.00 |
Guardrail End Anchor, Type 10 Series | | |
1100 634A002 4403.000 LF | 21.00000 92463.00 | 16.00000 70448.00 |
Industrial Fence, 6 Feet High | \ |
1110 641A512 75.000 LF | 9.80000 735.00] 14.60000 1095.00]
3/4 Inch Copper Water Service Line Laid | \ |
1120 641A516 50.000 LF | 16.00000 800.00| 21.90000 1095.00]
| \ |
| \ |

Laid
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1130 641A614 35.000 LF | 28.00000 980.00| 20.90000 731.50|
8 Inch Ductile Iron Water Main Laid | |
1140 641Rn618 498.000 LF | 39.00000 19422.00] 27.90000 13894.20]
12 Inch Ductile Iron Water Main Laid | | |
1150 641A622 9035.000 LF | 47.00000 424645.00 | 38.70000 349654.50]
16 Inch Ductile Iron Water Main Laid | | |
1160 641A746 60.000 LF | 24.00000 1440.00] 15.00000 900.00]
6 Inch P.V.C. Water Main Laid | \ |
1170 641A748 840.000 LF | 26.00000 21840.00| 16.20000 13608.00]
8 Inch P.V.C. Water Main Laid | | |
1180 641A750 520.000 LF | 32.00000 16640.00] 17.50000 9100.00]
10 Inch P.V.C. Water Main Laid | \ |
1190 641C500 10820.000 LB | 2.40000 25968.00 | 3.70000 40034.00|
Ductile Iron Fittings | \ |
1200 641E500 9.000 EACH] 2100.00000 18900.00] 1874.80000 16873.20]
Fire Hydrant Reset | \ |
1210 6411515 4.000 EACH] 2500.00000 10000.00] 2253.60000 9014.40]
2 Inch Air Release Valve | | |
1220 6413516 8.000 EACH]| 565.00000 4520.00] 663.10000 5304.80|
6 Inch Gate Valve with Box | | |
1230 64173518 8.000 EACH]| 800.00000 6400.00| 927.70000 7421.60|
8 Inch Gate Valve with Box | | |
1240 6413520 2.000 EACH| 1200.00000 2400.00 | 1270.20000 2540.40]|
10 Inch Gate Valve with Box | \ |
1250 6413522 6.000 EACH| 1310.00000 7860.00| 1549.30000 9295.80]
12 Inch Gate Valve with Box | | |
1260 641K522 14.000 EACH]| 2200.00000 30800.00] 2403.90000 33654.60|
16 Inch Butterfly Valve with Box | | |
1270 641L500 51.000 CUYD] 280.00000 14280.00] 85.30000 4350.30|
Concrete for Water Mains (Thrust Blocks | | |
1280 641M514 16.000 EACH]| 70.00000 1120.00] 57.30000 916.80]
8 Inch Retainer Gland | \ |
1290 641M518 32.000 EACH| 120.00000 3840.00| 100.00000 3200.00|
12 Inch Retainer Gland | | |
1300 641M522 130.000 EACH| 180.00000 23400.00 | 164.60000 21398.00|
16 Inch Retainer Gland | \ |
1310 641P600 15.000 EACH| 950.00000 14250.00] 2559.90000 38398.50|
Wet Connections | \ |
1320 641R510 5.000 EACH] 360.00000 1800.00] 414.50000 2072.50]
3/4 Inch Water Meter And Box Reset | | |
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1330 649A565 20.000 LF | 133.00000 2660.00] 256.00000 5120.00]
30 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | \
1340 649A635 266.000 LF | 110.00000 29260.00| 121.90000 32425.40]
12 Inch Steel Encasement Pipe,Type 2 | \
Installation | \
1350 649A660 88.000 LF | 220.00000 19360.00| 213.30000 18770.40|
24 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | | |
1360 649A665 150.000 LF | 290.00000 43500.00] 256.00000 38400.00 |
30 Inch Steel Encasement Pipe, Type 2 | |
Installation | | |
1370 650B000 14548.000 CUYD]| 4.50000 65466.00| 7.50000 109110.00]
Topsoil From Stockpiles | \ |
1380 652A054 22.000 ACRE] 450.00000 9900.00| 800.00000 17600.00]
Seeding (Mix 2A) | | |
1390 652A056 5.000 ACRE| 450.00000 2250.00] 800.00000 4000.00|
Seeding (Mix 2E) | \ |
1400 652B053 22.000 ACRE] 400.00000 8800.00| 450.00000 9900.00 |
Temporary Seeding (Mix 2AT) | \ |
1410 652D054 22.000 ACRE] 450.00000 9900.00| 600.00000 13200.00]
Seeding In Stubble (Mix 2A) | \ |
1420 654A000 2631.000 SQYD| 3.00000 7893.00| 4.50000 11839.50]
Solid Sodding | \ [
1430 656A000 44.000 ACRE| 450.00000 19800.00| 550.00000 24200.00 |
Mulching, Class A, Type 1 | \ |
1440 656A001 5.000 ACRE] 450.00000 2250.00] 600.00000 3000.00]
Mulching, Class A, Type 2 | \ |
1450 659A000 2000.000 SQYD| 1.65000 3300.00] 2.00000 4000.00|
Erosion Control Netting, Class A | \ |
1460 665A000 10.000 ACRE| 400.00000 4000.00]| 400.00000 4000.00]
Temporary Seeding | \ |
1470 665B000 10.000 ACRE| 400.00000 4000.00]| 450.00000 4500.00]
Temporary Mulching | \ |
1480 665C000 200.000 LF | 20.00000 4000.00]| 20.50000 4100.00]
15" Temporary Pipe | \ |
1490 665F000 619.000 EACH] 9.00000 5571.00] 6.00000 3714.00]
Hay Bales | \ |
1500 665G000 50.000 EACH| 12.00000 600.00| 6.00000 300.00]
\ |

Sand Bags



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
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TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040430001 COUNTIES LEE
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 19007 | ( 2 ) 14001 | ( )

| SCOTT BRIDGE COMPANY, INC. INEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

1510 665I000 500.000 TON | 48.00000 24000.00| 29.00000 14500.00]
Temporary Riprap, Class 2 | \ |
1520 665J000 14890.000 LF | 4.00000 59560.00| 3.50000 52115.00|
Silt Fence, Type A | \ |
1530 665K000 820.000 CUYD] 20.00000 16400.00| 5.00000 4100.00]
Drainage Sump Excavation | \ |
1540 665L000 460.000 LF | 21.00000 9660.00| 18.00000 8280.00|
Floating Basin Boom | \ |
1550 665N000 20.000 TON | 25.00000 500.00] 18.85000 377.00]
Temporary Coarse Aggregate For Inlet | \ |
Protection | \ |
1560 680A000 LUMP| 174510.00000 174510.00] 430000.00000 430000.00]
Engineering Controls | \ |
1570 701A028 8.000 MILE] 1780.00000 14240.00| 1600.00000 12800.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1580 701A032 3.000 MILE]| 1780.00000 5340.00] 1600.00000 4800.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1590 701A041 7.000 MILE]| 1150.00000 8050.00| 1300.00000 9100.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
1600 701A046 3.000 MILE] 1150.00000 3450.00] 1300.00000 3900.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1610 701A048 5.000 MILE]| 1950.00000 9750.00| 1880.00000 9400.00 |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1620 701B00S 6772.000 LF | 1.00000 6772.00| 1.20000 8126.40]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1630 701B016 406.000 LF | 5.50000 2233.00] 5.00000 2030.00]
Dotted, Class 3W, Type A Traffic Stripe | \ |
(6" Wide) | \ |
1640 701C000 7.000 MILE]| 490.00000 3430.00] 400.00000 2800.00]
Broken Temporary Traffic Stripe | \ |
1650 701C001 29.000 MILE] 675.00000 19575.00| 500.00000 14500.00]
Solid Temporary Traffic Stripe | \ |
1660 701C003 10.000 MILE| 675.00000 6750.00| 500.00000 5000.00]
\ |

Solid Temporary Traffic Stripe (Paint)



Removal Of Existing Traffic Control |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
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TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040430001 COUNTIES LEE
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 19007 | ( 2 ) 14001 | ( )
| SCOTT BRIDGE COMPANY, INC. INEWELL ROADBUILDERS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1670 701C005 2.000 MILE| 7500.00000 15000.00| 7800.00000 15600.00]
Solid Temporary Traffic Stripe (Tape) | \ |
1680 701D007 4.000 MILE] 1250.00000 5000.00] 1800.00000 7200.00]
Solid Traffic Stripe Removed (Paint) | | |
1690 701D008 6.000 MILE] 2000.00000 12000.00| 2500.00000 15000.00]
Solid Traffic Stripe Removed (Plastic) | \ |
1700 701D009 2.000 MILE| 2000.00000 4000.00] 2800.00000 5600.00]
Solid Traffic Stripe Removed (Tape) | \
1710 701D014 4.000 MILE]| 1600.00000 6400.00| 1300.00000 5200.00]
Broken Traffic Stripe Removed (Paint) | \ |
1720 701D015 4.000 MILE] 1600.00000 6400.00 | 1700.00000 6800.00 |
Broken Traffic Stripe Removed (Plastic) | | |
1730 701G121 1180.000 LF | 3.50000 4130.00]| 4.00000 4720.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1740 701G125 1724.000 LF | 6.00000 10344.00| 6.50000 11206.00|
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1750 701G129 340.000 LF | 3.75000 1275.00] 4.00000 1360.00]
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1760 701G133 1180.000 LF | 6.30000 7434.00| 6.50000 7670.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1770 703A002 25830.000 SQFT| 2.85000 73615.50| 2.60000 67158.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1780 703A010 514.000 SQFT| 23.00000 11822.00| 20.00000 10280.00|
Traffic Control Markings,Class 3W,Type | \ |
1790 703B002 908.000 SQFT| 3.50000 3178.00] 3.20000 2905.60]
Traffic Control Legends, Class 2, Type | | |
1800 703B010 90.000 SQFT| 28.00000 2520.00] 30.00000 2700.00|
Traffic Control Legends,Class 3W,Type A | \ |
1810 703C000 200.000 SQFT| 3.00000 600.00| 3.00000 600.00|
Removal Of Existing Traffic Control | | |
Markings Or Legends (Paint) | | |
1820 703C001 200.000 SQFT| 3.00000 600.00| 5.00000 1000.00]
\ I
\ |

Markings Or Legends (Plastic) |



Portable Impact AttenuatorAssembly
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1830 703D001 200.000 SQFT| 1.50000 300.00] 1.70000 340.00]|
Temporary Traffic Control Markings | \ |
1840 703E001 200.000 SQFT| 1.50000 300.00] 1.90000 380.00|
Temporary Traffic Control Legends | \ |
1850 705A008 102.000 EACH] 25.00000 2550.00] 20.00000 2040.00|
Pavement Markers, Class B, Type 1-A(6 | \ |
Inch Dia.) | | |
1860 705A011 2125.000 EACH| 6.00000 12750.00| 6.00000 12750.00]
Pavement Markers, Class C, Type 1-A | \ |
1870 705A012 1015.000 EACH] 6.00000 6090.00 | 6.00000 6090.00]
Pavement Markers, Class C, Type 1-B | |
1880 705A022 865.000 EACH] 6.00000 5190.00] 6.60000 5709.00|
Pavement Markers, Class C, Type 2-C | \
1890 705A023 684.000 EACH] 6.00000 4104.00] 6.50000 4446.00]
Pavement Markers, Class C, Type 2-D | | |
1900 705A030 312.000 EACH] 5.50000 1716.00]| 5.80000 1809.60|
Pavement Markers, Class A-H, Type 2-C | \ |
1910 705A031 940.000 EACH] 5.50000 5170.00] 5.60000 5264.00]
Pavement Markers, Class A-H, Type 1-A | | |
1920 705A032 698.000 EACH] 5.50000 3839.00] 5.60000 3908.80]
Pavement Markers, Class A-H, Type 1-B | \ |
1930 705A037 454.000 EACH| 5.50000 2497.00| 5.70000 2587.80]
Pavement Markers, Class A-H, Type 2-D | | |
1940 705A038 324.000 EACH] 5.50000 1782.00| 5.80000 1879.20]
Pavement Markers, Class A-H, Type 2-E | \ |
1950 710A115 13.000 SQFT| 20.00000 260.00| 30.00000 390.00|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
1960 710B001 26.000 LF | 10.00000 260.00| 10.00000 260.00|
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
1970 726A000 7980.000 LF | 17.00000 135660.00] 19.50000 155610.00|
Portable Concrete Safety Barriers, Type | \ |
6 | \ |
1980 726A001 120.000 LF | 85.00000 10200.00| 50.00000 6000.00 |
Portable Concrete Safety Barriers, Type | \ |
6-A I \ I
1990 726D021 4.000 EACH]| 5000.00000 20000.00] 5500.00000 22000.00]
| \ |
| \ |

(Bi-directional,

TL-2)
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2000 726D025 8.000 EACH] 7000.00000 56000.00| 6000.00000 48000.00 |
Portable Impact Attenuator Assembly | \ |
(Unidirectional, TL-3) | | |
2010 730A000 LUMP | 750.00000 750.00] 750.00000 750.00]
Removal Of Existing Traffic Control | \ |
Unit (US - 29 AT I-85 SOUTHBOUND RAMPS) | \ |
2020 730A001 LUMP | 750.00000 750.00] 750.00000 750.00]
Removal Of Existing Traffic Control | \ |
Unit (US - 29 AT I-85 NORTHBOUND RAMPS) | \ |
2030 730A053 LUMP | 750.00000 750.00] 750.00000 750.00]
Removal Of Existing Traffic Control | \ |
Unit (Temporary) (US - 29 AT I-85 | \ |
SOUTHBOUND RAMPS) | \ |
2040 730A054 LUMP | 750.00000 750.00] 750.00000 750.00]
Removal Of Existing Traffic Control | \ |
Unit (Temporary) ( (US -29 AT I-85 | \ |
NORTHBOUND RAMPS) | \ |
2050 730C000 LUMP | 4200.00000 4200.00| 4200.00000 4200.00]
Furnishing And Installing Traffic | \ |
Control Unit (US - 29 AT I-85 | \ |
SOUTHBOUND RAMPS) | \ |
2060 730C001 LUMP | 4200.00000 4200.00| 4200.00000 4200.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-29 AT I-85 NORTHBOUND | \ |
RAMPS) | \ |
2070 730C053 LUMP | 3600.00000 3600.00| 3600.00000 3600.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-29 AT I-85 SOUTHBOUND | \ |
RAMPS) | \ |
2080 730C054 LUMP | 3600.00000 3600.00| 3600.00000 3600.00]
Furnishing And Installing Traffic | \ |
Control Unit (US-29 AT I-85 NORTHBOUND | \ |
RAMPS) | \ |
2090 730E000 8.000 EACH] 1400.00000 11200.00| 1400.00000 11200.00]
Metal Traffic Signal Pole Foundation | \ |
2100 730K000 2.000 EACH| 275.00000 550.00] 275.00000 550.00]
Traffic Signal Junction Box | \ |
2110 730L002 100.000 LF 4.00000 400.00] 4.00000 400.00]
\ |

1", Metallic, Conduit
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2120 730L005 450.000 LF | 4.00000 1800.00] 4.00000 1800.00]
2", Non-Metallic, Conduit | | |
2130 730N000 8.000 EACH]| 960.00000 7680.00| 960.00000 7680.00]
Luminaire Extension Assembly, 12 foot | | |
2140 730P001 24.000 EACH] 680.00000 16320.00| 680.00000 16320.00|
Vehicular Signal Head, 12 Inch 3 | \ |
Section LED | \ |
2150 730P002 3.000 EACH] 1200.00000 3600.00] 1200.00000 3600.00]
Vehicular Signal Head, 12 Inch 5 | | |
Section LED | \ |
2160 730R022 4.000 EACH] 7500.00000 30000.00 | 7500.00000 30000.00]
Controller Assembly, Type III, 8 Phase | | |
2170 730T000 12.000 EACH| 600.00000 7200.00] 600.00000 7200.00]
Wood Pole | \ |
2180 730U005 LUMP | 39500.00000 39500.00 | 39500.00000 39500.00]
Furnishing And Installing Video | \ |
Detection System | | |
2190 740B000O 1792.000 SQFT| 8.00000 14336.00 | 7.50000 13440.00|
Construction Signs | \ |
2200 740C000 97.000 SQFT| 9.00000 873.00] 8.00000 776.00 |
Special Construction Signs | \ |
2210 740D000O 321.000 EACH| 65.00000 20865.00| 55.00000 17655.00|
Channelizing Drums | \ |
2220 T740E000 100.000 EACH| 15.00000 1500.00] 20.00000 2000.00|
Cones (36 Inches High) | | |
2230 740F002 14.000 EACH| 200.00000 2800.00] 165.00000 2310.00|
Barricades, Type III | | |
2240 7401005 7.000 EACH] 600.00000 4200.00] 450.00000 3150.00]
Warning Lights, Type B (Detachable Head | \ |
2250 740L004 112.000 EACH] 95.00000 10640.00 | 85.00000 9520.00]|
Vertical Panel Type II, Single-Sided | \ |
2260 740M001 100.000 EACH| 10.00000 1000.00] 10.00000 1000.00]
Ballast For Cone | | |
2270 740Q000 1000.000 LF | 3.50000 3500.00] 3.00000 3000.00]
Construction Safety Fence | \ |
2280 741C010 2.000 EACH| 5000.00000 10000.00| 3500.00000 7000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
2290 742A001 2.000 EACH| 8500.00000 17000.00 | 10000.00000 20000.00]|
\ |

Portable Changeable Message Sign, Type |
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—————————————————————————————————————————— e
2300 7502100 LUMP | 558547.00000 558547.00| 558547.00000 558547.00]|
Roadway Lighting System(Rehabilitation) | | |
2310 999 000 5250.000 HOUR| 0.80000 4200.00] 0.80000 4200.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 15,427,824.88| $ 16,427,193.64| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 15,427,824.88| S 16,427,193.64]| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20040430003
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02

CONTRACT TIME : 800 Calendar Days
CONTRACT DESCRIPTION : FLORENCE

for constructing the Grade, Drainage, Pavement, Partial
Planing and Resurfacing on S.R.#24 (Corridor "V") from three
miles west of Russellville to west of S.R.#13 (U.S.#43) in
Russellville. Length 4.832 mi.

COUNTIES

PROJECT (S)

FRANKLIN

DATE
PAGE

APD-0355(504)

05/05/04
003 -1

% OVER
LOW BID

RANK VENDOR NO./NAME

1 08077 HASTINGS GENERAL CONTRACTING, INC.

2 14007 W. S. NEWELL & SONS, INC.

3 18024 RACON, INC.

4 14001 NEWELL ROADBUILDERS, INC.

5 19074 S & M EQUIPMENT CO., INC.

6 02091 BOYD EXCAVATING, INC.

7 05009 EUTAW CONSTRUCTION COMPANY, INC.

8 08016 HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY,
9 11014 JOE KEENUM EXCAVATION & CONSTRUCTION, INC.

INC.

9,321,532.
9,330,740.
9,775,0609.
9,861,651.
9,881,633.
9,994,100.
10,610,768.
10,613,354.
10,925,291.



Geosynthetic Reinforcement For |
Reinforced Slopes,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 08077 | ( 2 ) 14007 | ( 3 ) 18024
|HASTINGS GENERAL CONTRACTIN |[W. S. NEWELL & SONS, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 564000.00000 564000.00| 564000.00000 564000.00|] 564000.00000 564000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 188 Acres)) | \ |
0020 206B0O09 LUMP | 1000.00000 1000.00] 3500.00000 3500.00]| 7500.00000 7500.00
Removal Of 0ld Box Culvert, (Partial), | | |
Station 81+29.4, 67.8' Rt. | | |
0030 206C002 3706.000 SQYD| 1.00000 3706.00 | 2.50000 9265.00] 3.00000 11118.00
Removing Concrete Slope Paving | | |
0040 206C010 37.000 SQYD] 1.00000 37.00| 10.00000 370.00| 15.00000 555.00
Removing Concrete Driveway | \ |
0050 206D000 1559.000 LF | 1.00000 1559.00] 10.00000 15590.00] 8.00000 12472.00
Removing Pipe | | |
0060 206D001 5619.000 LF | 1.00000 5619.00| 1.10000 6180.90] 0.30000 1685.70
Removing Guardrail | \ |
0070 206E000 65.000 EACH| 75.00000 4875.00| 150.00000 9750.00] 750.00000 48750.00
Removing Headwalls | \ |
0080 206E001 16.000 EACH]| 50.00000 800.00] 75.00000 1200.00| 1000.00000 16000.00
Removing Inlets | | |
0090 206E008 30.000 EACH| 25.00000 750.00] 98.50000 2955.00]| 60.00000 1800.00
Removing Guardrail End Anchor (All Type | | |
0100 210A000 744467.000 CUYD| 1.75000 1302817.25] 1.96000 1459155.32]| 2.50000 1861167.50
Unclassified Excavation | | |
0110 210C000 4900.000 CUYD]| 4.50000 22050.00| 5.00000 24500.00| 5.00000 24500.00
Muck Excavation | | |
0120 210D000 6147.000 CUYD| 8.00000 49176.00| 0.01000 61.47] 2.50000 15367.50
Borrow Excavation | | |
0130 210D011 6606.000 CUYD| 8.00000 52848.00| 0.01000 66.00] 2.50000 16515.00
Borrow Excavation (A-4 or Better) | |
0140 210E001 4900.000 CUYD]| 9.50000 46550.00] 22.00000 107800.00] 13.00000 63700.00
Borrow Excavation (Underwater | | |
Embankment) | \ |
0150 214A000 7808.000 CUYD]| 10.00000 78080.00| 10.00000 78080.00 | 15.00000 117120.00
Structure Excavation | \ |
0160 214B001 2326.000 CUYD]| 18.00000 41868.00] 20.00000 46520.00| 22.00000 51172.00
Foundation Backfill, Commercial | | |
0170 243A022 6100.000 SQYD| 3.00000 18300.00] 5.50000 33550.00]| 5.00000 30500.00
\ |
\ |

Type 3 |



Superpave Bituminous Concrete Upper
Leveling ,1/2" Maximum
ESAL Range C/D

Binder Layer,
Agggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 08077 | ( 2 ) 14007 | ( 3 ) 18024
|HASTINGS GENERAL CONTRACTIN |[W. S. NEWELL & SONS, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 260A000 218.000 CUYD| 90.00000 19620.00 | 160.00000 34880.00| 200.00000 43600.00
Cement Mortar Flowable Backfill, Mix 1 | | |
0190 301A000 15333.000 SQYD| 6.00000 91998.00 | 3.00000 45999.00| 2.10000 32199.30
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 3" Compacted Thickness | | |
0200 301A012 7475.000 SQYD| 6.00000 44850.00 | 4.04000 30199.00]| 5.75000 42981.25
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0210 301A016 122036.000 SQYD| 4.50000 549162.00 | 4.40000 536958.40 | 4.25000 518653.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 7" Compacted Thickness | \ |
0220 401A000 118772.000 SQYD| 0.32000 38007.04 | 0.31000 36819.32] 0.33000 39194.76
Bituminous Treatment A | | |
0230 405A000 16591.000 GAL | 1.50000 24886.50] 1.04000 17254.64 | 1.09000 18084.19
Tack Coat | | |
0240 408A051 66704.000 SQYD] 0.50000 33352.00| 0.40000 26681.60] 0.42000 28015.68
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0250 410C000 1.000 EACH] 2929.53000 2929.53| 2929.53000 2929.53| 3076.01000 3076.01
Contractor Retained Profilograph | \ |
0260 410H000 1.000 EACH] 80236.05000 80236.05]| 80236.05000 80236.05]| 84247.85000 84247.85
Material Remixing Device | \ |
0270 424A360 12880.000 TON | 33.00000 425040.00] 32.80000 422464.00 | 34.44000 443587.20
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0280 424A366 500.000 TON | 40.00000 20000.00| 35.57000 17785.00 | 37.35000 18675.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0290 424B651 32827.000 TON | 28.00000 919156.00]| 27.56000 904712.12] 28.94000 950013.38
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0300 424B655 300.000 TON | 51.24000 15372.00| 50.24000 15072.00| 52.75000 15825.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0310 424B657 500.000 TON | 39.03000 19515.00| 38.26000 19130.00| 40.17000 20085.00
| \ |
| \ |
| \ |
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0320 424B659 500.000 TON | 37.81000 18905.00| 37.07000 18535.00] 38.92000 19460.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0330 424B660 3350.000 TON | 33.66000 112761.00]| 33.00000 110550.00] 34.65000 116077.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0340 424C360 37341.000 TON | 29.38000 1097078.58]| 28.80000 1075420.80 | 30.24000 1129191.84
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0350 428C000 72843.000 LF | 0.15000 10926.45| 0.12000 8741.16/| 0.13000 9469.59
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0360 430B014 1434.000 TON | 16.00000 22944 .00 18.00000 25812.00] 17.10000 24521.40
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0370 430B017 2100.000 TON | 16.00000 33600.00 | 18.00000 37800.00| 14.95000 31395.00
Aggregate Surfacing (ALDOT #410, #467, | \ |
Or #810) I \ |
0380 502A000 61420.000 LB | 0.54000 33166.80| 0.60000 36852.00| 0.85000 52207.00
Steel Reinforcement | \ |
0390 524B011 304.000 CUYD| 360.00000 109440.00] 400.00000 121600.00| 450.00000 136800.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0400 530A002 4630.000 LF | 20.00000 92600.00 | 25.50000 118065.00| 26.16000 121120.80
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 886.000 LF | 29.00000 25694.00| 32.50000 28795.00 | 36.83000 32631.38
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 546.000 LF | 34.00000 18564.00 | 40.00000 21840.00] 40.91000 22336.86
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A005 262.000 LF | 52.00000 13624.00| 46.00000 12052.00] 49.15000 12877.30
42" Roadway Pipe (Class 3 R.C.) | \
0440 530A006 114.000 LF | 60.00000 6840.00 | 56.50000 6441.00| 60.04000 6844.56
48" Roadway Pipe (Class 3 R.C.) | \
0450 530A015 168.000 LF | 50.00000 8400.00| 42.00000 7056.00 | 44.11000 7410.48
36" Roadway Pipe (Class 4 R.C.) | \
0460 530A018 102.000 LF | 71.00000 7242 .00 75.00000 7650.00] 75.62000 7713.24
54" Roadway Pipe (Class 4 R.C.) | \
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0470 530A106 20.000 LF | 110.00000 2200.00| 88.00000 1760.00| 89.75000 1795.00
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0480 530A152 58.000 LF | 32.00000 1856.00] 50.00000 2900.00] 39.70000 2302.60
36" Roadway Pipe (14 Gauge C.C.S.) | |
0490 530A155 370.000 LF | 14.00000 5180.00| 37.00000 13690.00] 27.50000 10175.00
24" Roadway Pipe (14 Gauge C.C.S.) | | |
0500 530Al156 87.000 LF | 19.50000 1696.50] 45.00000 3915.00| 35.45000 3084.15
30" Roadway Pipe (14 Gauge C.C.S.) | |
0510 530A800 41.000 LF | 20.00000 820.00] 30.00000 1230.00| 49.50000 2029.50
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0520 530C024 116.000 LF | 400.00000 46400.00] 335.00000 38860.00| 432.60000 50181.60
36" Roadway Pipe, Jacked Installation | | |
(Class 5 R.C.) | | |
0530 534E000 163.000 LF | 40.00000 6520.00| 12.00000 1956.00| 1.00000 163.00
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |
0540 534F000 707.000 LF | 40.00000 28280.00 | 15.00000 10605.00] 1.00000 707.00
Cleaning Existing Culvert (Greater Than | | |
48" Horizontal Opening | | |
0550 535A001 374.000 LF | 13.00000 4862.00| 18.50000 6919.00] 21.40000 8003.60
18" Side Drain Pipe | \ |
0560 535A002 216.000 LF | 18.00000 3888.00 | 21.00000 4536.00 | 23.02000 4972.32
24" Side Drain Pipe | | |
0570 535A003 64.000 LF | 29.00000 1856.00] 30.00000 1920.00| 31.90000 2041.60
30" Side Drain Pipe | | |
0580 535A004 118.000 LF | 48.00000 5664.00| 35.00000 4130.00]| 35.51000 4190.18
36" Side Drain Pipe | | |
0590 535A005 72.000 LF | 60.00000 4320.00] 45.00000 3240.00| 54.66000 3935.52
42" Side Drain Pipe | \ |
0600 535A007 72.000 LF | 92.00000 6624.00| 62.00000 4464.00| 60.36000 4345.92
54" Side Drain Pipe | | |
0610 535B018 48.000 LF | 148.00000 7104.00] 146.00000 7008.00| 120.67000 5792.16
73" Span, 45" Rise Side Drain Pipe | |
0620 538A004 144.000 LF | 206.57000 29746.08 | 112.42000 16188.48] 175.14000 25220.16
24" Roadway Pipe Rehabilitation | | |
0630 538A005 92.000 LF | 285.69000 26283.48| 146.56000 13483.52] 248.22000 22836.24
| \ |

30" Roadway Pipe Rehabilitation



24" Side Drain Pipe End Treatment, |
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0640 538A006 140.000 LF | 324.21000 45389.40| 211.14000 29559.60| 338.94000 47451.60
36" Roadway Pipe Rehabilitation | | |
0650 538A008 153.000 LF | 409.81000 62700.93| 366.39000 56057.67| 422.10000 64581.30
48" Roadway Pipe Rehabilitation | \ |
0660 538A009 179.000 LF | 573.52000 102660.08| 448.66000 80310.14| 471.24000 84351.96
54" Roadway Pipe Rehabilitation | | |
0670 600A000 LUMP| 400000.00000 400000.00| 403570.00000 403570.00|] 311000.00000 311000.00
Mobilization | |
0680 602A000 61.000 EACH| 150.00000 9150.00| 125.00000 7625.00| 75.00000 4575.00
Right Of Way Markers | | |
0690 606A000 5000.000 LF | 7.00000 35000.00] 8.50000 42500.00| 9.06000 45300.00
6" Underdrain Pipe | | |
0700 610C001 19108.000 TON | 16.00000 305728.00] 19.44000 371459.52] 14.00000 267512.00
Loose Riprap, Class 2 | | |
0710 610D000 15441.000 SQYD| 4.00000 61764.00| 3.25000 50183.25| 2.50000 38602.50
Filter Blanket | | |
0720 610D004 1328.000 SQYD| 2.00000 2656.00 | 8.00000 10624.00] 15.00000 19920.00
Filter Blanket, Aggregate | | |
0730 614A000 1346.000 CUYD]| 185.00000 249010.00] 225.00000 302850.00] 225.00000 302850.00
Slope Paving | | |
0740 618B003 29.000 SQYD] 45.00000 1305.00] 30.00000 870.00] 50.33000 1459.57
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0750 619A003 34.000 EACH] 500.00000 17000.00] 600.00000 20400.00| 640.00000 21760.00
24" Roadway Pipe Treatment, Class 1 | | |
0760 619A004 6.000 EACH]| 600.00000 3600.00| 750.00000 4500.00| 795.00000 4770.00
30" Roadway Pipe Treatment, Class 1 | | |
0770 619A005 6.000 EACH] 800.00000 4800.00] 850.00000 5100.00| 994.00000 5964.00
36" Roadway Pipe Treatment, Class 1 | | |
0780 619A006 1.000 EACH]| 1000.00000 1000.00] 950.00000 950.00] 1238.00000 1238.00
42" Roadway Pipe Treatment, Class 1 | | |
0790 619A007 2.000 EACH| 1600.00000 3200.00| 1000.00000 2000.00] 1325.00000 2650.00
48" Roadway Pipe Treatment, Class 1 | | |
0800 619A008 1.000 EACH]| 2200.00000 2200.00| 1200.00000 1200.00| 1495.00000 1495.00
54" Roadway Pipe Treatment, Class 1 | | |
0810 619A101 14.000 EACH]| 450.00000 6300.00| 500.00000 7000.00| 515.00000 7210.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0820 619A102 8.000 EACH] 500.00000 4000.00] 600.00000 4800.00| 648.00000 5184.00
\ |
\ I
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0830 619A103 2.000 EACH| 600.00000 1200.00] 700.00000 1400.00| 795.00000 1590.00
30" Side Drain Pipe End Treatment, | |
Class 1 | \ |

0840 619A104 4.000 EACH] 750.00000 3000.00| 800.00000 3200.00| 994.00000 3976.00
36" Side Drain Pipe End Treatment, | |
Class 1 | | |

0850 619A105 2.000 EACH| 900.00000 1800.00] 900.00000 1800.00| 1238.00000 2476.00
42" Side Drain Pipe End Treatment, | |
Class 1 | | |

0860 619A107 2.000 EACH| 2200.00000 4400.00] 1000.00000 2000.00]| 1915.00000 3830.00
54" Side Drain Pipe End Treatment, | |
Class 1 | | |

0870 619B123 2.000 EACH| 3000.00000 6000.00| 1200.00000 2400.00] 2400.00000 4800.00
73" Span, 45" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |

0880 620A000 4.000 CUYD] 400.00000 1600.00] 1000.00000 4000.00| 1000.00000 4000.00
Minor Structure Concrete | | |

0890 621A000 3.000 EACH] 1600.00000 4800.00] 2000.00000 6000.00] 1540.00000 4620.00
Junction Boxes, Type 1, 1P Or 5 | | |

0900 621A001 2.000 EACH| 1800.00000 3600.00| 2500.00000 5000.00| 1676.00000 3352.00
Junction Boxes, Type 1, 2P Or 5 | | |

0910 621A004 4.000 EACH] 2400.00000 9600.00| 5000.00000 20000.00| 3835.00000 15340.00
Junction Boxes, Type 4 | \ |

0920 621A010 5.000 EACH] 2000.00000 10000.00] 2000.00000 10000.00] 2150.00000 10750.00
Junction Boxes, Type 3 | | |

0930 621A016 4.000 EACH] 2400.00000 9600.00| 3500.00000 14000.00] 2170.00000 8680.00
Junction Boxes, Type 4, 1P Or 5 | | |

0940 621A058 11.000 EACH] 2800.00000 30800.00] 2000.00000 22000.00| 1988.00000 21868.00
Junction Boxes, Type 3 (Modified) | |

0950 621B000 2.000 EACH| 600.00000 1200.00] 800.00000 1600.00| 500.00000 1000.00
Junction Box Units, Type 1, 1P Or 5 | | |

0960 621B001 1.000 EACH] 500.00000 500.00] 800.00000 800.00] 500.00000 500.00
Junction Box Units, Type 1, 2P Or 5 | | |

0970 621B004 4.000 EACH] 650.00000 2600.00 | 1000.00000 4000.00| 1063.00000 4252.00
Junction Box Units, Type 4 | | |

0980 621B013 2.000 EACH| 650.00000 1300.00] 1000.00000 2000.00] 1065.00000 2130.00
Junction Box Units, Type 4, 1P Or 5 | | |

0990 621C002 5.000 EACH] 1600.00000 8000.00] 1200.00000 6000.00] 2144.00000 10720.00
Inlets, Type C, Pl Or P3 | | |
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1000 621C006 1.000 EACH] 3500.00000 3500.00] 3500.00000 3500.00] 5821.00000 5821.00
Inlets, Type KL | \ |
1010 621C020 21.000 EACH] 1450.00000 30450.00] 1200.00000 25200.00| 1850.00000 38850.00
Inlets, Type Y | | |
1020 621C100 1.000 EACH] 4000.00000 4000.00]| 2500.00000 2500.00] 3895.00000 3895.00
Inlets, Type PR | \ |
1030 621C132 17.000 EACH| 2200.00000 37400.00| 1400.00000 23800.00 | 2100.00000 35700.00
Inlets, Type Y (Modified) | \ |
1040 621C152 4.000 EACH]| 600.00000 2400.00] 600.00000 2400.00] 842.00000 3368.00
Inlets, Type Y (Partial Base Only) | \ |
1050 621D019 24.000 EACH] 600.00000 14400.00| 400.00000 9600.00 | 500.00000 12000.00
Inlet Units, Type Y | | |
1060 621D055 6.000 EACH] 450.00000 2700.00| 600.00000 3600.00| 720.00000 4320.00
Inlet Units, Type Y (Modified) | \ |
1070 6211001 9.000 EACH] 4000.00000 36000.00| 8000.00000 72000.00 | 4725.00000 42525.00
Stilling Basins, Type 1 | \ |
1080 6211002 1.000 EACH] 8000.00000 8000.00| 10000.00000 10000.00] 7375.00000 7375.00
Stilling Basins, Type 2 | \ |
1090 630A001 6438.000 LF | 12.00000 77256.00 | 12.90000 83050.20] 15.40000 99145.20
Steel Beam Guardrail, Class A, Type 2 | \ |
1100 630C001 9.000 EACH] 1000.00000 9000.00| 600.00000 5400.00| 660.00000 5940.00
Guardrail End Anchor, Type 8 | \ |
1110 630C070 13.000 EACH| 2000.00000 26000.00| 1350.00000 17550.00] 1540.00000 20020.00
Guardrail End Anchor, Type 10 Series | | |
1120 650A000 44190.000 CUYD| 2.00000 88380.00| 4.50000 198855.00] 3.00000 132570.00
Topsoil | \ |
1130 652A050 19.000 ACRE| 370.00000 7030.00]| 420.00000 7980.00 | 495.00000 9405.00
Seeding (Mix 1A) | | |
1140 652A053 1.000 ACRE] 400.00000 400.00] 420.00000 420.00] 550.00000 550.00
Seeding (Mix 1E) | \ |
1150 652B050 10.000 ACRE| 400.00000 4000.00]| 400.00000 4000.00] 330.00000 3300.00
Temporary Seeding (Mix 1AT) | \ |
1160 652C000 130.000 ACRE] 50.00000 6500.00| 55.00000 7150.00| 66.00000 8580.00
Mowing | \ |
1170 652D050 10.000 ACRE| 400.00000 4000.00]| 600.00000 6000.00 | 522.50000 5225.00
Seeding In Stubble (Mix 1A) | \ |
1180 654A000 2205.000 SQYD| 3.50000 7717.50] 3.50000 7717.50] 3.02000 6659.10
Solid Sodding | \
1190 656A000 25.000 ACRE] 490.00000 12250.00| 420.00000 10500.00] 495.00000 12375.00
\ |

Mulching, Class A, Type 1 |



Dotted Class 2, Type A Traffic Stripe

|

|

LF |

|

(0.09" Thick) (6" Wide) |
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1200 656A001 5.000 ACRE] 500.00000 2500.00] 630.00000 3150.00] 550.00000 2750.00
Mulching, Class A, Type 2 | \ |
1210 658A001 130.000 ACRE] 2300.00000 299000.00 | 845.00000 109850.00| 1100.00000 143000.00
Hydro-Seeding & Mulching (Mix 1E) | |
1220 6592002 16107.000 SQYD| 3.00000 48321.00 | 4.25000 68454.75 | 4.29000 69099.03
Erosion Control Netting, Class C1l | \ |
1230 665C000 1270.000 LF | 12.00000 15240.00| 10.00000 12700.00| 13.55000 17208.50
15" Temporary Pipe | \ |
1240 665E000 1800.000 SQYD] 0.40000 720.00] 1.00000 1800.00] 2.00000 3600.00
Polyethylene | \ |
1250 665G000 500.000 EACH| 6.00000 3000.00] 0.01000 5.00] 2.32000 1160.00
Sand Bags | \ |
1260 665I000 7050.000 TON | 18.00000 126900.00] 22.50000 158625.00| 16.00000 112800.00
Temporary Riprap, Class 2 | \ |
1270 665J000 38648.000 LF | 4.00000 154592.00] 5.00000 193240.00]| 2.50000 96620.00
Silt Fence, Type A | \ |
1280 665K000 1000.000 CUYD] 20.00000 20000.00| 20.00000 20000.00| 6.80000 6800.00
Drainage Sump Excavation | \ |
1290 665N000 1325.000 TON | 11.00000 14575.00 | 25.00000 33125.00] 20.37000 26990.25
Temporary Coarse Aggregate For Inlet | | |
Protection | | |
1300 665Q001 5400.000 LF | 12.76000 68904.00 | 15.00000 81000.00 | 8.96000 48384.00
20 Inch Wattle | \ I
1310 666A001 83.000 ACRE| 11.20000 929.60] 10.00000 830.00] 33.00000 2739.00
Pest Control Treatment | | |
1320 672A000 125.000 GAL | 75.48000 9435.00 | 136.00000 17000.00| 148.50000 18562.50
Flocculant Liquid | \ |
1330 680A000 LUMP| 204210.21000 204210.21 | 16784.00000 16784.00| 145000.00000 145000.00
Engineering Controls | \ |
1340 701A028 10.000 MILE| 1820.00000 18200.00 | 1640.00000 16400.00 | 1980.00000 19800.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1350 701A032 8.000 MILE| 1820.20000 14561.60| 1640.00000 13120.00| 1980.00000 15840.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1360 701A041 8.000 MILE] 1160.25000 9282.00 | 1050.00000 8400.00] 1045.00000 8360.00
Broken White, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) | |
1370 701B00S 8742.000 1.00000 8742.00] 0.90000 7867.80] 0.88000 7692.96
\ |
\ I
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1380 701C000 8.000 MILE] 541.45000 4331.60] 490.00000 3920.00| 539.00000 4312.00
Broken Temporary Traffic Stripe | \ |

1390 701C001 34.000 MILE] 651.95000 22166.30] 590.00000 20060.00| 715.00000 24310.00
Solid Temporary Traffic Stripe | \ |

1400 701D007 1.000 MILE] 1823.25000 1823.25] 1650.00000 1650.00]| 2904.00000 2904.00
Solid Traffic Stripe Removed (Paint) | \ |

1410 701D008 1.000 MILE] 1933.75000 1933.75] 1750.00000 1750.00] 3300.00000 3300.00
Solid Traffic Stripe Removed (Plastic) | | |

1420 701D014 1.000 MILE] 1657.50000 1657.50] 1500.00000 1500.00] 1650.00000 1650.00
Broken Traffic Stripe Removed (Paint) | \ |

1430 701D015 1.000 MILE] 1657.50000 1657.50] 1500.00000 1500.00] 1650.00000 1650.00
Broken Traffic Stripe Removed (Plastic) | | |

1440 703A002 3155.000 SQFT| 3.10000 9780.50] 2.80000 8834.00| 3.30000 10411.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |

1450 703B002 990.000 SQFT| 4.20000 4158.00] 3.80000 3762.00] 6.60000 6534.00
Traffic Control Legends, Class 2, Type | \ |

1460 703D001 720.000 SQFT| 1.66000 1195.20] 1.50000 1080.00| 1.65000 1188.00
Temporary Traffic Control Markings | | |

1470 705A011 868.000 EACH| 6.36000 5520.48]| 5.75000 4991.00] 6.05000 5251.40
Pavement Markers, Class C, Type 1-A | | |

1480 705A012 127.000 EACH] 6.36000 807.72| 5.75000 730.25]| 6.05000 768.35
Pavement Markers, Class C, Type 1-B | |

1490 705A022 284.000 EACH] 6.36000 1806.24| 5.75000 1633.00] 6.05000 1718.20
Pavement Markers, Class C, Type 2-C | |

1500 705A023 900.000 EACH| 6.36000 5724.00| 5.75000 5175.00] 6.05000 5445.00
Pavement Markers, Class C, Type 2-D | | |

1510 705A024 284.000 EACH] 6.36000 1806.24| 5.75000 1633.00] 6.05000 1718.20
Pavement Markers, Class C, Type 2-E | |

1520 705A030 355.000 EACH]| 6.36000 2257.80| 5.75000 2041.25| 6.05000 2147.75
Pavement Markers, Class A-H, Type 2-C | | |

1530 705A031 758.000 EACH| 6.36000 4820.88]| 5.75000 4358.50] 6.05000 4585.90
Pavement Markers, Class A-H, Type 1-A | | |

1540 705A032 311.000 EACH]| 6.36000 1977.96| 5.75000 1788.25| 6.05000 1881.55
Pavement Markers, Class A-H, Type 1-B | | |

1550 705A037 21.000 EACH] 6.36000 133.56]| 5.75000 120.75] 6.05000 127.05
Pavement Markers, Class A-H, Type 2-D | | |

1560 705A038 51.000 EACH] 6.36000 324.36| 5.75000 293.25| 6.05000 308.55
Pavement Markers, Class A-H, Type 2-E | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 003 -11
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION
| ( 1 ) 08077 | ( 2 14007 | ( 3 ) 18024
|HASTINGS GENERAL CONTRACTIN |W. S. NEWELL & SONS, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1570 707B003 1.000 EACH] 145.00000 145.00] 140.00000 140.00] 162.40000 162.40
Type A Hazard Marker Installation | \ |
1580 710A115 234.000 SQFT| 15.00000 3510.00] 13.00000 3042.00] 15.08000 3528.72
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
1590 710A126 481.000 SQFT| 18.00000 8658.00| 15.00000 7215.00] 17.40000 8369.40
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
1600 710B0O01 1417.000 LF | 5.50000 7793.50] 4.75000 6730.75] 5.51000 7807.67
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1610 726A000 100.000 LF | 40.00000 4000.00]| 40.00000 4000.00] 44.00000 4400.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1620 726A001 20.000 LF | 40.00000 800.00| 60.00000 1200.00] 55.00000 1100.00
Portable Concrete Safety Barriers, Type | \ |
6-A | \ I
1630 726D026 2.000 EACH| 3000.00000 6000.00 | 17500.00000 35000.00| 8250.00000 16500.00
Portable Impact Attenuator (Assembly | \ |
Bi-directional, TL-3) | | |
1640 740B00O 1860.000 SQFT| 9.50000 17670.00 | 8.00000 14880.00 | 9.28000 17260.80
Construction Signs | \ |
1650 740D000 500.000 EACH]| 69.00000 34500.00| 59.00000 29500.00 | 68.44000 34220.00
Channelizing Drums | \ |
1660 740E000 50.000 EACH| 21.00000 1050.00] 18.00000 900.00] 5.00000 250.00
Cones (36 Inches High) | | |
1670 740F002 66.000 EACH]| 293.00000 19338.00| 250.00000 16500.00] 290.00000 19140.00
Barricades, Type III | \ |
1680 7401005 20.000 EACH] 760.50000 15210.00| 650.00000 13000.00| 754.00000 15080.00
Warning Lights, Type B (Detachable Head | \ |
1690 740M001 50.000 EACH] 9.50000 475.00] 8.00000 400.00] 5.00000 250.00
Ballast For Cone | \ |
1700 741cC010 1.000 EACH] 4446.00000 4446.00] 3800.00000 3800.00] 4408.00000 4408.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1710 742A001 2.000 EACH| 14625.00000 29250.00]| 12500.00000 25000.00 | 14500.00000 29000.00
\ |

Portable Changeabl

e Message Sign,

Type |
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 08077 | ( 2 )y 14007 | ( 3 ) 18024
|HASTINGS GENERAL CONTRACTIN |W. S. NEWELL & SONS, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1720 999 000 4500.000 HOUR| 0.80000 3600.00 | 0.80000 3600.00 | 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 9,321,532.92] $ 9,330,740.80] $ 9,775,069.73
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,321,532.92] $ 9,330,740.80] $




Geosynthetic Reinforcement For |
Reinforced Slopes,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 4 ) 14001 | ( 5 ) 19074 | ( 6 ) 02091
|NEWELL ROADBUILDERS, INC. |S & M EQUIPMENT CO., INC. |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP| 564000.00000 564000.00| 564000.00000 564000.00|] 470000.00000 470000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 188 Acres)) | \ |
0020 206B0O09 LUMP | 10000.00000 10000.00] 6000.00000 6000.00] 4750.00000 4750.00
Removal Of 0ld Box Culvert, (Partial), | | |
Station 81+29.4, 67.8' Rt. | | |
0030 206C002 3706.000 SQYD| 2.75000 10191.50] 5.00000 18530.00] 3.00000 11118.00
Removing Concrete Slope Paving | | |
0040 206C010 37.000 SQYD] 6.75000 249.75| 10.00000 370.00| 10.00000 370.00
Removing Concrete Driveway | \ |
0050 206D000 1559.000 LF | 17.00000 26503.00 | 7.00000 10913.00] 6.00000 9354.00
Removing Pipe | | |
0060 206D001 5619.000 LF | 1.25000 7023.75] 1.27000 7136.13| 1.50000 8428.50
Removing Guardrail | \ |
0070 206E000 65.000 EACH| 125.00000 8125.00] 200.00000 13000.00] 125.00000 8125.00
Removing Headwalls | \ |
0080 206E001 16.000 EACH]| 125.00000 2000.00| 400.00000 6400.00] 150.00000 2400.00
Removing Inlets | | |
0090 206E008 30.000 EACH| 100.00000 3000.00| 113.28000 3398.40| 110.00000 3300.00
Removing Guardrail End Anchor (All Type | | |
0100 210A000 744467.000 CUYD| 2.33000 1734608.11 | 2.00000 1488934.00] 2.65000 1972837.55
Unclassified Excavation | | |
0110 210C000 4900.000 CUYD]| 5.00000 24500.00 | 5.00000 24500.00| 7.00000 34300.00
Muck Excavation | | |
0120 210D000 6147.000 CUYD| 2.33000 14322.51| 8.00000 49176.00| 0.01000 61.47
Borrow Excavation | | |
0130 210D011 6606.000 CUYD| 2.33000 15391.98| 10.00000 66060.00| 0.01000 66.006
Borrow Excavation (A-4 or Better) | |
0140 210E001 4900.000 CUYD]| 26.00000 127400.00] 25.00000 122500.00] 20.00000 98000.00
Borrow Excavation (Underwater | | |
Embankment) | \ |
0150 214A000 7808.000 CUYD]| 9.65000 75347.20| 12.00000 93696.00| 9.00000 70272.00
Structure Excavation | \ |
0160 214B001 2326.000 CUYD]| 21.25000 49427.50| 26.00000 60476.00| 17.00000 39542.00
Foundation Backfill, Commercial | | |
0170 243A022 6100.000 SQYD| 3.75000 22875.00 | 8.00000 48800.00| 8.50000 51850.00
\ |
\ |

Type 3 |



Superpave Bituminous Concrete Upper
Leveling ,1/2" Maximum
ESAL Range C/D

Binder Layer,
Agggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 003 -14
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION : 02
| ( 4 ) 14001 | ( 5 ) 19074 | ( 6 ) 02091
|NEWELL ROADBUILDERS, INC. |S & M EQUIPMENT CO., INC. |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 260A000 218.000 CUYD| 330.00000 71940.00 | 115.00000 25070.00| 175.00000 38150.00
Cement Mortar Flowable Backfill, Mix 1 | | |
0190 301A000 15333.000 SQYD| 2.54000 38945.82| 1.91000 29286.03| 1.75000 26832.75
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 3" Compacted Thickness | | |
0200 301A012 7475.000 SQYD| 5.85000 43728.75]| 3.82000 28554.50] 3.88000 29003.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0210 301A016 122036.000 SQYD| 5.59000 682181.24| 4.15000 506449.40 | 4.50000 549162.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 7" Compacted Thickness | \ |
0220 401A000 118772.000 SQYD| 0.31000 36819.32| 0.50000 59386.00| 0.31000 36819.32
Bituminous Treatment A | | |
0230 405A000 16591.000 GAL | 1.04000 17254.64| 1.00000 16591.00]| 1.04000 17254 .64
Tack Coat | | |
0240 408A051 66704.000 SQYD] 0.40000 26681.60] 1.00000 66704.00 | 0.40000 26681.60
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0250 410C000 1.000 EACH] 2929.53000 2929.53| 35000.00000 35000.00] 4938.53000 4938.53
Contractor Retained Profilograph | \ |
0260 410H000 1.000 EACH] 80236.05000 80236.05] 100000.00000 100000.00| 90236.00000 90236.00
Material Remixing Device | \ |
0270 424A360 12880.000 TON | 32.80000 422464.00| 34.50000 444360.00 | 32.80000 422464.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0280 424A366 500.000 TON | 35.57000 17785.00 | 43.50000 21750.00] 35.57000 17785.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0290 424B651 32827.000 TON | 27.56000 904712.12| 28.50000 935569.50] 27.56000 904712.12
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0300 424B655 300.000 TON | 50.24000 15072.00 | 51.00000 15300.00| 50.24000 15072.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0310 424B657 500.000 TON | 38.26000 19130.00| 38.00000 19000.00| 38.26000 19130.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
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CALL ORDER : 003 CONTRACT 1ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 4 ) 14001 | ( 5 ) 19074 | ( 6 ) 02091
|[NEWELL ROADBUILDERS, INC. |S & M EQUIPMENT CO., INC. |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 424B659 500.000 TON | 37.07000 18535.00| 36.00000 18000.00] 37.07000 18535.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0330 424B660 3350.000 TON | 33.00000 110550.00]| 31.00000 103850.00] 33.00000 110550.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0340 424C360 37341.000 TON | 28.80000 1075420.80]| 28.50000 1064218.50| 28.80000 1075420.80
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0350 428C000 72843.000 LF | 0.12000 8741.16| 0.20000 14568.60] 0.25000 18210.75
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0360 430B014 1434.000 TON | 13.25000 19000.50| 12.00000 17208.00 | 13.75000 19717.50
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0370 430B017 2100.000 TON | 13.25000 27825.00] 12.00000 25200.00| 13.85000 29085.00
Aggregate Surfacing (ALDOT #410, #467, | \ |
Or #810) I \ |
0380 502A000 61420.000 LB | 0.65000 39923.00| 0.75000 46065.00 | 0.66000 40537.20
Steel Reinforcement | \ |
0390 524B011 304.000 CUYD| 350.00000 106400.00| 350.00000 106400.00| 350.00000 106400.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0400 530A002 4630.000 LF | 26.25000 121537.50] 27.00000 125010.00/| 25.00000 115750.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 886.000 LF | 34.50000 30567.00| 36.00000 31896.00 | 32.50000 28795.00
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 546.000 LF | 46.50000 25389.00] 46.00000 25116.00]| 42.00000 22932.00
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A005 262.000 LF | 61.00000 15982.00| 55.00000 14410.00] 54.00000 14148.00
42" Roadway Pipe (Class 3 R.C.) | \
0440 530A006 114.000 LF | 80.00000 9120.00| 65.00000 7410.00] 60.00000 6840.00
48" Roadway Pipe (Class 3 R.C.) | \
0450 530A015 168.000 LF | 49.50000 8316.00| 48.00000 8064.00] 46.00000 7728.00
36" Roadway Pipe (Class 4 R.C.) | \
0460 530A018 102.000 LF | 114.50000 11679.00| 84.00000 8568.00] 78.00000 7956.00
| \ |

54" Roadway Pipe (Class 4 R.C.)
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TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 20040430003 COUNTIES FRANKLIN
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02
| ( 4 ) 14001 | ( 5 ) 19074 | ( 6 ) 02091
|NEWELL ROADBUILDERS, INC. |S & M EQUIPMENT CO., INC. |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 530A106 20.000 LF | 100.00000 2000.00| 79.00000 1580.00| 60.00000 1200.00
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0480 530A152 58.000 LF | 42.50000 2465.00 | 46.00000 2668.00]| 42.00000 2436.00
36" Roadway Pipe (14 Gauge C.C.S.) | |
0490 530A155 370.000 LF | 26.00000 9620.00| 27.00000 9990.00] 27.55000 10193.50
24" Roadway Pipe (14 Gauge C.C.S.) | | |
0500 530Al156 87.000 LF | 38.75000 3371.25| 36.00000 3132.00| 34.00000 2958.00
30" Roadway Pipe (14 Gauge C.C.S.) | |
0510 530A800 41.000 LF | 19.50000 799.50| 37.00000 1517.00| 21.00000 861.00
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0520 530C024 116.000 LF | 340.00000 39440.00] 339.25000 39353.00| 550.00000 63800.00
36" Roadway Pipe, Jacked Installation | | |
(Class 5 R.C.) | | |
0530 534E000 163.000 LF | 155.00000 25265.00| 50.00000 8150.00| 25.00000 4075.00
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |
0540 534F000 707.000 LF | 155.00000 109585.00] 50.00000 35350.00]| 25.00000 17675.00
Cleaning Existing Culvert (Greater Than | | |
48" Horizontal Opening | | |
0550 535A001 374.000 LF | 17.75000 6638.50] 20.00000 7480.00 | 22.00000 8228.00
18" Side Drain Pipe | \ |
0560 535A002 216.000 LF | 20.00000 4320.00] 27.00000 5832.00| 34.00000 7344.00
24" Side Drain Pipe | | |
0570 535A003 64.000 LF | 28.75000 1840.00] 36.00000 2304.00] 36.00000 2304.00
30" Side Drain Pipe | | |
0580 535A004 118.000 LF | 31.25000 3687.50| 46.00000 5428.00| 44.00000 5192.00
36" Side Drain Pipe | | |
0590 535A005 72.000 LF | 40.00000 2880.00 | 55.00000 3960.00| 54.00000 3888.00
42" Side Drain Pipe | \ |
0600 535A007 72.000 LF | 60.75000 4374.00] 78.00000 5616.00| 75.00000 5400.00
54" Side Drain Pipe | | |
0610 535B018 48.000 LF | 126.00000 6048.00| 100.00000 4800.00| 66.00000 3168.00
73" Span, 45" Rise Side Drain Pipe | |
0620 538A004 144.000 LF | 139.00000 20016.00| 175.00000 25200.00| 175.00000 25200.00
24" Roadway Pipe Rehabilitation | | |
0630 538A005 92.000 LF | 197.00000 18124.00] 250.00000 23000.00| 215.00000 19780.00
| \ |

30" Roadway Pipe Rehabilitation



24" Side Drain Pipe End Treatment, |

Class 1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 4 ) 14001 | ( 5 ) 19074 | ( 6 ) 02091
|NEWELL ROADBUILDERS, INC. |S & M EQUIPMENT CO., INC. |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0640 538A006 140.000 LF | 269.00000 37660.00| 340.00000 47600.00| 295.00000 41300.00
36" Roadway Pipe Rehabilitation | | |
0650 538A008 153.000 LF | 335.00000 51255.00] 420.00000 64260.00| 375.00000 57375.00
48" Roadway Pipe Rehabilitation | \ |
0660 538A009 179.000 LF | 374.00000 66946.00 | 470.00000 84130.00] 400.00000 71600.00
54" Roadway Pipe Rehabilitation | | |
0670 600A000 LUMP| 192000.00000 192000.00| 400000.00000 400000.00|] 350600.00000 350600.00
Mobilization | |
0680 602A000 61.000 EACH| 85.00000 5185.00| 75.00000 4575.00 | 150.00000 9150.00
Right Of Way Markers | | |
0690 606A000 5000.000 LF | 9.00000 45000.00] 5.00000 25000.00| 14.00000 70000.00
6" Underdrain Pipe | | |
0700 610C001 19108.000 TON | 22.25000 425153.00] 15.00000 286620.00| 15.00000 286620.00
Loose Riprap, Class 2 | | |
0710 610D000 15441.000 SQYD| 2.65000 40918.65] 2.50000 38602.50| 3.30000 50955.30
Filter Blanket | | |
0720 610D004 1328.000 SQYD| 2.65000 3519.20| 10.00000 13280.00] 3.45000 4581.60
Filter Blanket, Aggregate | | |
0730 614A000 1346.000 CUYD]| 220.00000 296120.00] 218.50000 294101.00| 195.00000 262470.00
Slope Paving | | |
0740 618B003 29.000 SQYD] 40.00000 1160.00] 75.00000 2175.00] 35.00000 1015.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0750 619A003 34.000 EACH] 700.00000 23800.00 | 437.00000 14858.00] 600.00000 20400.00
24" Roadway Pipe End Treatment, Class 1 | | |
0760 619A004 6.000 EACH]| 950.00000 5700.00 | 603.75000 3622.50| 750.00000 4500.00
30" Roadway Pipe End Treatment, Class 1 | | |
0770 619A005 6.000 EACH] 1200.00000 7200.00] 787.75000 4726.50| 850.00000 5100.00
36" Roadway Pipe End Treatment, Class 1 | | |
0780 619A006 1.000 EACH]| 1500.00000 1500.00] 1012.00000 1012.00| 950.00000 950.00
42" Roadway Pipe End Treatment, Class 1 | | |
0790 619A007 2.000 EACH| 1800.00000 3600.00| 1368.50000 2737.00] 1000.00000 2000.00
48" Roadway Pipe End Treatment, Class 1 | | |
0800 619A008 1.000 EACH]| 2000.00000 2000.00 | 1748.00000 1748.00| 1250.00000 1250.00
54" Roadway Pipe End Treatment, Class 1 | | |
0810 619A101 14.000 EACH]| 500.00000 7000.00] 373.75000 5232.50| 600.00000 8400.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0820 619A102 8.000 EACH] 650.00000 5200.00| 437.00000 3496.00| 600.00000 4800.00
\ |
\ I
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION : 02
| ( 4 ) 14001 | ( 5 ) 19074 | ( 6 ) 02091
|NEWELL ROADBUILDERS, INC. |S & M EQUIPMENT CO., INC. |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0830 619A103 2.000 EACH| 950.00000 1900.00] 603.75000 1207.50| 700.00000 1400.00
30" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0840 619A104 4.000 EACH] 1200.00000 4800.00] 787.75000 3151.00] 1000.00000 4000.00
36" Side Drain Pipe End Treatment, | |
Class 1 | | |
0850 619A105 2.000 EACH| 1500.00000 3000.00| 1012.00000 2024.00]| 1200.00000 2400.00
42" Side Drain Pipe End Treatment, | |
Class 1 | | |
0860 619A107 2.000 EACH| 2000.00000 4000.00] 1748.00000 3496.00| 1200.00000 2400.00
54" Side Drain Pipe End Treatment, | |
Class 1 | | |
0870 619B123 2.000 EACH| 2000.00000 4000.00] 3450.00000 6900.00] 1500.00000 3000.00
73" Span, 45" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0880 620A000 4.000 CUYD] 1000.00000 4000.00] 1000.00000 4000.00| 1500.00000 6000.00
Minor Structure Concrete | | |
0890 621A000 3.000 EACH] 1600.00000 4800.00] 2500.00000 7500.00| 2500.00000 7500.00
Junction Boxes, Type 1, 1P Or 5 | | |
0900 621A001 2.000 EACH| 2000.00000 4000.00] 2500.00000 5000.00| 2500.00000 5000.00
Junction Boxes, Type 1, 2P Or 5 | | |
0910 621A004 4.000 EACH] 3000.00000 12000.00] 2500.00000 10000.00] 5500.00000 22000.00
Junction Boxes, Type 4 | \ |
0920 621A010 5.000 EACH] 1200.00000 6000.00| 2500.00000 12500.00] 2500.00000 12500.00
Junction Boxes, Type 3 | | |
0930 621A016 4.000 EACH] 2500.00000 10000.00] 2500.00000 10000.00] 3500.00000 14000.00
Junction Boxes, Type 4, 1P Or 5 | | |
0940 621A058 11.000 EACH] 1500.00000 16500.00] 2500.00000 27500.00| 3200.00000 35200.00
Junction Boxes, Type 3 (Modified) | |
0950 621B000 2.000 EACH| 350.00000 700.00] 500.00000 1000.00| 1500.00000 3000.00
Junction Box Units, Type 1, 1P Or 5 | | |
0960 621B001 1.000 EACH] 350.00000 350.00] 500.00000 500.00| 2000.00000 2000.00
Junction Box Units, Type 1, 2P Or 5 | | |
0970 621B004 4.000 EACH] 750.00000 3000.00| 500.00000 2000.00]| 1200.00000 4800.00
Junction Box Units, Type 4 | | |
0980 621B013 2.000 EACH| 450.00000 900.00] 500.00000 1000.00| 1100.00000 2200.00
Junction Box Units, Type 4, 1P Or 5 | | |
0990 621C002 5.000 EACH] 1600.00000 8000.00] 2500.00000 12500.00] 3500.00000 17500.00
\ |

Inlets, Type C,

P1 Or P3
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CALL ORDER 003 CONTRACT 1ID 20040430003 COUNTIES FRANKLIN
LETTING DATE 04/30/04 10:00 AM DIVISION : 02
| ( 4 ) 14001 | ( 5 ) 19074 | ( 6 ) 02091
|[NEWELL ROADBUILDERS, INC. |S & M EQUIPMENT CO., INC. |BOYD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | \ |
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1000 621C006 1.000 EACH] 4000.00000 4000.00]| 3500.00000 3500.00] 5000.00000 5000.00
Inlets, Type KL | \ |
1010 621C020 21.000 EACH] 1500.00000 31500.00| 2500.00000 52500.00 | 3500.00000 73500.00
Inlets, Type Y | | |
1020 621C100 1.000 EACH] 4000.00000 4000.00]| 3200.00000 3200.00] 5000.00000 5000.00
Inlets, Type PR | \ |
1030 621C132 17.000 EACH| 2500.00000 42500.00| 2500.00000 42500.00 | 2100.00000 35700.00
Inlets, Type Y (Modified) | \ |
1040 621C152 4.000 EACH]| 1000.00000 4000.00]| 2000.00000 8000.00| 850.00000 3400.00
Inlets, Type Y (Partial Base Only) | \ |
1050 621D019 24.000 EACH] 300.00000 7200.00| 500.00000 12000.00] 500.00000 12000.00
Inlet Units, Type Y | | |
1060 621D055 6.000 EACH] 350.00000 2100.00] 500.00000 3000.00] 750.00000 4500.00
Inlet Units, Type Y (Modified) | \ |
1070 6211001 9.000 EACH] 6500.00000 58500.00| 7000.00000 63000.00 | 6000.00000 54000.00
Stilling Basins, Type 1 | \ |
1080 6211002 1.000 EACH] 8000.00000 8000.00| 9000.00000 9000.00 | 8500.00000 8500.00
Stilling Basins, Type 2 | \ |
1090 630A001 6438.000 LF | 12.90000 83050.20| 14.84000 95539.92| 13.00000 83694.00
Steel Beam Guardrail, Class A, Type 2 | \ |
1100 630C001 9.000 EACH] 600.00000 5400.00] 690.00000 6210.00 | 700.00000 6300.00
Guardrail End Anchor, Type 8 | \ |
1110 630C070 13.000 EACH| 1350.00000 17550.00| 1552.50000 20182.50| 1500.00000 19500.00
Guardrail End Anchor, Type 10 Series | | |
1120 650A000 44190.000 CUYD| 8.00000 353520.00] 7.50000 331425.00] 9.00000 397710.00
Topsoil | \ |
1130 652A050 19.000 ACRE| 500.00000 9500.00| 517.50000 9832.50| 500.00000 9500.00
Seeding (Mix 1A) | | |
1140 652A053 1.000 ACRE] 1150.00000 1150.00]| 575.00000 575.00] 500.00000 500.00
Seeding (Mix 1E) | \ |
1150 652B050 10.000 ACRE| 850.00000 8500.00]| 345.00000 3450.00] 425.00000 4250.00
Temporary Seeding (Mix 1AT) | \ |
1160 652C000 130.000 ACRE] 50.00000 6500.00| 69.00000 8970.00| 35.00000 4550.00
Mowing | \ |
1170 652D050 10.000 ACRE| 100.00000 1000.00] 546.25000 5462.50] 450.00000 4500.00
Seeding In Stubble (Mix 1A) | \ |
1180 654A000 2205.000 SQYD| 3.50000 7717.50] 3.16000 6967.80 | 4.00000 8820.00
Solid Sodding | \
1190 656A000 25.000 ACRE] 450.00000 11250.00| 517.50000 12937.50] 425.00000 10625.00
\ |

Mulching, Class A, Type 1 |



Dotted Class 2, Type A Traffic Stripe

|
|
1370 701B00S 8742.000 LF |
|

(0.09" Thick) (6" Wide) |
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1200 656A001 5.000 ACRE] 500.00000 2500.00| 575.00000 2875.00] 450.00000 2250.00
Mulching, Class A, Type 2 | | |
1210 658A001 130.000 ACRE| 1150.00000 149500.00] 1150.00000 149500.00] 1050.00000 136500.00
Hydro-Seeding & Mulching (Mix 1E) | |
1220 659A002 16107.000 SQYD| 5.00000 80535.00] 4.49000 72320.43| 6.00000 96642.00
Erosion Control Netting, Class C1l | | |
1230 665C000 1270.000 LF | 8.25000 10477.50] 15.00000 19050.00] 20.00000 25400.00
15" Temporary Pipe | \ |
1240 665E000 1800.000 SQYD| 1.00000 1800.00] 2.00000 3600.00| 1.00000 1800.00
Polyethylene | | |
1250 665G000 500.000 EACH| 1.00000 500.00] 10.00000 5000.00| 5.00000 2500.00
Sand Bags | | |
1260 6651000 7050.000 TON | 10.00000 70500.00] 20.00000 141000.00] 13.00000 91650.00
Temporary Riprap, Class 2 | \ |
1270 6653000 38648.000 LF | 3.00000 115944.00] 2.63000 101644.24| 4.25000 164254.00
Silt Fence, Type A | | |
1280 665K000 1000.000 CUYD]| 5.00000 5000.00| 10.00000 10000.00] 1.00000 1000.00
Drainage Sump Excavation | | |
1290 665N000 1325.000 TON | 8.75000 11593.75] 15.00000 19875.00] 16.00000 21200.00
Temporary Coarse Aggregate For Inlet | | |
Protection | | |
1300 6650001 5400.000 LF | 3.50000 18900.00] 10.00000 54000.00| 10.00000 54000.00
20 Inch Wattle | \ I
1310 666A001 83.000 ACRE] 0.01000 0.83] 35.00000 2905.00] 5.00000 415.00
Pest Control Treatment | | |
1320 672A000 125.000 GAL | 65.00000 8125.00] 75.00000 9375.00] 85.00000 10625.00
Flocculant Liquid | | |
1330 680A000 LUMP| 180000.00000 180000.00|] 200000.00000 200000.00| 145000.00000 145000.00
Engineering Controls | | |
1340 701A028 10.000 MILE] 1640.00000 16400.00] 1886.00000 18860.00] 1645.00000 16450.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1350 701A032 8.000 MILE] 1640.00000 13120.00] 1886.00000 15088.00] 1645.00000 13160.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1360 701A041 8.000 MILE] 1050.00000 8400.00] 1207.50000 9660.00] 1100.00000 8800.00
Broken White, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) | |
0.90000 7867.80| 1.04000 9091.68]| 0.95000 8304.90
\ |
\ I
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1380 701C000 8.000 MILE] 490.00000 3920.00| 563.50000 4508.00| 500.00000 4000.00
Broken Temporary Traffic Stripe | \ |

1390 701C001 34.000 MILE| 590.00000 20060.00| 678.50000 23069.00]| 600.00000 20400.00
Solid Temporary Traffic Stripe | \ |

1400 701D007 1.000 MILE] 1650.00000 1650.00] 1897.50000 1897.50| 1675.00000 1675.00
Solid Traffic Stripe Removed (Paint) | \ |

1410 701D008 1.000 MILE] 1750.00000 1750.00] 2012.50000 2012.50| 1750.00000 1750.00
Solid Traffic Stripe Removed (Plastic) | | |

1420 701D014 1.000 MILE] 1500.00000 1500.00] 1725.00000 1725.00]| 1500.00000 1500.00
Broken Traffic Stripe Removed (Paint) | \ |

1430 701D015 1.000 MILE] 1500.00000 1500.00] 1725.00000 1725.00] 1500.00000 1500.00
Broken Traffic Stripe Removed (Plastic) | | |

1440 703A002 3155.000 SQFT| 2.80000 8834.00] 3.22000 10159.10] 2.80000 8834.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |

1450 703B002 990.000 SQFT| 3.80000 3762.00] 4.37000 4326.30] 3.80000 3762.00
Traffic Control Legends, Class 2, Type | \ |

1460 703D001 720.000 SQFT| 1.50000 1080.00] 1.73000 1245.60| 1.75000 1260.00
Temporary Traffic Control Markings | | |

1470 705A011 868.000 EACH| 5.75000 4991.00] 6.61000 5737.48] 10.00000 8680.00
Pavement Markers, Class C, Type 1-A | | |

1480 705A012 127.000 EACH] 5.75000 730.25] 6.61000 839.47] 6.00000 762.00
Pavement Markers, Class C, Type 1-B | |

1490 705A022 284.000 EACH] 5.75000 1633.00] 6.61000 1877.24] 6.00000 1704.00
Pavement Markers, Class C, Type 2-C | |

1500 705A023 900.000 EACH| 5.75000 5175.00| 6.61000 5949.00| 6.00000 5400.00
Pavement Markers, Class C, Type 2-D | | |

1510 705A024 284.000 EACH] 5.75000 1633.00] 6.61000 1877.24] 6.00000 1704.00
Pavement Markers, Class C, Type 2-E | |

1520 705A030 355.000 EACH]| 5.75000 2041.25| 6.61000 2346.55]| 6.00000 2130.00
Pavement Markers, Class A-H, Type 2-C | | |

1530 705A031 758.000 EACH| 5.75000 4358.50] 6.61000 5010.38] 6.00000 4548.00
Pavement Markers, Class A-H, Type 1-A | | |

1540 705A032 311.000 EACH]| 5.75000 1788.25] 6.61000 2055.71] 6.00000 1866.00
Pavement Markers, Class A-H, Type 1-B | | |

1550 705A037 21.000 EACH] 5.75000 120.75] 6.61000 138.81] 6.00000 126.00
Pavement Markers, Class A-H, Type 2-D | | |

1560 705A038 51.000 EACH] 5.75000 293.25| 6.61000 337.11| 6.00000 306.00
Pavement Markers, Class A-H, Type 2-E | | |
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1570 707B003 1.000 EACH] 140.00000 140.00] 143.75000 143.75] 750.00000 750.00
Type A Hazard Marker Installation | \ |
1580 710A115 234.000 SQFT| 13.00000 3042.00] 15.53000 3634.02] 14.00000 3276.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
1590 710A126 481.000 SQFT| 15.00000 7215.00] 17.83000 8576.23| 17.00000 8177.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
1600 710B0O01 1417.000 LF | 4.75000 6730.75| 6.90000 9777.30] 5.00000 7085.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1610 726A000 100.000 LF | 80.00000 8000.00| 46.00000 4600.00] 65.00000 6500.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1620 726A001 20.000 LF | 100.00000 2000.00| 57.50000 1150.00] 75.00000 1500.00
Portable Concrete Safety Barriers, Type | \ |
6-A | \ I
1630 726D026 2.000 EACH| 7500.00000 15000.00| 8625.00000 17250.00 | 12000.00000 24000.00
Portable Impact Attenuator (Assembly | \ |
Bi-directional, TL-3) | | |
1640 740B00O 1860.000 SQFT| 7.50000 13950.00| 8.50000 15810.00| 7.75000 14415.00
Construction Signs | \ |
1650 740D000 500.000 EACH]| 54.00000 27000.00| 65.00000 32500.00| 65.00000 32500.00
Channelizing Drums | \ |
1660 740E000 50.000 EACH| 20.00000 1000.00] 12.00000 600.00| 75.00000 3750.00
Cones (36 Inches High) | | |
1670 740F002 66.000 EACH]| 180.00000 11880.00| 225.00000 14850.00] 250.00000 16500.00
Barricades, Type III | \ |
1680 7401005 20.000 EACH] 650.00000 13000.00| 1000.00000 20000.00]| 700.00000 14000.00
Warning Lights, Type B (Detachable Head | \ |
1690 740M001 50.000 EACH] 10.00000 500.00] 8.00000 400.00] 7.00000 350.00
Ballast For Cone | \ |
1700 741cC010 1.000 EACH] 4500.00000 4500.00] 3500.00000 3500.00] 5000.00000 5000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1710 742A001 2.000 EACH| 18000.00000 36000.00| 15000.00000 30000.00 | 21000.00000 42000.00
\ |

Portable Changeable Message Sign, Type |
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1720 999 000 4500.000 HOUR| 0.80000 3600.00 | 0.80000 3600.00 | 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 9,861,651.51] $ 9,881,633.92]| S 9,994,100.09
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,861,651.51] $ 9,881,633.92] $ 9,994,100.09




Geosynthetic Reinforcement For |
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SECTION 0001 Total
| \ |
0010 201A001 LUMP| 452000.00000 452000.00| 550000.00000 550000.00|] 564000.00000 564000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 188 Acres)) | \ |
0020 206B0O09 LUMP | 10000.00000 10000.00] 50000.00000 50000.00| 50000.00000 50000.00
Removal Of 0ld Box Culvert, (Partial), | | |
Station 81+29.4, 67.8' Rt. | | |
0030 206C002 3706.000 SQYD| 8.00000 29648.00 | 6.00000 22236.00| 2.00000 7412.00
Removing Concrete Slope Paving | | |
0040 206C010 37.000 SQYD] 8.00000 296.00| 8.00000 296.00| 10.00000 370.00
Removing Concrete Driveway | \ |
0050 206D000 1559.000 LF | 10.00000 15590.00] 13.00000 20267.00| 8.00000 12472.00
Removing Pipe | | |
0060 206D001 5619.000 LF | 2.00000 11238.00] 1.10000 6180.90] 2.00000 11238.00
Removing Guardrail | \ |
0070 206E000 65.000 EACH| 250.00000 16250.00] 500.00000 32500.00| 350.00000 22750.00
Removing Headwalls | \ |
0080 206E001 16.000 EACH]| 250.00000 4000.00] 600.00000 9600.00] 300.00000 4800.00
Removing Inlets | | |
0090 206E008 30.000 EACH| 175.00000 5250.00| 100.00000 3000.00| 300.00000 9000.00
Removing Guardrail End Anchor (All Type | | |
0100 210A000 744467.000 CUYD| 2.15000 1600604.05] 1.95000 1451710.65]| 3.40000 2531187.80
Unclassified Excavation | | |
0110 210C000 4900.000 CUYD]| 10.00000 49000.00] 5.50000 26950.00| 5.00000 24500.00
Muck Excavation | | |
0120 210D000 6147.000 CUYD| 5.00000 30735.00] 6.00000 36882.00| 5.00000 30735.00
Borrow Excavation | | |
0130 210D011 6606.000 CUYD| 8.00000 52848.00| 8.00000 52848.00| 6.00000 39636.00
Borrow Excavation (A-4 or Better) | |
0140 210E001 4900.000 CUYD]| 30.00000 147000.00] 20.00000 98000.00| 26.00000 127400.00
Borrow Excavation (Underwater | | |
Embankment) | \ |
0150 214A000 7808.000 CUYD]| 22.00000 171776.00] 12.00000 93696.00| 15.00000 117120.00
Structure Excavation | \ |
0160 214B001 2326.000 CUYD]| 27.00000 62802.00| 22.00000 51172.00| 15.00000 34890.00
Foundation Backfill, Commercial | | |
0170 243A022 6100.000 SQYD| 4.50000 27450.00 | 5.00000 30500.00]| 6.00000 36600.00
\ |
\ |

Reinforced Slopes, Type 3 |



Superpave Bituminous Concrete Upper

Binder Layer, Leveling ,1/2" Maximum
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0180 260A000 218.000 CUYD| 350.00000 76300.00 | 125.00000 27250.00] 150.00000 32700.00
Cement Mortar Flowable Backfill, Mix 1 | | |
0190 301A000 15333.000 SQYD| 2.00000 30666.00 | 1.70000 26066.10| 2.50000 38332.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 3" Compacted Thickness | | |
0200 301A012 7475.000 SQYD| 4.50000 33637.50| 3.85000 28778.75] 4.00000 29900.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0210 301A016 122036.000 SQYD| 5.50000 671198.00] 4.40000 536958.40 | 4.75000 579671.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 7" Compacted Thickness | \ |
0220 401A000 118772.000 SQYD| 0.31000 36819.32| 0.31000 36819.32] 0.31000 36819.32
Bituminous Treatment A | | |
0230 405A000 16591.000 GAL | 1.04000 17254.64| 1.05000 17420.55| 1.04000 17254 .64
Tack Coat | | |
0240 408A051 66704.000 SQYD] 0.45000 30016.80| 0.40000 26681.60] 0.40000 26681.60
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0250 410C000 1.000 EACH] 3000.00000 3000.00] 2925.00000 2925.00| 2929.53000 2929.53
Contractor Retained Profilograph | \ |
0260 410H000 1.000 EACH] 85000.00000 85000.00 | 80000.00000 80000.00 | 80236.05000 80236.05
Material Remixing Device | \ |
0270 424A360 12880.000 TON | 35.00000 450800.00] 32.75000 421820.00| 32.80000 422464.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0280 424A366 500.000 TON | 38.00000 19000.00| 35.50000 17750.00 | 35.57000 17785.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0290 424B651 32827.000 TON | 30.00000 984810.00| 27.50000 902742.50] 27.56000 904712.12
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0300 424B655 300.000 TON | 53.00000 15900.00 | 50.25000 15075.00| 50.24000 15072.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0310 424B657 500.000 TON | 41.00000 20500.00] 38.25000 19125.00| 38.26000 19130.00
| \ |
| \ |
| \ |

Agggregate Size Mix, ESAL Range C/D
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0320 424B659 500.000 TON | 39.00000 19500.00| 37.00000 18500.00] 37.07000 18535.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0330 424B660 3350.000 TON | 35.00000 117250.00]| 33.00000 110550.00] 33.00000 110550.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0340 424C360 37341.000 TON | 31.00000 1157571.00] 28.75000 1073553.75]| 28.80000 1075420.80
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0350 428C000 72843.000 LF | 0.15000 10926.45| 0.12000 8741.16/| 0.12000 8741.16
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0360 430B014 1434.000 TON | 25.00000 35850.00 | 15.00000 21510.00] 15.00000 21510.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0370 430B017 2100.000 TON | 20.00000 42000.00 | 15.00000 31500.00| 15.00000 31500.00
Aggregate Surfacing (ALDOT #410, #467, | \ |
Or #810) I \ |
0380 502A000 61420.000 LB | 0.60000 36852.00| 0.75000 46065.00 | 0.68000 41765.60
Steel Reinforcement | \ |
0390 524B011 304.000 CUYD| 350.00000 106400.00] 550.00000 167200.00] 400.00000 121600.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0400 530A002 4630.000 LF | 29.00000 134270.00] 40.00000 185200.00| 25.00000 115750.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0410 530A003 886.000 LF | 38.00000 33668.00| 45.00000 39870.00 | 32.00000 28352.00
30" Roadway Pipe (Class 3 R.C.) | \
0420 530A004 546.000 LF | 45.00000 24570.00| 55.00000 30030.00| 39.00000 21294.00
36" Roadway Pipe (Class 3 R.C.) | \
0430 530A005 262.000 LF | 52.00000 13624.00| 65.00000 17030.00] 48.00000 12576.00
42" Roadway Pipe (Class 3 R.C.) | \
0440 530A006 114.000 LF | 67.00000 7638.00| 75.00000 8550.00| 59.00000 6726.00
48" Roadway Pipe (Class 3 R.C.) | \
0450 530A015 168.000 LF | 47.00000 7896.00 | 55.00000 9240.00 | 45.00000 7560.00
36" Roadway Pipe (Class 4 R.C.) | \
0460 530A018 102.000 LF | 83.00000 8466.00 | 100.00000 10200.00] 97.00000 9894.00
54" Roadway Pipe (Class 4 R.C.) | \
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0470 530A106 20.000 LF | 69.00000 1380.00] 95.00000 1900.00| 75.00000 1500.00
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0480 530A152 58.000 LF | 65.00000 3770.00 | 75.00000 4350.00| 60.00000 3480.00
36" Roadway Pipe (14 Gauge C.C.S.) | |
0490 530A155 370.000 LF | 48.00000 17760.00] 50.00000 18500.00] 34.00000 12580.00
24" Roadway Pipe (14 Gauge C.C.S.) | | |
0500 530Al156 87.000 LF | 53.00000 4611.00] 60.00000 5220.00| 49.00000 4263.00
30" Roadway Pipe (14 Gauge C.C.S.) | |
0510 530A800 41.000 LF | 33.00000 1353.00] 60.00000 2460.00]| 28.00000 1148.00
15" Roadway Pipe (14 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
0520 530C024 116.000 LF | 560.00000 64960.00 | 500.00000 58000.00| 400.00000 46400.00
36" Roadway Pipe, Jacked Installation | | |
(Class 5 R.C.) | | |
0530 534E000 163.000 LF | 16.00000 2608.00 | 35.00000 5705.00| 75.00000 12225.00
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | | |
0540 534F000 707.000 LF | 10.00000 7070.00] 45.00000 31815.00| 150.00000 106050.00
Cleaning Existing Culvert (Greater Than | | |
48" Horizontal Opening | | |
0550 535A001 374.000 LF | 14.00000 5236.00| 25.00000 9350.00] 22.00000 8228.00
18" Side Drain Pipe | \ |
0560 535A002 216.000 LF | 20.00000 4320.00] 30.00000 6480.00] 25.00000 5400.00
24" Side Drain Pipe | | |
0570 535A003 64.000 LF | 27.00000 1728.00] 40.00000 2560.00] 35.00000 2240.00
30" Side Drain Pipe | | |
0580 535A004 118.000 LF | 33.00000 3894.00 | 45.00000 5310.00| 45.00000 5310.00
36" Side Drain Pipe | | |
0590 535A005 72.000 LF | 45.00000 3240.00| 55.00000 3960.00| 60.00000 4320.00
42" Side Drain Pipe | \ |
0600 535A007 72.000 LF | 51.00000 3672.00| 65.00000 4680.00 | 75.00000 5400.00
54" Side Drain Pipe | | |
0610 535B018 48.000 LF | 125.00000 6000.00| 125.00000 6000.00] 135.00000 6480.00
73" Span, 45" Rise Side Drain Pipe | |
0620 538A004 144.000 LF | 150.00000 21600.00| 175.00000 25200.00| 200.00000 28800.00
24" Roadway Pipe Rehabilitation | | |
0630 538A005 92.000 LF | 205.00000 18860.00] 250.00000 23000.00| 280.00000 25760.00
| \ |

30" Roadway Pipe Rehabilitation



24" Side Drain Pipe End Treatment, |

Class 1
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0640 538A006 140.000 LF | 275.00000 38500.00] 325.00000 45500.00| 320.00000 44800.00
36" Roadway Pipe Rehabilitation | | |
0650 538A008 153.000 LF | 350.00000 53550.00] 375.00000 57375.00| 420.00000 64260.00
48" Roadway Pipe Rehabilitation | \ |
0660 538A009 179.000 LF | 400.00000 71600.00] 400.00000 71600.00| 575.00000 102925.00
54" Roadway Pipe Rehabilitation | | |
0670 600A000 LUMP| 815000.00000 815000.00| 975000.00000 975000.00|] 650000.00000 650000.00
Mobilization | |
0680 602A000 61.000 EACH| 100.00000 6100.00| 80.00000 4880.00| 100.00000 6100.00
Right Of Way Markers | | |
0690 606A000 5000.000 LF | 8.00000 40000.00] 15.00000 75000.00| 15.00000 75000.00
6" Underdrain Pipe | | |
0700 610C001 19108.000 TON | 25.00000 477700.00] 15.00000 286620.00| 15.00000 286620.00
Loose Riprap, Class 2 | | |
0710 610D000 15441.000 SQYD| 2.50000 38602.50] 2.20000 33970.20| 3.00000 46323.00
Filter Blanket | | |
0720 610D004 1328.000 SQYD| 2.50000 3320.00| 0.65000 863.20] 2.50000 3320.00
Filter Blanket, Aggregate | | |
0730 614A000 1346.000 CUYD]| 200.00000 269200.00] 330.00000 444180.00] 240.00000 323040.00
Slope Paving | | |
0740 618B003 29.000 SQYD] 30.00000 870.00] 50.00000 1450.00| 41.00000 1189.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0750 619A003 34.000 EACH] 600.00000 20400.00 | 750.00000 25500.00| 700.00000 23800.00
24" Roadway Pipe End Treatment, Class 1 | | |
0760 619A004 6.000 EACH]| 750.00000 4500.00] 1000.00000 6000.00] 800.00000 4800.00
30" Roadway Pipe End Treatment, Class 1 | | |
0770 619A005 6.000 EACH] 850.00000 5100.00| 1150.00000 6900.00] 900.00000 5400.00
36" Roadway Pipe End Treatment, Class 1 | | |
0780 619A006 1.000 EACH]| 950.00000 950.00| 1400.00000 1400.00| 1100.00000 1100.00
42" Roadway Pipe End Treatment, Class 1 | | |
0790 619A007 2.000 EACH| 1000.00000 2000.00| 1800.00000 3600.00| 1200.00000 2400.00
48" Roadway Pipe End Treatment, Class 1 | | |
0800 619A008 1.000 EACH]| 1200.00000 1200.00] 2225.00000 2225.00] 2000.00000 2000.00
54" Roadway Pipe End Treatment, Class 1 | | |
0810 619A101 14.000 EACH]| 500.00000 7000.00] 535.00000 7490.00 | 650.00000 9100.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0820 619A102 8.000 EACH] 600.00000 4800.00] 675.00000 5400.00| 700.00000 5600.00
\ |
\ I
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0830 619A103 2.000 EACH| 700.00000 1400.00] 900.00000 1800.00| 850.00000 1700.00
30" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0840 619A104 4.000 EACH] 800.00000 3200.00| 1150.00000 4600.00| 900.00000 3600.00
36" Side Drain Pipe End Treatment, | |
Class 1 | | |
0850 619A105 2.000 EACH| 900.00000 1800.00] 1500.00000 3000.00| 1100.00000 2200.00
42" Side Drain Pipe End Treatment, | |
Class 1 | | |
0860 619A107 2.000 EACH| 1000.00000 2000.00| 2200.00000 4400.00| 2000.00000 4000.00
54" Side Drain Pipe End Treatment, | |
Class 1 | | |
0870 619B123 2.000 EACH| 1200.00000 2400.00 | 6050.00000 12100.00] 2400.00000 4800.00
73" Span, 45" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0880 620A000 4.000 CUYD] 1000.00000 4000.00] 1250.00000 5000.00| 700.00000 2800.00
Minor Structure Concrete | | |
0890 621A000 3.000 EACH] 2000.00000 6000.00| 1750.00000 5250.00| 1800.00000 5400.00
Junction Boxes, Type 1, 1P Or 5 | | |
0900 621A001 2.000 EACH| 2500.00000 5000.00| 3300.00000 6600.00] 1800.00000 3600.00
Junction Boxes, Type 1, 2P Or 5 | | |
0910 621A004 4.000 EACH] 5000.00000 20000.00 | 4400.00000 17600.00] 2200.00000 8800.00
Junction Boxes, Type 4 | \ |
0920 621A010 5.000 EACH] 2000.00000 10000.00] 1525.00000 7625.00 | 2000.00000 10000.00
Junction Boxes, Type 3 | | |
0930 621A016 4.000 EACH] 3500.00000 14000.00] 2275.00000 9100.00] 2200.00000 8800.00
Junction Boxes, Type 4, 1P Or 5 | | |
0940 621A058 11.000 EACH] 2000.00000 22000.00| 3775.00000 41525.00| 2200.00000 24200.00
Junction Boxes, Type 3 (Modified) | |
0950 621B000 2.000 EACH| 800.00000 1600.00] 625.00000 1250.00]| 500.00000 1000.00
Junction Box Units, Type 1, 1P Or 5 | | |
0960 621B001 1.000 EACH] 800.00000 800.00] 1275.00000 1275.00]| 500.00000 500.00
Junction Box Units, Type 1, 2P Or 5 | | |
0970 621B004 4.000 EACH] 1000.00000 4000.00] 1075.00000 4300.00| 500.00000 2000.00
Junction Box Units, Type 4 | | |
0980 621B013 2.000 EACH| 1000.00000 2000.00| 925.00000 1850.00]| 500.00000 1000.00
Junction Box Units, Type 4, 1P Or 5 | | |
0990 621C002 5.000 EACH] 1200.00000 6000.00| 3650.00000 18250.00] 1800.00000 9000.00
Inlets, Type C, Pl Or P3 | | |
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1000 621C006 1.000 EACH] 3500.00000 3500.00] 3000.00000 3000.00] 6500.00000 6500.00
Inlets, Type KL | \ |
1010 621C020 21.000 EACH] 1200.00000 25200.00] 2400.00000 50400.00 | 1800.00000 37800.00
Inlets, Type Y | | |
1020 621C100 1.000 EACH] 2500.00000 2500.00| 4250.00000 4250.00] 2000.00000 2000.00
Inlets, Type PR | \ |
1030 621C132 17.000 EACH| 1400.00000 23800.00] 3000.00000 51000.00 | 1900.00000 32300.00
Inlets, Type Y (Modified) | \ |
1040 621C152 4.000 EACH]| 600.00000 2400.00] 1100.00000 4400.00] 1200.00000 4800.00
Inlets, Type Y (Partial Base Only) | \ |
1050 621D019 24.000 EACH] 400.00000 9600.00| 1800.00000 43200.00 | 500.00000 12000.00
Inlet Units, Type Y | | |
1060 621D055 6.000 EACH] 600.00000 3600.00] 1250.00000 7500.00| 500.00000 3000.00
Inlet Units, Type Y (Modified) | \ |
1070 6211001 9.000 EACH] 6000.00000 54000.00| 7000.00000 63000.00 | 5000.00000 45000.00
Stilling Basins, Type 1 | \ |
1080 6211002 1.000 EACH] 8000.00000 8000.00| 9000.00000 9000.00 | 8000.00000 8000.00
Stilling Basins, Type 2 | \ |
1090 630A001 6438.000 LF | 15.50000 99789.00 | 13.00000 83694.00] 12.90000 83050.20
Steel Beam Guardrail, Class A, Type 2 | \ |
1100 630C001 9.000 EACH] 650.00000 5850.00] 600.00000 5400.00| 600.00000 5400.00
Guardrail End Anchor, Type 8 | \ |
1110 630C070 13.000 EACH| 1350.00000 17550.00| 1350.00000 17550.00] 1350.00000 17550.00
Guardrail End Anchor, Type 10 Series | | |
1120 650A000 44190.000 CUYD| 3.50000 154665.00| 2.00000 88380.00] 4.60000 203274.00
Topsoil | \ |
1130 652A050 19.000 ACRE| 500.00000 9500.00| 450.00000 8550.00| 475.00000 9025.00
Seeding (Mix 1A) | | |
1140 652A053 1.000 ACRE] 500.00000 500.00] 450.00000 450.00] 505.00000 505.00
Seeding (Mix 1E) | \ |
1150 652B050 10.000 ACRE| 425.00000 4250.00| 420.00000 4200.00] 350.00000 3500.00
Temporary Seeding (Mix 1AT) | \ |
1160 652C000 130.000 ACRE] 30.00000 3900.00] 58.00000 7540.00] 50.00000 6500.00
Mowing | \ |
1170 652D050 10.000 ACRE| 425.00000 4250.00| 630.00000 6300.00 | 450.00000 4500.00
Seeding In Stubble (Mix 1A) | \ |
1180 654A000 2205.000 SQYD| 3.50000 7717.50] 3.75000 8268.75] 3.50000 7717.50
Solid Sodding | \
1190 656A000 25.000 ACRE] 425.00000 10625.00| 450.00000 11250.00] 400.00000 10000.00
\ |

Mulching, Class A, Type 1 |



Dotted Class 2, Type A Traffic Stripe

|
|
| 0.
|
|
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1200 656A001 5.000 ACRE] 450.00000 2250.00| 675.00000 3375.00| 400.00000 2000.00
Mulching, Class A, Type 2 | | |
1210 658A001 130.000 ACRE| 1050.00000 136500.00] 900.00000 117000.00] 1250.00000 162500.00
Hydro-Seeding & Mulching (Mix 1E) | |
1220 659A002 16107.000 SQYD| 5.00000 80535.00] 4.50000 72481.50| 3.50000 56374.50
Erosion Control Netting, Class C1l | | |
1230 665C000 1270.000 LF | 15.00000 19050.00] 16.00000 20320.00| 15.00000 19050.00
15" Temporary Pipe | \ |
1240 665E000 1800.000 SQYD| 1.25000 2250.00| 2.00000 3600.00| 2.00000 3600.00
Polyethylene | | |
1250 665G000 500.000 EACH| 12.00000 6000.00| 10.00000 5000.00| 6.00000 3000.00
Sand Bags | | |
1260 6651000 7050.000 TON | 25.00000 176250.00] 15.00000 105750.00] 12.00000 84600.00
Temporary Riprap, Class 2 | \ |
1270 6653000 38648.000 LF | 2.50000 96620.00| 3.50000 135268.00] 4.00000 154592.00
Silt Fence, Type A | | |
1280 665K000 1000.000 CUYD]| 4.00000 4000.00] 15.00000 15000.00] 8.00000 8000.00
Drainage Sump Excavation | | |
1290 665N000 1325.000 TON | 21.00000 27825.00 | 25.00000 33125.00| 18.00000 23850.00
Temporary Coarse Aggregate For Inlet | | |
Protection | | |
1300 6650001 5400.000 LF | 6.00000 32400.00] 8.00000 43200.00| 5.50000 29700.00
20 Inch Wattle | \ I
1310 666A001 83.000 ACRE] 0.01000 0.83] 10.50000 871.50] 30.00000 2490.00
Pest Control Treatment | | |
1320 672A000 125.000 GAL | 70.00000 8750.00] 72.00000 9000.00] 55.00000 6875.00
Flocculant Liquid | | |
1330 680A000 LUMP| 250000.00000 250000.00| 400000.00000 400000.00] 80000.00000 80000.00
Engineering Controls | | |
1340 701A028 10.000 MILE] 1640.00000 16400.00] 1900.00000 19000.00] 1640.00000 16400.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1350 701A032 8.000 MILE] 1640.00000 13120.00] 1900.00000 15200.00] 1640.00000 13120.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
1360 701A041 8.000 MILE] 1050.00000 8400.00] 1000.00000 8000.00| 1050.00000 8400.00
Broken White, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) | |
1370 701B0O09 8742.000 LF 90000 7867.80| 0.85000 7430.70 | 0.90000 7867.80
\ |
\ I

(0.09" Thick) (6" Wide)
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1380 701C000 8.000 MILE] 490.00000 3920.00| 515.00000 4120.00| 490.00000 3920.00
Broken Temporary Traffic Stripe | \ |
1390 701cC001 34.000 MILE| 590.00000 20060.00| 685.00000 23290.00] 590.00000 20060.00
Solid Temporary Traffic Stripe | \ |
1400 701D007 1.000 MILE] 1650.00000 1650.00] 2800.00000 2800.00] 1650.00000 1650.00
Solid Traffic Stripe Removed (Paint) | \ |
1410 701D008 1.000 MILE] 1750.00000 1750.00] 3150.00000 3150.00] 1750.00000 1750.00
Solid Traffic Stripe Removed (Plastic) | | |
1420 701D014 1.000 MILE] 1500.00000 1500.00] 1575.00000 1575.00]| 1500.00000 1500.00
Broken Traffic Stripe Removed (Paint) | \ |
1430 701D015 1.000 MILE] 1500.00000 1500.00] 1575.00000 1575.00] 1500.00000 1500.00
Broken Traffic Stripe Removed (Plastic) | | |
1440 703A002 3155.000 SQFT| 2.80000 8834.00] 4.00000 12620.00] 2.80000 8834.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1450 703B002 990.000 SQFT| 3.80000 3762.00] 7.00000 6930.00] 3.80000 3762.00
Traffic Control Legends, Class 2, Type | \ |
1460 703D001 720.000 SQFT| 1.50000 1080.00] 2.00000 1440.00]| 1.50000 1080.00
Temporary Traffic Control Markings | | |
1470 705A011 868.000 EACH] 5.75000 4991.00] 6.00000 5208.00] 5.75000 4991.00
Pavement Markers, Class C, Type 1-A | | |
1480 705A012 127.000 EACH| 5.75000 730.25] 6.00000 762.00 | 5.75000 730.25
Pavement Markers, Class C, Type 1-B | \
1490 705A022 284.000 EACH] 5.75000 1633.00] 6.00000 1704.00] 5.75000 1633.00
Pavement Markers, Class C, Type 2-C | |
1500 705A023 900.000 EACH| 5.75000 5175.00| 6.00000 5400.00] 5.75000 5175.00
Pavement Markers, Class C, Type 2-D | | |
1510 705A024 284.000 EACH] 5.75000 1633.00] 6.00000 1704.00] 5.75000 1633.00
Pavement Markers, Class C, Type 2-E | |
1520 705A030 355.000 EACH]| 5.75000 2041.25| 6.00000 2130.00] 5.75000 2041.25
Pavement Markers, Class A-H, Type 2-C | | |
1530 705A031 758.000 EACH| 5.75000 4358.50] 6.00000 4548.00] 5.75000 4358.50
Pavement Markers, Class A-H, Type 1-A | | |
1540 705A032 311.000 EACH]| 5.75000 1788.25] 6.00000 1866.00| 5.75000 1788.25
Pavement Markers, Class A-H, Type 1-B | | |
1550 705A037 21.000 EACH] 5.75000 120.75] 6.00000 126.00] 5.75000 120.75
Pavement Markers, Class A-H, Type 2-D | | |
1560 705A038 51.000 EACH] 5.75000 293.25| 6.00000 306.00| 5.75000 293.25
Pavement Markers, Class A-H, Type 2-E | | |
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1570 707B003 1.000 EACH] 140.00000 140.00] 150.00000 150.00] 200.00000 200.00
Type A Hazard Marker Installation | \ |
1580 710A115 234.000 SQFT| 13.00000 3042.00] 14.00000 3276.00] 12.00000 2808.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
1590 710A126 481.000 SQFT| 15.00000 7215.00] 16.00000 7696.00] 12.00000 5772.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
1600 710B0O01 1417.000 LF | 4.75000 6730.75| 5.00000 7085.00] 8.00000 11336.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1610 726A000 100.000 LF | 40.00000 4000.00]| 40.00000 4000.00] 40.00000 4000.00
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1620 726A001 20.000 LF | 50.00000 1000.00]| 50.00000 1000.00] 40.00000 800.00
Portable Concrete Safety Barriers, Type | \ |
6-A | \ I
1630 726D026 2.000 EACH| 7500.00000 15000.00| 7500.00000 15000.00| 12000.00000 24000.00
Portable Impact Attenuator (Assembly | \ |
Bi-directional, TL-3) | | |
1640 740B00O 1860.000 SQFT| 7.50000 13950.00| 9.00000 16740.00 | 8.00000 14880.00
Construction Signs | \ |
1650 740D000 500.000 EACH]| 54.00000 27000.00| 62.00000 31000.00 | 50.00000 25000.00
Channelizing Drums | \ |
1660 740E000 50.000 EACH| 12.00000 600.00| 20.00000 1000.00] 20.00000 1000.00
Cones (36 Inches High) | | |
1670 740F002 66.000 EACH]| 180.00000 11880.00| 265.00000 17490.00] 400.00000 26400.00
Barricades, Type III | \ |
1680 7401005 20.000 EACH] 650.00000 13000.00| 685.00000 13700.00] 800.00000 16000.00
Warning Lights, Type B (Detachable Head | \ |
1690 740M001 50.000 EACH] 7.00000 350.00] 9.00000 450.00] 10.00000 500.00
Ballast For Cone | \ |
1700 741cC010 1.000 EACH] 4500.00000 4500.00] 4000.00000 4000.00] 9000.00000 9000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1710 742A001 2.000 EACH| 18000.00000 36000.00| 13500.00000 27000.00 | 9000.00000 18000.00
\ |

Portable Changeable Message Sign, Type |
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1720 999 000 4500.000 HOUR| 0.80000 3600.00 | 0.80000 3600.00 | 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS $ 10,610,768.39] $ 10,613,354.53] $ 10,925,291.37

$ 10,610,768.39] $ 10,613,354.53]




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20040430004 COUNTIES : HOUSTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NHF-0012(511)

for constructing the Planing, Resurfacing and Traffic Stripe
on U.S.#84 from the west city limits of Ashford to near
C.R.#58. Length 4.183 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,498,895.06 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,748,745.65 116.6690%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 004 -2

CALL ORDER : 004 CONTRACT ID 20040430004 COUNTIES HOUSTON
LETTING DATE : 04/30/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206E019 2.000 EACH| 100.00000 200.00| 150.00000 300.00|
Removing Guardrail End Anchor (Type 10) | | |
0020 210D021 1538.000 CUYD]| 13.09000 20132.42| 6.50000 9997.00]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0030 212A000 442.000 STA | 37.38000 16521.96]| 36.75000 16243.50]
Machine Grading Shoulders | | |
0040 405A000 9734.000 GAL | 2.34000 22777.56| 2.50000 24335.00|
Tack Coat | | |
0050 408A052 117808.000 SQYD| 0.40000 47123.20] 0.95000 111917.60]
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A281 17048.000 TON | 46.95000 800403.60] 49.50000 843876.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0070 424A286 8463.000 TON | 48.73000 412401.99] 49.75000 421034.25]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0080 428C000 88357.000 LF | 0.11000 9719.27| 0.10000 8835.70 |
Scoring Bituminous Pavement Surface By | | |
Cutting | \ |
0090 600A000 LUMP | 19000.00000 19000.00|] 150000.00000 150000.00]
Mobilization | |
0100 630C070 2.000 EACH| 1750.00000 3500.00| 2000.00000 4000.00]|
Guardrail End Anchor, Type 10 Series | | |
0110 651B00O 17.000 TON | 5.00000 85.00] 32.00000 544.00|
Agricultural Limestone | \ |
0120 652A061 9.000 ACRE] 375.00000 3375.00| 370.00000 3330.00|
Seeding (Mix 3E) | | |
0130 656A000 9.000 ACRE] 370.00000 3330.00| 340.00000 3060.00|
Mulching, Class A, Type 1 | | |
0140 665F000 100.000 EACH| 4.25000 425.00] 7.00000 700.00 |
Hay Bales | | |
0150 665J000 1500.000 LF 3.00000 4500.00] 2.80000 4200.00|
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20040430004 COUNTIES HOUSTON
LETTING DATE 04/30/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0160 680A000 LUMP | 10364.14000 10364.14| 17500.00000 17500.00]
Engineering Controls | \ |
0170 701A028 10.000 MILE| 1450.00000 14500.00| 1450.00000 14500.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A032 9.000 MILE] 1450.00000 13050.00] 1450.00000 13050.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A041 9.000 MILE] 950.00000 8550.00| 950.00000 8550.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701B00S 11483.000 LF | 0.80000 9186.40| 0.80000 9186.40 |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0210 701C000 17.000 MILE| 390.00000 6630.00| 390.00000 6630.00]
Broken Temporary Traffic Stripe | \ |
0220 701C001 37.000 MILE| 450.00000 16650.00| 450.00000 16650.00]
Solid Temporary Traffic Stripe | \ |
0230 701D007 1.000 MILE] 1700.00000 1700.00| 1700.00000 1700.00]
Solid Traffic Stripe Removed (Paint) | | |
0240 701D008 1.000 MILE] 1750.00000 1750.00]| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | \ |
0250 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0260 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0270 703A002 3783.000 SQFT| 2.25000 8511.75]| 2.25000 8511.75]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0280 703B002 1891.000 SQFT| 3.25000 6145.75| 3.25000 6145.75|
Traffic Control Legends, Class 2, Type | | |
0290 703D001 2532.000 SQFT| 1.30000 3291.60] 1.30000 3291.60]
Temporary Traffic Control Markings | \ |
0300 703E001 546.000 SQFT| 1.30000 709.80| 1.30000 709.80]
Temporary Traffic Control Legends | \ |
0310 705A030 731.000 EACH] 5.00000 3655.00] 5.00000 3655.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0320 705A031 553.000 EACH]| 5.00000 2765.00] 5.00000 2765.00]
\ |

Pavement Markers, Class A-H, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 004 -4

CALL ORDER : 004 CONTRACT 1ID 20040430004 COUNTIES HOUSTON
LETTING DATE : 04/30/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0330 740B000O 1718.000 SQFT| 7.35000 12627.30| 7.35000 12627.30|
Construction Signs | \ |
0340 740E000 200.000 EACH] 11.82000 2364.00| 15.00000 3000.00]
Cones (36 Inches High) | | |
0350 740M001 200.000 EACH] 7.66000 1532.00] 10.00000 2000.00|
Ballast For Cone | \ |
0360 741C010 2.000 EACH| 638.66000 1277.32] 1575.00000 3150.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
0370 742A001 2.000 EACH| 3570.00000 7140.00] 4000.00000 8000.00]
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 1,498,895.06]| $ 1,748,745.65]| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,498,895.06] S 1,748,745.65] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 005 -1
VENDOR RANKING

CALL ORDER : 005 CONTRACT ID : 20040430005 COUNTIES : LAWRENCE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02
CONTRACT TIME : 450 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) NHF-0157 (501)

for constructing the Additional Lanes (Pavement, Partial
Grade & Drain and Signing) on S.R.#157 from near C.R.#205 to
the existing five lane section in Moulton. Length 10.420 km

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18031 ROGERS GROUP, INC. $ 8,596,996.20 100.0000%
2 08077 HASTINGS GENERAL CONTRACTING, INC. $ 10,138,153.28 117.9267%

3 01087 APAC-SOUTHEAST, INC. $ 11,543,693.20 134.2759%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 -2
TABULATION OF BIDS
CALL ORDER : 005 CONTRACT ID 20040430005 COUNTIES LAWRENCE
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 1 ) 18031 | ( 2 ) 08077 | ( 3 ) 01087
| ROGERS GROUP, |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001M LUMP | 70000.00000 70000.00|] 125800.00000 125800.00|] 100589.06000 100589.06
Clearing And Grubbing (Maximum | | |
Allowable Bid $7400 Per | | |
Hectare) (Approximately 17 Hectares) | \
0020 206BO0OOM LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 2803.53000 2803.53
Removal Of 0ld Box Culvert, Station | |
30+82.6 (Left) | | |
0030 206B0O01M LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 5607.03000 5607.03
Removal Of 0ld Box Culvert, Station | |
42+99.5 (Left | \
0040 206B002M LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 2803.53000 2803.53
Removal Of 0ld Box Culvert, Station | |
47+54.1 (Left) | \ |
0050 206B0O0O3M LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 2803.53000 2803.53
Removal Of 0ld Box Culvert, Station | |
52+70.0 (Left) | | |
0060 206B004M LUMP | 2500.00000 2500.00 | 5000.00000 5000.00| 2803.53000 2803.53
Removal Of 0ld Box Culvert, Station | |
61+68.5 (Left) | | |
0070 206B0O05M LUMP | 2500.00000 2500.00| 5000.00000 5000.00]| 2803.53000 2803.53
Removal Of 0ld Box Culvert, Station | |
76+26.0 (Left) | \ |
0080 206B006M LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 2803.53000 2803.53
Removal Of 0ld Box Culvert, Station | |
104+04.6 (Left) | \ |
0090 206BO07M LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 2803.53000 2803.53
Removal Of 0ld Box Culvert, Station | |
108+12.2 (Left) | \ |
0100 206D0O0O0OM 170.000 M | 13.65000 2320.50| 13.12000 2230.40]| 51.00000 8670.00
Removing Pipe | | |
0110 206D001M 36.000 M | 7.50000 270.00| 13.12000 472 .32 6.83000 245.88
Removing Guardrail | \ |
0120 206E000M 11.000 EACH]| 200.00000 2200.00 | 300.00000 3300.00| 158.78000 1746.58
Removing Headwalls | \ |
0130 206E008M 12.000 EACH]| 175.00000 2100.00| 200.00000 2400.00] 103.43000 1241.16
Removing Guardrail End Anchor (All Type | \ |
0140 210A000M 8326.000 M3 11.65000 96997.90| 5.24000 43628.24 | 6.39000 53203.14
\ |

Unclassified Excavation



Superpave Bituminous Concrete Upper
Binder Layer, 37.5 mm Maximum Aggregate
ESAL Range E

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 -3
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20040430005 COUNTIES LAWRENCE
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 08077 | ( 3 ) 01087
|ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 210D000OM 71037.000 M3 | 3.00000 213111.00] 10.48000 744467.76] 9.85000 699714.45
Borrow Excavation | \ |
0160 214A000M 646.000 M3 | 15.00000 9690.00 | 7.86000 5077.56] 0.01000 6.46
Structure Excavation | \ |
0170 214B001M 442.000 M3 | 37.00000 16354.00| 30.51000 13485.42] 15.56000 6877.52
Foundation Backfill, Commercial | | |
0180 231C000M 96.000 RBST| 1250.00000 120000.00] 656.16000 62991.36| 2584.02000 248065.92
Stabilizing Roadbed With In-Place | \ |
Material | | |
0190 301A012M 141677.000 M2 | 4.25000 602127.25]| 6.00000 850062.00] 5.22000 739553.94
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 150 mm Compacted Thickness | | |
0200 327E000M 18125.000 MTON| 26.30000 476687.50| 26.70000 483937.50] 34.44000 624225.00
Permeable Asphalt Treated Base | \ |
0210 401A000M 137462.000 M2 | 0.25000 34365.50| 0.60000 82477.20| 0.51000 70105.62
Bituminous Treatment A | \ |
0220 405A000M 127110.000 L | 0.33000 41946.30| 0.40000 50844.00 | 0.39000 49572.90
Tack Coat | \ |
0230 408A051M 107540.000 M2 | 0.50000 53770.00 | 0.60000 64524.00 | 0.81000 87107.40
Planing Existing Pavement | \ |
(Approximately 0 mm Thru 25 mm Thick) | \ |
0240 408A052M 10000.000 M2 | 1.00000 10000.00| 0.75000 7500.00] 2.03000 20300.00
Planing Existing Pavement | \ |
(Approximately 26 mm Thru 50 mm Thick) | \ |
0250 424A280M 16760.000 MTON| 47.00000 787720.00| 42.85000 718166.00] 47.85000 801966.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 12.5 mm Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0260 424A286M 500.000 MTON| 48.00000 24000.00| 45.00000 22500.00 | 43.51000 21755.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 12.5 mm | | |
Maximum Aggregate Size Mix, ESAL Range E| \ |
0270 424B281M 12569.000 MTON| 33.00000 414777.00| 34.40000 432373.60] 39.18000 492453.42
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0 mm Maximum Aggregate | |
Size Mix, ESAL Range E | |
0280 424B282M 22720.000 MTON 32.00000 727040.00| 32.60000 740672.00] 39.92000 906982.40
\ I
\ |
\ |

Size Mix,



Culvert Concrete Extension (Cast In
Place)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 -4
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20040430005 COUNTIES LAWRENCE
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 08077 | ( 3 ) 01087
|ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0290 424B289M 7981.000 MTON| 34.00000 271354.00] 33.10000 264171.10] 42.73000 341028.13
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 25.0 mm Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0300 424B581M 13823.000 MTON| 30.00000 414690.00| 29.20000 403631.60] 35.55000 491407.65
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0310 424B582M 46460.000 MTON| 28.00000 1300880.00] 27.85000 1293911.00| 35.88000 1666984.80
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 37.5 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0320 424C281M 17320.000 MTON| 28.00000 484960.00| 32.60000 564632.00] 36.77000 636856.40
Superpave Bituminous Concrete Base | \ |
Layer, 37.5 mm Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0330 424C285M 300.000 MTON| 40.00000 12000.00| 75.00000 22500.00 | 90.90000 27270.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 37.5 mm Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0340 424C361M 16406.000 MTON| 27.90000 457727.40| 28.55000 468391.30] 35.23000 577983.38
Superpave Bituminous Concrete Base | \ |
Layer, 37.5mm Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0350 428C000M 35647.000 M | 0.25000 8911.75] 3.00000 106941.00] 0.79000 28161.13
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0360 430B014M 493.000 MTON| 13.00000 6409.00| 18.00000 8874.00| 15.92000 7848.56
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0370 430B017M 310.000 MTON| 13.00000 4030.00| 18.00000 5580.00] 16.97000 5260.70
Aggregate Surfacing (ALDOT #410, #467, | \ |
Or #810) I \ |
0380 450BO0OM 173.000 M2 | 96.00000 16608.00| 180.00000 31140.00| 89.25000 15440.25
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0390 502A000M 25850.000 KG | 1.41000 36448.50| 1.28000 33088.00| 1.58000 40843.00
Steel Reinforcement | \ |
0400 524B011M 328.000 M3 | 810.00000 265680.00] 400.00000 131200.00| 1097.25000 359898.00
| \ |
| \ |



450 mm Roadway Pipe End Treatment,
Class 1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 -5
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20040430005 COUNTIES LAWRENCE
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 08077 | ( 3 ) 01087
| ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0410 530A002M 27.000 M | 135.00000 3645.00| 68.00000 1836.00] 176.69000 4770.63
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0420 530A004M 24.000 M | 196.00000 4704.00] 70.00000 1680.00] 293.43000 7042.32
900 mm Roadway Pipe (Class 3 R.C.) | \ |
0430 530A101M 4.000 M | 224.00000 896.00| 42.00000 168.00] 192.52000 770.08
450 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0440 530A103M 12.000 M | 201.00000 2412.00] 120.00000 1440.00] 240.14000 2881.68
750 mm Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0450 530A104M 22.000 M | 170.00000 3740.00] 200.00000 4400.00] 327.13000 7196.86
900 mm Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |
0460 530A105M 14.000 M | 237.00000 3318.00] 220.00000 3080.00] 375.00000 5250.00
1050 mm Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0470 535A001M 48.000 M | 79.00000 3792.00] 60.00000 2880.00 | 116.44000 5589.12
450 mm Side Drain Pipe | \ |
0480 535A004M 9.000 M | 358.00000 3222.00] 200.00000 1800.00] 297.21000 2674.89
900 mm Side Drain Pipe | \ |
0490 600A000M LUMP| 168731.00000 168731.00| 500000.00000 500000.00| 417808.44000 417808.44
Mobilization | \
0500 602A000M 12.000 EACH| 250.00000 3000.00] 100.00000 1200.00] 293.13000 3517.56
Right Of Way Markers | | |
0510 604A000M 78800.000 M2 | 1.00000 78800.00 | 0.55000 43340.00] 1.76000 138688.00
Separative Geotextile | \ |
0520 605A001M 19487.000 M | 11.50000 224100.50| 26.24000 511338.88| 18.38000 358171.06
Pavement Edge Drain | \ |
0530 605B0O00OM 86.000 EACH| 250.00000 21500.00] 145.00000 12470.00| 315.00000 27090.00
Special Underdrain Outlet, Type A | \ |
0540 610C001M 267.000 MTON| 16.25000 4338.75] 19.80000 5286.60] 29.09000 7767.03
Loose Riprap, Class 2 | \ |
0550 610D0O00OM 167.000 M2 | 4.80000 801.60| 14.50000 2421.50| 2.00000 334.00
Filter Blanket | \ |
0560 614A000M 397.000 M3 | 241.97000 96062.09 | 280.00000 111160.00| 393.75000 156318.75
Slope Paving | | |
0570 619A002M 1.000 EACH] 300.00000 300.00] 500.00000 500.00| 840.00000 840.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 005 -6
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20040430005 COUNTIES : LAWRENCE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02
| ( 1 ) 18031 | ( 2 ) 08077 | ( 3 ) 01087
| ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0580 619A004M 2.000 EACH| 450.00000 900.00] 550.50000 1101.00] 1260.00000 2520.00
750 mm Roadway Pipe End Treatment, | |
Class 1 | \ |

0590 619A005M 6.000 EACH]| 480.00000 2880.00 | 650.00000 3900.00| 1470.00000 8820.00
900 mm Roadway Pipe End Treatment, | | |
Class 1 | | |

0600 619A006M 1.000 EACH] 650.00000 650.00| 900.00000 900.00] 1575.00000 1575.00
1050 mm Roadway Pipe End Treatment, | \
Class 1 | | |

0610 619A100M 10.000 EACH]| 250.00000 2500.00| 450.00000 4500.00| 787.50000 7875.00
375 mm Side Drain Pipe End Treatment, | \ |
Class 1 | | |

0620 619A101M 14.000 EACH| 360.00000 5040.00| 450.00000 6300.00] 840.00000 11760.00
450 mm Side Drain Pipe End Treatment, | | |
Class 1 | | |

0630 619A102M 2.000 EACH| 650.00000 1300.00] 550.00000 1100.00| 1050.00000 2100.00
600 mm Side Drain Pipe End Treatment, | | |
Class 1 | | |

0640 619A103M 2.000 EACH| 450.00000 900.00| 650.00000 1300.00| 1260.00000 2520.00
750 mm Side Drain Pipe End Treatment, | \ |
Class 1 | \ |

0650 619A104M 2.000 EACH| 480.00000 960.00| 750.00000 1500.00]| 1470.00000 2940.00
900 mm Side Drain Pipe End Treatment, | | |
Class 1 | | |

0660 619A202M 2.000 EACH| 380.00000 760.00] 800.00000 1600.00| 2625.00000 5250.00
600 mm Roadway Pipe End Treatment, | | |
Class 1 (Double Line) | | |

0670 620A000M 3.000 M3 | 185.00000 555.00] 450.00000 1350.00]| 840.00000 2520.00
Minor Structure Concrete | | |

0680 621A001M 2.000 EACH| 2000.00000 4000.00] 1600.00000 3200.00| 2310.00000 4620.00
Junction Boxes, Type 1, 2P Or 5 | | |

0690 621B001M 2.000 EACH| 2200.00000 4400.00] 600.00000 1200.00| 525.00000 1050.00
Junction Box Units, Type 1, 2P Or 5 | | |

0700 621C020M 48.000 EACH]| 1000.00000 48000.00] 1500.00000 72000.00 | 2205.00000 105840.00
Inlets, Type Y | | |

0710 621D019M 5.000 EACH] 500.00000 2500.00| 600.00000 3000.00| 472.50000 2362.50
Inlet Units, Type Y | | |

0720 629D000OM 4.000 EACH] 2800.00000 11200.00] 3500.00000 14000.00] 7875.00000 31500.00

\ |

Bridge Guardrail Retrofit, Type IC |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 =7
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20040430005 COUNTIES LAWRENCE
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 08077 | ( 3 ) 01087
| ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0730 630A001M 1387.000 M | 55.00000 76285.00| 40.00000 55480.00| 43.58000 60445.46
Steel Beam Guardrail, Class A, Type 2 | | |
0740 630C001M 5.000 EACH] 600.00000 3000.00| 2000.00000 10000.00] 630.00000 3150.00
Guardrail End Anchor, Type 8 | | |
0750 630C003M 14.000 EACH]| 1250.00000 17500.00] 1690.00000 23660.00| 1354.50000 18963.00
Guardrail End Anchor, Type 13 | | |
0760 630C070M 15.000 EACH]| 1300.00000 19500.00] 1800.00000 27000.00| 1470.00000 22050.00
Guardrail End Anchor, Type 10 Series | | |
0770 636A000M 47.000 M | 29.50000 1386.50] 6.00000 282.00| 47.25000 2220.75
Barbed Wire Fence, 4 Strands, 1.22 | |
Meter High | | |
0780 650B0O0O0OM 31063.000 M3 | 2.62000 81385.06]| 4.00000 124252.00] 5.95000 184824.85
Topsoil From Stockpiles | | |
0790 652A050M 26.000 HA | 1000.00000 26000.00 | 838.08000 21790.08| 1359.90000 35357.40
Seeding (Mix 1A) | | |
0800 652A053M 1.000 HA | 1000.00000 1000.00] 939.22000 939.22] 658.38000 658.38
Seeding (Mix 1E) | | |
0810 652B050M 26.000 HA | 915.00000 23790.00 | 838.08000 21790.08| 976.22000 25381.72
Temporary Seeding (Mix 1AT) | | |
0820 652C000M 27.000 HA | 155.00000 4185.00] 101.15000 2731.05] 380.27000 10267.29
Mowing I \ |
0830 652D050M 26.000 HA | 1500.00000 39000.00] 852.52000 22165.52| 1261.70000 32804.20
Seeding In Stubble (Mix 1A) | | |
0840 654A000M 720.000 M2 | 3.50000 2520.00| 6.21000 4471.20| 4.78000 3441.60
Solid Sodding | |
0850 656A000M 26.000 HA | 987.50000 25675.00 | 1228.21000 31933.406| 1452.97000 37777.22
Mulching, Class A, Type 1 | | |
0860 656A001M 1.000 HA | 1200.00000 1200.00] 1372.71000 1372.71| 1816.22000 1816.22
Mulching, Class A, Type 2 | | |
0870 659A000M 200.000 M2 | 6.00000 1200.00] 5.19000 1038.00| 1.82000 364.00
Erosion Control Netting, Class A | \ |
0880 659A001M 200.000 M2 | 6.00000 1200.00] 5.19000 1038.00| 1.82000 364.00
Erosion Control Netting, Class B | | |
0890 665F000M 72.000 EACH| 16.00000 1152.00] 7.61000 547.92| 14.93000 1074.96
Hay Bales | | |
0900 665I000M 2700.000 MTON| 24.00000 64800.00| 19.80000 53460.00| 17.56000 47412.00
Temporary Riprap, Class 2 | | |
0910 665J000M 4985.000 M 11.50000 57327.50] 6.00000 29910.00| 10.58000 52741.30
\ |

|
Silt Fence, Type A |



Solid Yellow, Class 3W, Type A Traffic
(150 mm Wide)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 -8
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20040430005 COUNTIES LAWRENCE
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 08077 | ( 3 ) 01087
| ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0920 665P000M 56.000 EACH] 400.00000 22400.00 | 468.00000 26208.00| 409.26000 22918.56
Siltation Filter For Inlet Protection | \ |
0930 666A001M 17.000 HA | 20.00000 340.00] 22.20000 377.40| 2243.03000 38131.51
Pest Control Treatment | \ |
0940 680A000M LUMP | 90000.00000 90000.00| 200000.00000 200000.00| 137774.14000 137774.14
Engineering Controls | \ |
0950 701A028M 23.000 KM | 963.15000 22152 .45| 1112.74000 25593.02| 1011.31000 23260.13
Solid White, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0960 701A032M 22.000 KM | 963.15000 21189.30| 1112.74000 24480.28 | 1011.31000 22248.82
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0970 701A041M 20.000 KM | 559.25000 11185.00] 682.89000 13657.80] 587.21000 11744.20
Broken White, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0980 701B0O0OSM 3350.000 M | 2.56000 8576.00| 3.26000 10921.00] 2.78000 9313.00
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
0990 701C000M 20.000 KM | 295.50000 5910.00| 309.40000 6188.00] 310.28000 6205.60
Broken Temporary Traffic Stripe | \ |
1000 701C001M 63.000 KM | 344.00000 21672.00| 377.91000 23808.33| 361.20000 22755.60
Solid Temporary Traffic Stripe | \ |
1010 701D007M 1.000 KM | 1242.00000 1242.00| 1171.30000 1171.30] 1304.10000 1304.10
Solid Traffic Stripe Removed (Paint) | | |
1020 701D0O0SM 1.000 KM | 1242.00000 1242.00] 690.63000 690.63] 1304.10000 1304.10
Solid Traffic Stripe Removed (Tape) | \
1030 701E003M 800.000 M | 4.00000 3200.00| 7.25000 5800.00| 4.20000 3360.00
Solid Temporary Traffic Stripe (Tape) | \ |
1040 701F000M 3350.000 ™M | 1.00000 3350.00| 0.91000 3048.50| 1.05000 3517.50
Dotted Temporary Traffic Stripe | \ |
1050 701G121M 340.000 M | 5.75000 1955.00] 5.44000 1849.60| 6.04000 2053.60
Broken White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | | |
1060 701G125M 340.000 M | 11.48000 3903.20| 13.43000 4566.20 | 12.05000 4097.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
1070 701G133M 340.000 M | 11.48000 3903.20| 13.43000 4566.20 | 12.05000 4097.00
| \ |
| \ |

Stripe



Class 8, Aluminum Flat Sign Panels 2.
032mm Thick Or Steel Flat Sign Panels
897mm Thick (Type IX Background)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 -9
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20040430005 COUNTIES LAWRENCE
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 08077 | ( 3 ) 01087
| ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e
1080 701HO005M 425.000 M | 1.65000 701.25] 3.63000 1542.75| 1.73000 735.25
Broken Traffic Stripe Removed (Paint) | \ |
1090 703A002M 470.000 M2 | 26.91000 12647.70| 29.74000 13977.80] 28.26000 13282.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1100 703B002M 93.000 M2 | 32.50000 3022.50] 41.63000 3871.59] 34.13000 3174.09
Traffic Control Legends, Class 2, Type | \ |
1110 703D001M 530.000 M2 | 16.15000 8559.50| 15.47000 8199.10| 16.96000 8988.80
Temporary Traffic Control Markings | \ |
1120 703E001M 93.000 M2 | 21.50000 1999.50] 15.47000 1438.71| 22.58000 2099.94
Temporary Traffic Control Legends | | |
1130 705A011M 1450.000 EACH] 5.50000 7975.00] 5.53000 8018.50| 5.78000 8381.00
Pavement Markers, Class C, Type 1-A | | |
1140 705A012M 170.000 EACH] 5.50000 935.00] 5.53000 940.10] 5.78000 982.60
Pavement Markers, Class C, Type 1-B | |
1150 705A023M 487.000 EACH]| 5.50000 2678.50 | 5.53000 2693.11]| 5.78000 2814.86
Pavement Markers, Class C, Type 2-D | | |
1160 705A024M 85.000 EACH| 5.50000 467.50| 5.53000 470.05| 5.78000 491.30
Pavement Markers, Class C, Type 2-E | |
1170 705A030M 381.000 EACH]| 5.50000 2095.50| 5.53000 2106.93]| 5.78000 2202.18
Pavement Markers, Class A-H, Type 2-C | | |
1180 705A031M 802.000 EACH| 5.50000 4411.00] 5.53000 4435.06 | 5.78000 4635.56
Pavement Markers, Class A-H, Type 1-A | | |
1190 705A032M 510.000 EACH]| 5.50000 2805.00 | 5.53000 2820.30] 5.78000 2947.80
Pavement Markers, Class A-H, Type 1-B | | |
1200 705A037M 23.000 EACH] 5.50000 126.50] 5.53000 127.19] 5.78000 132.94
Pavement Markers, Class A-H, Type 2-D | | |
1210 705A038M 255.000 EACH] 5.50000 1402.50] 5.53000 1410.15] 5.78000 1473.90
Pavement Markers, Class A-H, Type 2-E | | |
1220 707B003M 2.000 EACH| 140.00000 280.00 | 163.80000 327.60| 154.74000 309.48
Type A Hazard Marker Installation | | |
1230 707B0O0SM 1.000 EACH] 140.00000 140.00] 163.80000 163.80] 154.74000 154.74
Type A Hazard Marker | \ |
Installation (Temporary) | \ |
1240 710A115M 41.000 M2 | 150.00000 6150.00| 175.50000 7195.50| 165.80000 6797.80
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | \ |
mm Thick (Ty III or Ty IV Background) | \ |
1250 710A126M 42.000 SQ M| 170.00000 7140.00] 198.90000 8353.80| 187.90000 7891.80
\ |
\ I
\ I

|
1.]
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 005 -10
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20040430005 COUNTIES LAWRENCE
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 18031 | ( 2 ) 08077 | ( 3 ) 01087
| ROGERS GROUP, INC. |HASTINGS GENERAL CONTRACTIN |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1260 710B001M 532.000 M | 15.00000 7980.00] 17.55000 9336.60] 16.58000 8820.56
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
1270 740BO0OOM 158.000 M2 | 270.00000 42660.00] 93.60000 14788.80] 88.42000 13970.36
Construction Signs | | |
1280 740D000OM 860.000 EACH| 52.00000 44720.00] 62.01000 53328.60| 58.58000 50378.80
Channelizing Drums | | |
1290 740E000M 50.000 EACH]| 13.00000 650.00| 11.47000 573.50| 0.01000 0.50
Cones (900 mm High) | | |
1300 740F002M 104.000 EACH| 260.00000 27040.00 | 210.60000 21902.40| 198.94000 20689.76
Barricades, Type III | | |
1310 740I005M 34.000 EACH] 393.00000 13362.00] 468.00000 15912.00] 442.10000 15031.40
Warning Lights, Type B (Detachable Head | \ |
1320 740M001M 50.000 EACH] 8.75000 437.50] 7.61000 380.50| 0.01000 0.50
Ballast For Cone | | |
1330 741C010M 2.000 EACH| 3800.00000 7600.00] 5265.00000 10530.00] 4973.68000 9947.36
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1340 999 000M 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00| 0.80000 3600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 8,596,996.20| $ 10,138,153.28]| $ 11,543,693.20
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 8,596,996.20| $ 10,138,153.28] $ 11,543,693.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 011 -1
VENDOR RANKING

CALL ORDER : 011 CONTRACT ID : 20040430011 COUNTIES : CLARKE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NH-0012(512)
for constructing the Resurfacing and Traffic Stripe on ST-013-013-008

S.R.#12 (U.S.#84) from MP 51.272 southeast of Grove Hill to
MP 52.146 and on S.R.#13 (U.S.#43) from Jackson (MP 63.987)
to MP 74.835. Length 7.947 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 860,943.05 100.0000%

2 01073 ASPHALT SUPPLY, LLC $ 998,250.68 115.9485%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 011 -2
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 20040430011 COUNTIES CLARKE
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 13008 | ( 2 ) 01073 | ( )
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 6.000 EACH] 120.00000 720.00] 45.00000 270.00|
Mailbox Reset, Single | \ |
0020 405A000 6341.000 GAL | 0.95000 6023.95| 1.78000 11286.98|
Tack Coat | \ |
0030 408A052 5990.000 SQYD| 1.34000 8026.60| 0.98000 5870.20]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 420A011 9062.000 TON | 60.00000 543720.00 | 73.57000 666691.34]
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0050 424n281 540.000 TON | 47.00000 25380.00| 53.65000 28971.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0060 600A000 LUMP | 98000.00000 98000.00 | 87000.00000 87000.00 |
Mobilization | \
0070 701A028 24.000 MILE| 1788.00000 42912.00| 1978.00000 47472 .00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0080 701A041 24.000 MILE| 1075.00000 25800.00| 1189.00000 28536.00|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0090 701A046 1.000 MILE] 1105.00000 1105.00] 1222.00000 1222.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0100 701A048 23.000 MILE| 1935.00000 44505.00 | 2139.00000 49197.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0110 701B00S 492.000 LF | 1.00000 492.00] 1.11000 546.12|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0120 701cC002 25.000 MILE| 351.50000 8787.50] 389.00000 9725.00|
Broken Temporary Traffic Stripe (Paint) | | |
0130 701C003 24.000 MILE| 402.00000 9648.00 | 444.00000 10656.00 |
Solid Temporary Traffic Stripe (Paint) | \ |
0140 703A002 2760.000 SQFT| 2.30000 6348.00 | 2.50000 6900.00|
Traffic Control Markings, Class 2, Type | | |
\ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 011 -3
TABULATION OF BIDS

CALL ORDER : 011 CONTRACT ID : 20040430011 COUNTIES : CLARKE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
[ ( 1 ) 13008 | ( 2 ) 01073 ( )

|[MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 703B002 23.000 SQFT| 3.50000 80.50] 3.89000 89.47|
Traffic Control Legends, Class 2, Type | \ |
0160 703D002 875.000 SQFT| 1.50000 1312.50] 1.67000 1461.25|
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0170 705A030 95.000 EACH| 5.00000 475.00] 5.56000 528.20|
Pavement Markers, Class A-H, Type 2-C | | |
0180 705A031 1405.000 EACH] 5.00000 7025.00] 5.56000 7811.80|
Pavement Markers, Class A-H, Type 1-A | | |
0190 705A032 330.000 EACH| 5.00000 1650.00] 5.56000 1834.80|
Pavement Markers, Class A-H, Type 1-B | | |
0200 705A037 1467.000 EACH] 5.00000 7335.00] 5.56000 8156.52|
Pavement Markers, Class A-H, Type 2-D | | |
0210 705A038 165.000 EACH| 5.00000 825.00] 5.56000 917.40]|
Pavement Markers, Class A-H, Type 2-E | | |
0220 740B00O 864.000 SQFT| 10.50000 9072.00] 8.40000 7257.60 |
Construction Signs | | |
0230 740D000 60.000 EACH| 30.00000 1800.00] 45.00000 2700.00]
Channelizing Drums | \ |
0240 740E000 400.000 EACH]| 10.00000 4000.00] 9.00000 3600.00|
Cones (36 Inches High) | | |
0250 740M001 400.000 EACH]| 6.00000 2400.00 | 4.50000 1800.00|
Ballast For Cone | | |
0260 7400000 1.000 EACH] 500.00000 500.00] 750.00000 750.00|
Pilot Car | \ |
0270 741C010 2.000 EACH| 1500.00000 3000.00| 3500.00000 7000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | S 860,943.05] S 998,250.68]| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 860,943.05] S 998,250.68]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20040430012 COUNTIES : TALLADEGA
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : PFH-46-1(001)

for constructing the Bridge Replacement and Approaches on
Berney Station Road over Talladega Creek south of Talladega.
Length - 0.274 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14008 NEWELL & BUSH, INC. $ 943,130.90 100.0000%
2 13036 THE MORRIS GROUP, INC. $ 951,115.73 100.8466%
3 01007 ALABAMA BRIDGE BUILDERS, INC. S 979,895.20 103.8981%
4 13099 MCINNIS, LLC $ 1,126,860.55 119.4808%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER : 012 CONTRACT ID 20040430012 COUNTIES TALLADEGA
LETTING DATE : 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 13036 | ( 3 ) 01007
|NEWELL & BUSH, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210A000 1639.000 CUYD| 5.10000 8358.90| 5.50000 9014.50] 5.50000 9014.50
Unclassified Excavation | \ |
0020 210D000O 26713.000 CUYD| 4.75000 126886.75| 5.25000 140243.25| 5.70000 152264.10
Borrow Excavation | \ |
0030 230A000 16.000 RBST| 450.00000 7200.00| 450.00000 7200.00] 400.00000 6400.00
Roadbed Processing | \ |
0040 301A012 3670.000 SQYD| 6.00000 22020.00] 6.78000 24882.60| 5.00000 18350.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0050 401A000 3670.000 SQYD| 1.10000 4037.00] 0.51000 1871.70] 0.51000 1871.70
Bituminous Treatment A | | |
0060 405A000 150.000 GAL | 1.25000 187.50] 1.25000 187.50] 1.25000 187.50
Tack Coat | | |
0070 424A340 212.000 TON | 57.00000 12084.00| 56.19000 11912.28| 56.19000 11912.28
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0080 424B636 428.000 TON | 45.00000 19260.00 | 43.59000 18656.52| 43.59000 18656.52
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0090 502A000 52100.000 LB | 1.00000 52100.00 | 0.65000 33865.00] 0.70000 36470.00
Steel Reinforcement | | |
0100 502B00O LUMP | 51500.00000 51500.00 | 50000.00000 50000.00| 40000.00000 40000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta 43+85, | \ |
Approximately 58,400 Pounds | \ |
0110 505G003 20.000 EACH] 120.00000 2400.00] 95.00000 1900.00] 135.00000 2700.00
Pile Points (Type A, 12") | | |
0120 505M002 620.000 LF | 33.00000 20460.00] 28.00000 17360.00 | 28.00000 17360.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0130 506A008 150.000 LF | 350.00000 52500.00 | 331.78000 49767.00| 335.00000 50250.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0140 506C042 150.000 LF | 87.00000 13050.00| 50.88000 7632.00] 51.00000 7650.00
Drilled Shaft Construction, 4'-0" | | |
| \ |

Diameter, Class DS1 Concrete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 012 -3
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20040430012 COUNTIES TALLADEGA
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 13036 | ( 3 ) 01007
|NEWELL & BUSH, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 506F008 78.000 LF | 175.00000 13650.00] 150.52000 11740.56] 151.00000 11778.00
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | | |
0160 506G002 4.000 EACH] 222.00000 888.00| 212.00000 848.00] 213.00000 852.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0170 508A000 5105.000 1B | 2.50000 12762.50| 2.00000 10210.00] 3.50000 17867.50
Structural Steel | | |
0180 510A000 107.000 CUYD| 385.00000 41195.00] 450.00000 48150.00| 500.00000 53500.00
Bridge Substructure Concrete, Class A | | |
0190 510C052 LUMP| 116000.00000 116000.00| 140000.00000 140000.00| 130000.00000 130000.00
Bridge Concrete Superstructure, Sta | \
43+85, Approximately 235 Cubic Yards | | |
0200 510E000 635.000 SQYD| 4.75000 3016.25| 3.85000 2444 .75 4.00000 2540.00
Grooving Concrete Bridge Decks | | |
0210 511A001 24.000 EACH] 200.00000 4800.00] 79.50000 1908.00| 200.00000 4800.00
Elastomeric Bearings, Type 2 | \ |
0220 513B005 946.000 LF | 122.00000 115412.00] 82.31000 77865.26 | 125.00000 118250.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0230 600A000 LUMP | 85000.00000 85000.00] 163855.00000 163855.00] 110500.00000 110500.00
Mobilization | |
0240 610C001 1582.000 TON | 22.00000 34804.00] 19.50000 30849.00| 20.50000 32431.00
Loose Riprap, Class 2 | \ |
0250 610D000 900.000 SQYD| 3.00000 2700.00 | 2.11000 1899.00| 2.00000 1800.00
Filter Blanket | | |
0260 630A001 700.000 LF | 15.00000 10500.00] 14.00000 9800.00] 14.50000 10150.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0270 630C003 4.000 EACH] 1250.00000 5000.00| 1100.00000 4400.00| 1210.00000 4840.00
Guardrail End Anchor, Type 13 | | |
0280 630C050 4.000 EACH] 1500.00000 6000.00| 1600.00000 6400.00] 1450.00000 5800.00
Guardrail End Anchor, Type 20 Series | | |
0290 650B000 670.000 CUYD| 5.50000 3685.00| 6.00000 4020.00| 6.25000 4187.50
Topsoil From Stockpiles | | |
0300 652A053 2.000 ACRE| 600.00000 1200.00] 636.00000 1272.00| 1000.00000 2000.00
Seeding (Mix 1E) | | |
0310 656A000 1.000 ACRE] 600.00000 600.00| 636.00000 636.00] 800.00000 800.00
Mulching, Class A, Type 1 | | |
0320 656A001 1.000 ACRE] 600.00000 600.00| 715.50000 715.50| 800.00000 800.00
Mulching, Class A, Type 2 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 012 -4
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20040430012 COUNTIES TALLADEGA
LETTING DATE 04/30/04 10:00 AM DIVISION : 04
| ( 1 ) 14008 | ( 2 ) 13036 | ( 3 ) 01007
|NEWELL & BUSH, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0330 665F000 200.000 EACH] 20.00000 4000.00] 6.89000 1378.00] 5.00000 1000.00
Hay Bales | \ |
0340 665J000 3022.000 LF | 5.50000 16621.00| 3.98000 12027.56| 4.00000 12088.00
Silt Fence, Type A | | |
0350 680A000 LUMP | 40000.00000 40000.00 | 17000.00000 17000.00| 51000.00000 51000.00
Engineering Controls | \ |
0360 701A031 1.000 MILE] 1900.00000 1900.00] 1900.00000 1900.00] 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0370 701A035 1.000 MILE| 2200.00000 2200.00| 2200.00000 2200.00| 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0380 701A045 1.000 MILE] 1400.00000 1400.00] 1400.00000 1400.00] 1000.00000 1000.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0390 701C000 1.000 MILE] 500.00000 500.00] 500.00000 500.00| 1000.00000 1000.00
Broken Temporary Traffic Stripe | \ |
0400 701C001 1.000 MILE] 600.00000 600.00| 600.00000 600.00| 1000.00000 1000.00
Solid Temporary Traffic Stripe | | |
0410 701G124 480.000 LF | 7.00000 3360.00] 7.00000 3360.00] 3.51000 1684.80
Solid White, Class 3W, Type A Traffic | | |
Stripe | \ |
0420 701G132 480.000 LF | 7.00000 3360.00] 7.00000 3360.00] 3.51000 1684.80
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe I \ |
0430 703A002 22.000 SQFT| 3.00000 66.00| 3.00000 66.00] 5.00000 110.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0440 705A032 30.000 EACH| 4.50000 135.00] 5.40000 162.00] 5.50000 165.00
Pavement Markers, Class A-H, Type 1-B | \ |
0450 705A037 60.000 EACH| 4.70000 282.00| 5.70000 342.00| 5.50000 330.00
Pavement Markers, Class A-H, Type 2-D | | |
0460 713A000 50.000 LF | 150.00000 7500.00] 120.00000 6000.00| 130.00000 6500.00
Permanent Barricades | \ |
0470 740B00O 425.000 SQFT| 12.00000 5100.00] 7.42000 3153.50] 10.00000 4250.00
Construction Signs | \ |
0480 740D000O 50.000 EACH] 60.00000 3000.00] 58.30000 2915.00| 72.00000 3600.00
Channelizing Drums | \ |
0490 740F002 10.000 EACH| 175.00000 1750.00] 201.40000 2014.00| 250.00000 2500.00
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 012 -5
TABULATION OF BIDS

CALL ORDER : 012 CONTRACT ID : 20040430012 COUNTIES : TALLADEGA
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
| ( 1 ) 14008 | ( 2 ) 13036 | ( 3 ) 01007
INEWELL & BUSH, INC. | THE MORRIS GROUP, INC. | ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 740I005 5.000 EACH| 300.00000 1500.00 | 246.45000 1232.25]| 300.00000 1500.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 943,130.90] $ 951,115.73] $ 979,895.20
—————————————————————————————————————————— e
|

$ 943,130.90] S 951,115.73] $ 979,895.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 012 -6
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20040430012 COUNTIES TALLADEGA
LETTING DATE 04/30/04 10:00 AM DIVISION 04
I ( 4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210A000 1639.000 CUYD| 4.20000 6883.80 | |
Unclassified Excavation | \ |
0020 210D000O 26713.000 CUYD| 6.00000 160278.00| |
Borrow Excavation | \ |
0030 230A000 16.000 RBST| 630.00000 10080.00 | |
Roadbed Processing | \ |
0040 301A012 3670.000 SQYD| 7.85000 28809.50] |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0050 401A000 3670.000 SQYD| 1.35000 4954 .50 |
Bituminous Treatment A | | |
0060 405A000 150.000 GAL | 1.60000 240.00 | |
Tack Coat | ‘ |
0070 424A340 212.000 TON | 68.00000 14416.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0080 424B636 428.000 TON | 54.00000 23112.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0090 502A000 52100.000 LB | 1.00000 52100.00 | |
Steel Reinforcement | | |
0100 502B00O LUMP | 58400.00000 58400.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 43+85, | \ |
Approximately 58,400 Pounds | \ |
0110 505G003 20.000 EACH] 100.00000 2000.00] |
Pile Points (Type A, 12") | | |
0120 505M002 620.000 LF | 25.00000 15500.00| |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0130 506A008 150.000 LF | 433.00000 64950.00 | |
Drilled Shaft Excavation, 4'-0" Diamete | | |
0140 506C042 150.000 LF | 51.00000 7650.00| |
Drilled Shaft Construction, 4'-0" | | |
| \ |

Diameter, Class DS1 Concrete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 012 -7
TABULATION OF BIDS
CALL ORDER 012 CONTRACT ID 20040430012 COUNTIES TALLADEGA
LETTING DATE 04/30/04 10:00 AM DIVISION 04
I ( 4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0150 506F008 78.000 LF | 151.00000 11778.00 | |
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | \ |

0160 506G002 4.000 EACH] 220.00000 880.00| |
Crosshole Sonic Logging, 4'-0" Diameter | | |

0170 508A000 5105.000 1B | 5.15000 26290.75| |
Structural Steel | \ |

0180 510A000 107.000 CUYD] 700.00000 74900.00 | |
Bridge Substructure Concrete, Class A | | |

0190 510C052 LUMP| 175000.00000 175000.00] |
Bridge Concrete Superstructure, Sta | |
43+85, Approximately 235 Cubic Yards | \ |

0200 510E000 635.000 SQYD| 5.00000 3175.00] |
Grooving Concrete Bridge Decks | \ |

0210 511A001 24.000 EACH] 100.00000 2400.00] |
Elastomeric Bearings, Type 2 | | |

0220 513B005 946.000 LF | 110.00000 104060.00] |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |

0230 600A000 LUMP| 113800.00000 113800.00] |
Mobilization | |

0240 610C001 1582.000 TON | 26.00000 41132.00| |
Loose Riprap, Class 2 | \ |

0250 610D00O 900.000 SQYD] 4.00000 3600.00] |
Filter Blanket | | |

0260 630A001 700.000 LF | 15.00000 10500.00 | |
Steel Beam Guardrail, Class A, Type 2 | \ |

0270 630C003 4.000 EACH] 1200.00000 4800.00] |
Guardrail End Anchor, Type 13 | \ |

0280 630C050 4.000 EACH] 1700.00000 6800.00 | |
Guardrail End Anchor, Type 20 Series | | |

0290 650B00O 670.000 CUYD] 6.30000 4221.00] |
Topsoil From Stockpiles | \ |

0300 652A053 2.000 ACRE| 750.00000 1500.00] |
Seeding (Mix 1E) | | |

0310 656A000 1.000 ACRE] 750.00000 750.00] |
Mulching, Class A, Type 1 | | |

0320 656A001 1.000 ACRE] 750.00000 750.00]| |
Mulching, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 012 -8
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20040430012 COUNTIES TALLADEGA
LETTING DATE 04/30/04 10:00 AM DIVISION 04
(4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0330 665F000 200.000 EACH| 7.00000 1400.00]| |
Hay Bales | \ |
0340 665J000 3022.000 LF | 5.00000 15110.00| |
Silt Fence, Type A | \ |
0350 680A000 LUMP | 38000.00000 38000.00| |
Engineering Controls | \ |
0360 701A031 1.000 MILE] 1900.00000 1900.00] |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0370 701A035 1.000 MILE] 2200.00000 2200.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0380 701A045 1.000 MILE] 1400.00000 1400.00]| |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0390 701C000 1.000 MILE] 500.00000 500.00] |
Broken Temporary Traffic Stripe | \ |
0400 701C001 1.000 MILE] 600.00000 600.00| |
Solid Temporary Traffic Stripe | | |
0410 701G124 480.000 LF | 7.00000 3360.00] |
Solid White, Class 3W, Type A Traffic | \ |
Stripe | \ |
0420 701G132 480.000 LF | 7.00000 3360.00] |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe I \ |
0430 703A002 22.000 SQFT| 3.00000 66.00]| |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0440 705A032 30.000 EACH| 5.40000 162.00] |
Pavement Markers, Class A-H, Type 1-B | \ |
0450 705A037 60.000 EACH| 5.70000 342.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0460 713A000 50.000 LF | 200.00000 10000.00| |
Permanent Barricades | \ |
0470 740B00O 425.000 SQFT| 10.00000 4250.00] |
Construction Signs | \ |
0480 740D000 50.000 EACH] 75.00000 3750.00] |
Channelizing Drums | \ |
0490 740F002 10.000 EACH| 300.00000 3000.00| |
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 012 -9

CALL ORDER : 012 CONTRACT ID 20040430012 COUNTIES TALLADEGA
LETTING DATE 04/30/04 10:00 AM DIVISION : 04
| ( 4 ) 13099 | ( ) I (
|[MCINNIS, LLC \ |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 740I005 5.000 EACH| 350.00000 1750.00 | |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,126,860.55] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,126,860.55] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20040430013 COUNTIES : JEFFERSON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0003(511)

for constructing the Planing, Loop Detectors, Resurfacing, &
Traffic Stripe on S.R.#3 (U.S.#31) from 0.095 miles north of
I-65 to 0.050 miles north of Shades Crest Road in Vestavia
Hills. Length - 2.973 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,397,397.97 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,481,881.84 106.0458%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 013 -2
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20040430013 COUNTIES JEFFERSON
LETTING DATE 04/30/04 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 204.54000 204 .54 | 500.00000 500.00|
Mailbox Reset, Single | | |
0020 405A000 4875.000 GAL | 0.95000 4631.25| 1.35000 6581.25]
Tack Coat | | |
0030 408A052 162486.000 SQYD| 1.39000 225855.54 | 2.16000 350969.76|
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 424A280 8945.000 TON | 56.72000 507360.40] 39.85000 356458.25]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0050 424A286 3000.000 TON | 48.80000 146400.00] 44.48000 133440.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0060 424A289 3242.000 TON | 55.29000 179250.18]| 61.45000 199220.90]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0070 424B286 500.000 TON | 62.26000 31130.00] 90.70000 45350.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0080 600A000 LUMP | 76315.71000 76315.71| 185300.00000 185300.00]
Mobilization | |
0090 665F000 50.000 EACH]| 3.78000 189.00] 25.00000 1250.00]|
Hay Bales | | |
0100 665J000 150.000 LF | 6.30000 945.00| 11.25000 1687.50|
Silt Fence, Type A | | |
0110 701A028 8.000 MILE| 1783.66000 14269.28| 1580.30000 12642.40]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0120 701A032 11.000 MILE| 1783.65000 19620.15] 1580.30000 17383.30]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0130 701A041 6.000 MILE] 1185.11000 7110.66| 1050.00000 6300.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 013 -3
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20040430013 COUNTIES JEFFERSON
LETTING DATE 04/30/04 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701B00S 18380.000 LF | 0.96000 17644.80| 0.85000 15623.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0150 701C000 6.000 MILE] 574.60000 3447.60] 509.00000 3054.00]
Broken Temporary Traffic Stripe | \ |
0160 701C001 1.000 MILE] 718.25000 718.25]| 636.00000 636.00]
Solid Temporary Traffic Stripe | | |
0170 703A002 9639.000 SQFT| 2.99000 28820.61| 2.65000 25543.35|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703B002 1793.000 SQFT| 4.19000 7512.67| 3.71000 6652.03|
Traffic Control Legends, Class 2, Type | \ |
0190 703D001 5580.000 SQFT| 1.56000 8704.80| 1.38000 7700.40]
Temporary Traffic Control Markings | \ |
0200 705A030 86.000 EACH| 6.58000 565.88| 5.83000 501.38]
Pavement Markers, Class A-H, Type 2-C | \ |
0210 705A031 390.000 EACH] 6.58000 2566.20] 5.83000 2273.70]
Pavement Markers, Class A-H, Type 1-A | \ |
0220 730H001 35487.000 LF | 2.68000 95105.16| 2.36000 83749.32]
Loop Wire | \ |
0230 7301001 3450.000 LF | 1.19000 4105.50] 1.05000 3622.50]
Loop Detector Lead-In-Cable | \ |
0240 740B00O 701.000 SQFT| 8.82000 6182.82| 7.80000 5467.80|
Construction Signs | \ |
0250 740D000 50.000 EACH] 65.52000 3276.00] 57.90000 2895.00]
Channelizing Drums | \ |
0260 740E000 180.000 EACH] 19.53000 3515.40] 22.00000 3960.00]
Cones (36 Inches High) | | |
0270 740M001 180.000 EACH] 3.78000 680.40] 9.00000 1620.00]
Ballast For Cone | \ |
0280 741cC010 1.000 EACH] 1270.17000 1270.17] 1500.00000 1500.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 1,397,397.97| S 1,481,881.84| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 1,397,397.97] $ 1,481,881.84| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 015 -1
VENDOR RANKING

CALL ORDER : 015 CONTRACT ID : 20040430015 COUNTIES : LAUDERDALE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-CNO04 (207)

for constructing the Resurfacing and Traffic Stripe on
C.R.#2 from C.R.#15 to S.R.#20 just west of Florence and on
C.R.#71 from Killen to Lexington. Length 17.258 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 856,199.86 100.0000%

2 18031 ROGERS GROUP, INC. $ 992,659.50 115.9378%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 015 -2

CALL ORDER : 015 CONTRACT ID : 20040430015 LAUDERDALE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP,
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ ——— i — — i — — — — — — —— — —————
SECTION 0001 Total
I \
0010 405A000 7900.000 GAL | 1.05000 8295.00] 1.25000
Tack Coat | |
0020 424A341 17619.000 TON | 37.94000 668464.86| 44.00000
Superpave Bituminous Concrete Wearing | \
Surface Layer, 3/4" Maximum Aggregate | |
Size Mix, ESAL Range A/B |
0030 424A346 1560.000 TON | 38.10000 59436.00| 45.00000
Superpave Bituminous Concrete Wearing | \
Surface Layer,Leveling ,1/2" Maximum | |
Aggregate Size Mix, ESAL Range A/B | \
0040 600A000 LUMP | 7572.06000 7572.06| 20967.00000
Mobilization | |
0050 701A031 35.000 MILE] 1111.80000 38913.00| 1090.00000
Solid White, Class 2, Type A Traffic | |
Stripe (0.06" Thick) | |
0060 701A035 25.000 MILE] 1275.00000 31875.00| 1250.00000
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0070 701A045 7.000 MILE]| 693.60000 4855.20| 680.00000
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0080 701C000 12.000 MILE| 499.80000 5997.60| 490.00000
Broken Temporary Traffic Stripe | |
0090 701C001 29.000 MILE] 586.50000 17008.50| 575.00000
Solid Temporary Traffic Stripe |
0100 703A002 40.000 SQFT| 5.10000 204.00| 5.00000
Traffic Control Markings, Class 2, Type | |
A I \
0110 703D001 40.000 SQFT| 1.53000 61.20] 1.50000
Temporary Traffic Control Markings | \
0120 705A037 1874.000 EACH] 5.36000 10044.64| 5.25000
Pavement Markers, Class A-H, Type 2-D | |
0130 740B00O 424.000 SQFT| 7.50000 3180.00] 22.00000
Construction Signs | |
0140 740E000 30.000 EACH| 5.89000 176.70]| 5.00000
Cones (36 Inches High) | |
0150 740M001 30.000 EACH] 3.87000 116.10] 3.00000
Ballast For Cone | \
SECTION TOTALS | S 856,199.86]| S $ 0.00
__________________________________________ +____________________________+____________________________ gy g g g g Sy g g Mg g S
CONTRACT TOTALS | S 856,199.86| $ $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20040430017 COUNTIES : BLOUNT
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 460 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : STPOA-0519(200)

for constructing the Resurfacing and Reconstruction of

County Line Road in County Line from the Jefferson county

line to S.R.#79. Length - 2.924 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 1,869,406.04 100.0000%
2 23070 WINSTON CONTRACTING, L.L.C.

$ 2,070,962.84 110.7819%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 017 -2
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040430017 COUNTIES : BLOUNT
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
[ ( 1 ) 23009 | ( 2 ) 23070 ( )

|[WHITAKER CONTRACTING CORPOR |WINSTON CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Improved Bituminous Concrete Base Layer
1 1/2" Maximum Aggregate Size Mix, ESAL
Range B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 66000.00000 66000.00 | 30000.00000 30000.00 |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 22 Acres | \ |
0020 206C010 167.000 SQYD] 10.00000 1670.00] 3.00000 501.00]|
Removing Concrete Driveway | \ |
0030 206D000 1613.000 LF | 14.40000 23227.20]| 6.00000 9678.00 |
Removing Pipe | \ |
0040 206E000 2.000 EACH| 250.00000 500.00] 300.00000 600.00]
Removing Headwalls | \ |
0050 209A000 42.000 EACH| 125.00000 5250.00] 100.00000 4200.00]
Mailbox Reset, Single | \ |
0060 210A000 25424.000 CUYD| 4.11000 104492.64 | 8.66000 220171.84]|
Unclassified Excavation | \ |
0070 210D023 10943.000 CUYD]| 6.85000 74959.55| 5.00000 54715.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 (0) Or Better) | | |
0080 214B001 123.000 CUYD] 22.50000 2767.50] 28.00000 3444.00]
Foundation Backfill, Commercial | | |
0090 230A000 155.000 RBST| 155.00000 24025.00] 475.00000 73625.00 |
Roadbed Processing | \ |
0100 305B0O61 1100.000 TON | 15.00000 16500.00| 14.00000 15400.00|
Coarse Aggregate, Section 801, For | \ |
Miscellaneous Use | \ |
0110 401A000 42900.000 SQYD] 0.35000 15015.00| 0.61000 26169.00]|
Bituminous Treatment A | \ |
0120 405A000 3500.000 GAL | 1.25000 4375.00| 1.00000 3500.00]
Tack Coat | \ |
0130 429A220 3125.000 TON | 39.88000 124625.00] 40.00000 125000.00/|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0140 429B221 6500.000 TON | 34.96000 227240.00 | 35.00000 227500.00]
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range B | \ |
0150 429cC221 13025.000 TON | 34.43000 448450.75| 35.00000 455875.00 |
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 017 -3

CALL ORDER : 017 CONTRACT ID 20040430017 COUNTIES BLOUNT
LETTING DATE 04/30/04 10:00 AM DIVISION : 03
( 1 ) 23009 | ( 2 ) 23070 | ( )
WHITAKER CONTRACTING CORPOR |WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+_______________________________
0160 430B00O 4000.000 15.00000 60000.00| 20.00000 80000.00]
Aggregate Surfacing (ALDOT #467 Or \ |
0170 530A001 96.000 23.50000 2256.00| 22.00000 2112.00]
18" Roadway Pipe (Class 3 R.C.) \
0180 530A004 228.000 41.25000 9405.00| 57.00000 12996.00]
36" Roadway Pipe (Class 3 R.C.) |
0190 530A005 88.000 58.75000 5170.00| 68.00000 5984.00|
42" Roadway Pipe (Class 3 R.C.) \
0200 530A008 48.000 98.50000 4728.00| 120.00000 5760.00|
60" Roadway Pipe (Class 3 R.C.) | |
0210 530A010 56.000 123.50000 6916.00| 175.00000 9800.00]
72" Roadway Pipe (Class 3 R.C.) |
0220 530B007 48.000 115.00000 5520.00| 136.00000 6528.00]
65" Span, 40" Rise Roadway Pipe \ |
3 R.C.) \ |
0230 535A078 680. 21.30000 14484.00] 16.00000 10880.00]
15" Side Drain Pipe (Class 3 R. | |
0240 535A080 120. 23.50000 2820.00| 19.00000 2280.00]
18" Side Drain Pipe (Class 3 R. | |
0250 535A085 128. 28.50000 3648.00| 28.00000 3584.00|
24" Side Drain Pipe (Class 3 R. | |
0260 535A086 64. 34.75000 2224.00| 40.00000 2560.00]
30" Side Drain Pipe (Class 3 R. | |
0270 600A000 205000.00000 205000.00] 120000.00000 120000.00]
Mobilization |
0280 606A000 300. 5.00000 1500.00] 7.00000 2100.00]|
6" Underdrain Pipe | |
0290 610C001 88. 44.00000 3872.00| 24.00000 2112.00]
Loose Riprap, Class 2 | |
0300 610D000 69. 7.25000 500.25] 2.00000 138.00]
Filter Blanket \ |
0310 618B0O01 167. 52.60000 8784.20| 31.00000 5177.00|
Concrete Driveway, 5" Thick | |
0320 619A002 4., 700.00000 2800.00 | 625.00000 2500.00]
18" Roadway Pipe End Treatment, | |
0330 619A005 8.000 910.00000 7280.00] 1225.00000 9800.00]
36" Roadway Pipe End Treatment, | |
0340 619A006 4.000 1310.00000 5240.00| 1500.00000 6000.00]
\ |

42" Roadway Pipe End Treatment,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 017 -4
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040430017 COUNTIES BLOUNT
LETTING DATE 04/30/04 10:00 AM DIVISION : 03
| ( 1 ) 23009 | ( 2 ) 23070 | ( )
|WHITAKER CONTRACTING CORPOR |WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 619A009 2.000 EACH| 3460.00000 6920.00| 3600.00000 7200.00|
60" Roadway Pipe End Treatment, Class 1 | \ |
0360 619A011 2.000 EACH| 4000.00000 8000.00] 4375.00000 8750.00 |
72" Roadway Pipe End Treatment, Class 1 | \ |
0370 619A100 52.000 EACH] 660.00000 34320.00] 550.00000 28600.00|
15" Side Drain Pipe End Treatment, | \
Class 1 | | |
0380 619A101 8.000 EACH] 710.00000 5680.00| 625.00000 5000.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0390 619A102 8.000 EACH] 880.00000 7040.00] 700.00000 5600.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0400 619A103 2.000 EACH| 1025.00000 2050.00| 950.00000 1900.00|
30" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0410 619B022 2.000 EACH| 3350.00000 6700.00| 3300.00000 6600.00]
65" Span, 40" Rise Roadway Pipe End | | |
Treatment, Class 1 | \ |
0420 641A512 477.000 LF | 10.55000 5032.35] 15.50000 7393.50|
3/4 Inch Copper Water Service Line Laid | \ |
0430 641A742 581.000 LF | 10.00000 5810.00| 18.50000 10748.50]
3 Inch P.V.C. Water Main Laid | | |
0440 641A746 6303.000 LF | 11.60000 73114.80] 19.50000 122908.50]
6 Inch P.V.C. Water Main Laid | | |
0450 641C500 300.000 LB | 1.60000 480.00] 5.00000 1500.00]|
Ductile Iron Fittings | \ |
0460 641E500 3.000 EACH] 650.00000 1950.00] 2575.00000 7725.00 |
Fire Hydrant Reset | | |
0470 6413516 4.000 EACH] 580.00000 2320.00| 825.00000 3300.00|
6 Inch Gate Valve with Box | | |
0480 641L500 4.000 CUYD] 160.00000 640.00| 155.00000 620.00]
Concrete for Water Mains (Thrust Blocks | | |
0490 641N510 3.000 EACH] 220.00000 660.00| 255.00000 765.00 |
6 Inch x 6 Inch Anchor Tee | \ |
0500 641P515 14.000 EACH]| 225.00000 3150.00| 360.00000 5040.00]|
3/4 Inch Service Tap | | |
0510 641R510 8.000 EACH]| 270.00000 2160.00| 560.00000 4480.00|
\ |

3/4 Inch Water Meter And Box Reset |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 017 =5
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040430017 COUNTIES BLOUNT
LETTING DATE 04/30/04 10:00 AM DIVISION 03
| ( 1 ) 23009 | ( 2 ) 23070 | )
|WHITAKER CONTRACTING CORPOR |WINSTON CONTRACTING, L.L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0520 645A647 1926.000 LF | 9.75000 18778.50] 12.50000 24075.00|
2 Inch P.V.C. Sanitary Sewer Force Main | | |
Pipe Laid | \ |
0530 645A648 771.000 LF | 10.00000 7710.00] 18.50000 14263.50]
3 Inch P.V.C. Sanitary Sewer Force Main | | |
Pipe Laid | | |
0540 645E519 80.000 LF | 13.70000 1096.00] 26.00000 2080.00]|
2 Inch P.V.C. Stacks And Laterals | \ |
0550 649A525 80.000 LF | 64.00000 5120.00| 77.00000 6160.00]
8 Inch Steel Encasement Pipe,Type 1 | |
Installation | |
0560 649A535 160.000 LF | 77.00000 12320.00] 115.00000 18400.00]
12 Inch Steel Encasement Pipe, Type 1 | | |
Installation | |
0570 650B000 6874.000 CUYD| 4.75000 32651.50] 7.00000 48118.00|
Topsoil From Stockpiles | | |
0580 658A001 22.000 ACRE] 1100.00000 24200.00 | 1200.00000 26400.00|
Hydro-Seeding & Mulching (Mix 1E) | |
0590 665A000 24.000 ACRE] 350.00000 8400.00] 380.00000 9120.00]
Temporary Seeding | | |
0600 665B000 24.000 ACRE] 400.00000 9600.00| 435.00000 10440.00]
Temporary Mulching | | |
0610 665F000 295.000 EACH] 8.00000 2360.00 | 5.00000 1475.00|
Hay Bales | | |
0620 665J000 11570.000 LF | 1.00000 11570.00] 3.00000 34710.00|
Silt Fence, Type A | | |
0630 680A000 LUMP | 36000.00000 36000.00] 55000.00000 55000.00|
Engineering Controls | | |
0640 701A030 6.000 MILE] 725.00000 4350.00] 785.00000 4710.00|
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0650 701A034 4.000 MILE] 725.00000 2900.00| 785.00000 3140.00]|
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0660 701A044 2.000 MILE| 300.00000 600.00| 325.00000 650.00]
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | | |
0670 701C000 6.000 MILE] 480.00000 2880.00 | 520.00000 3120.00|
\ |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
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TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040430017 COUNTIES : BLOUNT
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
[ ( 1 ) 23009 | ( 2 ) 23070 ( )

|[WHITAKER CONTRACTING CORPOR |WINSTON CONTRACTING, L.L.C.
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0680 701C001 12.000 MILE| 580.00000 6960.00 | 625.00000 7500.00]
Solid Temporary Traffic Stripe | \ |
0690 703A002 466.000 SQFT| 2.50000 1165.00] 3.00000 1398.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0700 703B002 200.000 SQFT| 3.50000 700.00] 4.00000 800.00]
Traffic Control Legends, Class 2, Type | | |
0710 705A032 75.000 EACH]| 5.50000 412.50] 6.00000 450.00|
Pavement Markers, Class A-H, Type 1-B | | |
0720 705A037 300.000 EACH| 5.50000 1650.00] 6.00000 1800.00]
Pavement Markers, Class A-H, Type 2-D | | |
0730 710A120 65.000 SQFT| 15.25000 991.25] 16.00000 1040.00]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thickness (Type III Or Type IV | \ |
Background) | \ |
0740 710Al126 26.000 SQFT| 15.75000 409.50] 16.00000 416.00|
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
0750 710B0O01 192.000 LF | 6.85000 1315.20] 7.00000 1344.00]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0760 740B0O0O 831.000 SQFT| 8.85000 7354.35] 13.00000 10803.00|
Construction Signs | \ |
0770 740D000O 150.000 EACH] 50.00000 7500.00| 75.00000 11250.00]|
Channelizing Drums | \ |
0780 740F002 4.000 EACH] 210.00000 840.00| 250.00000 1000.00]
Barricades, Type III | \ |
0790 7401005 4.000 EACH] 575.00000 2300.00] 620.00000 2480.00 |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,869,406.04| $ 2,070,962.84] $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 1,869,406.04] $ 2,070,962.84] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20040430018
LETTING DATE : 04/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 360 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (3 Precasts) and
Approaches on C.R.#8 at Bogue Chitta Creek and at Little
Sandy Creek east of Perote and on C.R.#53 at Double Creek
east of Tanyard. Length 0.310 mi.

COUNTIES

PROJECT (S)

BULLOCK

DATE
PAGE

ACGBBR-0603(200)

ACGBBRZ-0600 (201)

1,272,740.
1,390,087.
1,425,999.

% OVER
LOW BID

100.0000%
109.2200%
112.0417%

RANK VENDOR NO./NAME

1 13021 MURPHREE BRIDGE CORPORATION

2 13099 MCINNIS, LLC

3 06001 F & W CONSTRUCTION COMPANY, INC.
4 14008 NEWELL & BUSH, INC.

1,444,581.

113.5017%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 018 -2
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040430018 COUNTIES BULLOCK
LETTING DATE 04/30/04 10:00 AM DIVISION 06
| ( 1 ) 13021 | ( 2 ) 13099 | ( 3 ) 06001
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 9000.00000 9000.00 | 9000.00000 9000.00| 9000.00000 9000.00
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 3 Acres) | \ |
0020 206A000 LUMP | 13460.00000 13460.00 | 30000.00000 30000.00] 50000.00000 50000.00
Removal Of 0Old Bridge, Station 6+49.17 | | |
0030 206A001 LUMP | 20070.00000 20070.00] 35000.00000 35000.00] 100000.00000 100000.00
Removal Of 0ld Bridge, Station 3+77.90 | \ |
0040 206A002 LUMP | 33370.00000 33370.00 | 35000.00000 35000.00] 100000.00000 100000.00
Removal Of 0ld Bridge, Station 18+18.26 | | |
0050 210A000 1815.000 CUYD| 5.50000 9982.50 | 5.50000 9982.50]| 5.50000 9982.50
Unclassified Excavation | \ |
0060 210D021 2285.000 CUYD| 12.00000 27420.00| 12.00000 27420.00| 12.00000 27420.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0070 401A000 2089.000 SQYD| 1.00000 2089.00| 1.00000 2089.00| 1.00000 2089.00
Bituminous Treatment A | \ |
0080 405A000 104.000 GAL | 2.00000 208.00| 2.00000 208.00| 2.00000 208.00
Tack Coat | | |
0090 424A340 147.000 TON | 63.00000 9261.00| 63.00000 9261.00] 63.00000 9261.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0100 424B636 354.000 TON | 52.00000 18408.00 | 52.00000 18408.00| 52.00000 18408.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0110 502A000 501.000 LB | 2.50000 1252.50] 2.00000 1002.00] 0.80000 400.80
Steel Reinforcement | \ |
0120 505M002 8267.000 LF | 15.65000 129378.55] 25.00000 206675.00] 15.50000 128138.50
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0130 507A000 6.000 EACH] 2000.00000 12000.00 | 2000.00000 12000.00| 3000.00000 18000.00
Wire Rope Abutment Anchor Assembly | | |
0140 510A000 85.000 CUYD| 300.00000 25500.00| 400.00000 34000.00| 600.00000 51000.00
Bridge Substructure Concrete, Class A | \ |
0150 511A000 220.000 EACH] 60.00000 13200.00| 75.00000 16500.00| 70.00000 15400.00
Elastomeric Bearings, Type 1 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 018 -3
TABULATION OF BIDS

Precast Concrete Barrier Rail End |
Section, 39'-11 3/8" Long (30" Skew) |

CALL ORDER : 018 CONTRACT ID : 20040430018 COUNTIES : BULLOCK
LETTING DATE : 04/30/04 10:00 AM DIVISION : 06
| ( 1 ) 13021 | ( 2 ) 13099 | ( 3 ) 06001
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512A014 4.000 EACH] 2315.00000 9260.00 | 2500.00000 10000.00| 4000.00000 16000.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0170 512A017 2.000 EACH| 2605.00000 5210.00] 2600.00000 5200.00] 3000.00000 6000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8 5/16" Deep By 36'-8 1/2" | \
Long | \ |
0180 512B004 8.000 EACH] 2710.00000 21680.00] 2700.00000 21600.00] 4000.00000 32000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0190 512B016 6.000 EACH] 3195.00000 19170.00| 2800.00000 16800.00 | 3000.00000 18000.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 1/2" Deep By 36'-8 | \ |
1/2"Long | \ |
0200 512cC017 60.000 EACH| 3430.00000 205800.00 | 3200.00000 192000.00| 3200.00000 192000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0210 512c018 42.000 EACH| 3430.00000 144060.00] 3800.00000 159600.00| 2800.00000 117600.00
Precast Concrete Type 1 Span Section, | \ |
3'-6" By 2'-0" Deep By 39'-113/4" Long | \ |
(30" Skew) | \ |
0220 512C025 20.000 EACH] 3660.00000 73200.00 | 4000.00000 80000.00 | 3200.00000 64000.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0230 512C026 14.000 EACH| 3660.00000 51240.00 | 4000.00000 56000.00| 3000.00000 42000.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
(30" Skew) | \ |
0240 512D025 12.000 EACH| 3485.00000 41820.00 | 3700.00000 44400.00] 3000.00000 36000.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \
0250 512D026 10.000 EACH| 3485.00000 34850.00 | 3900.00000 39000.00] 3000.00000 30000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long (30" | \ |
Skew) | \ |
0260 512D030 8.000 EACH] 3460.00000 27680.00| 3700.00000 29600.00] 3000.00000 24000.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0270 512D032 4.000 EACH] 3460.00000 13840.00| 3900.00000 15600.00| 3000.00000 12000.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 018 -4
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040430018 COUNTIES BULLOCK
LETTING DATE 04/30/04 10:00 AM DIVISION 06
| ( 1 ) 13021 | ( 2 ) 13099 | ( 3 ) 06001
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0280 512E002 48.000 EACH] 305.00000 14640.00| 750.00000 36000.00] 600.00000 28800.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0290 512E013 18.000 EACH]| 250.00000 4500.00] 700.00000 12600.00] 650.00000 11700.00
Precast Concrete Abutment Panels, Type | | |
A3, 6'-1" Long | | |
0300 512E014 12.000 EACH]| 305.00000 3660.00 | 750.00000 9000.00] 675.00000 8100.00
Precast Concrete Abutment Panels, Type | \ |
A3, 7'-4" Long | | |
0310 512F002 36.000 EACH] 530.00000 19080.00| 1000.00000 36000.00] 400.00000 14400.00
Precast Concrete Wing Panels, Type W3 | \ |
0320 512G000 10.000 EACH]| 365.00000 3650.00| 900.00000 9000.00] 450.00000 4500.00
Precast Concrete Abutment Wing Cap Pane | | |
0330 512G001 2.000 EACH| 315.00000 630.00] 950.00000 1900.00] 450.00000 900.00
Precast Concrete Abutment Wing Cap | |
Panel (Special) | | |
0340 600A000 LUMP| 121219.46000 121219.4¢6]| 52000.00000 52000.00] 112944.00000 112944.00
Mobilization | |
0350 610C001 1395.000 TON | 27.75000 38711.25] 28.00000 39060.00| 28.00000 39060.00
Loose Riprap, Class 2 | \ |
0360 610D0O0O0 1101.000 SQYD| 2.50000 2752.50] 2.50000 2752.50] 2.00000 2202.00
Filter Blanket | | |
0370 630A001 150.000 LF | 16.00000 2400.00 | 16.00000 2400.00] 14.00000 2100.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C003 12.000 EACH] 1100.00000 13200.00| 1100.00000 13200.00] 1300.00000 15600.00
Guardrail End Anchor, Type 13 | | |
0390 630C070 12.000 EACH]| 1400.00000 16800.00] 1400.00000 16800.00] 1750.00000 21000.00
Guardrail End Anchor, Type 10 Series | | |
0400 636A000 400.000 LF | 4.00000 1600.00| 4.00000 1600.00] 4.00000 1600.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0410 650B000 419.000 CUYD]| 5.50000 2304.50| 5.50000 2304.50] 5.50000 2304.50
Topsoil From Stockpiles | | |
0420 652A056 3.000 ACRE] 480.00000 1440.00| 535.00000 1605.00] 480.00000 1440.00
Seeding (Mix 2E) | | |
0430 656A001 3.000 ACRE] 450.00000 1350.00] 535.00000 1605.00]| 450.00000 1350.00
Mulching, Class A, Type 2 | | |
0440 665F000 90.000 EACH]| 5.80000 522.00| 5.80000 522.00] 5.00000 450.00
\ |

Hay Bales
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TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20040430018 COUNTIES BULLOCK
LETTING DATE 04/30/04 10:00 AM DIVISION 06
| ( 1 ) 13021 | ( 2 ) 13099 | ( 3 ) 06001
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |F & W CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0450 665I000 80.000 TON | 27.75000 2220.00] 27.75000 2220.00| 28.00000 2240.00
Temporary Riprap, Class 2 | \ |
0460 665J000 1220.000 LF | 4.75000 5795.00] 4.75000 5795.00] 4.00000 4880.00
Silt Fence, Type A | \ |
0470 680A000 LUMP | 24835.00000 24835.00] 10000.00000 10000.00| 2500.00000 2500.00
Engineering Controls | \ |
0480 701G049 1940.000 LF | 1.00000 1940.00] 1.00000 1940.00] 1.00000 1940.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0490 701G058 971.000 LF | 1.00000 971.00] 1.00000 971.00] 1.00000 971.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0500 701G124 1360.000 LF | 3.50000 4760.00| 3.50000 4760.00] 3.50000 4760.00
Solid White, Class 3W, Type A Traffic | \ |
Stripe | | |
0510 701G128 680.000 LF | 2.00000 1360.00] 2.00000 1360.00] 2.00000 1360.00
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe | \ |
0520 740B00O 320.000 SQFT| 7.50000 2400.00] 9.00000 2880.00 | 7.50000 2400.00
Construction Signs | \ |
0530 740F002 22.000 EACH] 170.00000 3740.00] 210.00000 4620.00] 170.00000 3740.00
Barricades, Type III | \ |
0540 7401005 11.000 EACH| 350.00000 3850.00] 77.00000 847.00] 350.00000 3850.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,272,740.26]| $ 1,390,087.50] $ 1,425,999.30
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | S 1,272,740.26]| $ 1,390,087.50] $ 1,425,999.30




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 018 -6
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040430018 COUNTIES BULLOCK
LETTING DATE 04/30/04 10:00 AM DIVISION : 06
I ( 4 ) 14008 | ( ) I ( )
|NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 9000.00000 9000.00 | |
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 3 Acres) | \ |
0020 206A000 LUMP | 40000.00000 40000.00] |
Removal Of 0Old Bridge, Station 6+49.17 | | |
0030 206A001 LUMP | 15000.00000 15000.00 | |
Removal Of 0ld Bridge, Station 3+77.90 | \ |
0040 206A002 LUMP | 15000.00000 15000.00] |
Removal Of 0ld Bridge, Station 18+18.26 | | |
0050 210A000 1815.000 CUYD| 7.00000 12705.00 | |
Unclassified Excavation | \ |
0060 210D021 2285.000 CUYD| 8.00000 18280.00] |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0070 401A000 2089.000 SQYD| 1.00000 2089.00| |
Bituminous Treatment A | \ |
0080 405A000 104.000 GAL | 2.00000 208.00 | |
Tack Coat | | |
0090 424A340 147.000 TON | 70.00000 10290.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0100 424B636 354.000 TON | 60.00000 21240.00] |
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0110 502A000 501.000 LB | 2.25000 1127.25] |
Steel Reinforcement | \ |
0120 505M002 8267.000 LF | 29.00000 239743.00 | |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0130 507A000 6.000 EACH] 3300.00000 19800.00] |
Wire Rope Abutment Anchor Assembly | \ |
0140 510A000 85.000 CUYD| 390.00000 33150.00| |
Bridge Substructure Concrete, Class A | \ |
0150 511A000 220.000 EACH] 92.00000 20240.00]| |
Elastomeric Bearings, Type 1 | | |



Precast Concrete Barrier Rail End |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 018 -7
TABULATION OF BIDS
CALL ORDER : 018 CONTRACT ID 20040430018 COUNTIES BULLOCK
LETTING DATE 04/30/04 10:00 AM DIVISION : 06
I ( 4 ) 14008 | ( ) I ( )
|NEWELL & BUSH, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0160 512A014 4.000 EACH] 3700.00000 14800.00 | |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |

0170 512A017 2.000 EACH| 3700.00000 7400.00| |
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8 5/16" Deep By 36'-8 1/2" | \

Long | \ |

0180 512B004 8.000 EACH] 3000.00000 24000.00]| |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |

0190 512B0O16 6.000 EACH] 3800.00000 22800.00] |
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 1/2" Deep By 36'-8 | \ |
1/2"Long | \ |

0200 512c017 60.000 EACH| 3200.00000 192000.00] |
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |

0210 512c018 42.000 EACH| 3500.00000 147000.00] |
Precast Concrete Type 1 Span Section, | | |
3'-6" By 2'-0" Deep By 39'-113/4" Long | \ |
(30" Skew) | \ |

0220 512C025 20.000 EACH] 4000.00000 80000.00 | |
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |

0230 512C026 14.000 EACH| 4400.00000 61600.00 | |
Precast Concrete Type 2C Span Section, | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
(30~ Skew) | \ |

0240 512D025 12.000 EACH| 3900.00000 46800.00 | |
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \

0250 512D026 10.000 EACH| 4200.00000 42000.00 | |
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long (30" | \ |
Skew) | \ |

0260 512D030 8.000 EACH] 2100.00000 16800.00| |
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |

0270 512D032 4.000 EACH] 4200.00000 16800.00 | |

\ |
\ I

Section, 39'-11 3/8" Long (30" Skew) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 018 -8
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20040430018 COUNTIES BULLOCK
LETTING DATE 04/30/04 10:00 AM DIVISION : 06
I ( 4 ) 14008 | ( ) | ( )
|[NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e
0280 512E002 48.000 EACH]| 300.00000 14400.00] |
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0290 512E013 18.000 EACH| 300.00000 5400.00] |
Precast Concrete Abutment Panels, Type | \ |
A3, 6'-1" Long | | |
0300 512E014 12.000 EACH| 560.00000 6720.00 | |
Precast Concrete Abutment Panels, Type | \ |
A3, 7'-4" Long | | |
0310 512F002 36.000 EACH] 650.00000 23400.00 | |
Precast Concrete Wing Panels, Type W3 | | |
0320 512G000 10.000 EACH| 600.00000 6000.00 | |
Precast Concrete Abutment Wing Cap Pane | \ |
0330 512G001 2.000 EACH| 1400.00000 2800.00 | |
Precast Concrete Abutment Wing Cap | \
Panel (Special) | | |
0340 600A000 LUMP| 125000.00000 125000.00] |
Mobilization | \
0350 610C001 1395.000 TON | 26.00000 36270.00 | |
Loose Riprap, Class 2 | \ |
0360 610D000 1101.000 SQYD]| 3.85000 4238.85] |
Filter Blanket | \ |
0370 630A001 150.000 LF | 20.00000 3000.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C003 12.000 EACH]| 1415.00000 16980.00] |
Guardrail End Anchor, Type 13 | \ |
0390 630C070 12.000 EACH| 1725.00000 20700.00| |
Guardrail End Anchor, Type 10 Series | \ |
0400 636A000 400.000 LF | 5.00000 2000.00| |
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0410 650B00O 419.000 CUYD| 5.00000 2095.00] |
Topsoil From Stockpiles | \ |
0420 652A056 3.000 ACRE] 600.00000 1800.00] |
Seeding (Mix 2E) | | |
0430 656A001 3.000 ACRE] 600.00000 1800.00] |
Mulching, Class A, Type 2 | | |
0440 665F000 90.000 EACH| 10.00000 900.00| |
\ |

Hay Bales



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 018 -9
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20040430018 COUNTIES BULLOCK
LETTING DATE 04/30/04 10:00 AM DIVISION 06
I ( 4 ) 14008 | ( ) | ( )
|[NEWELL & BUSH, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0450 665I000 80.000 TON | 50.00000 4000.00]| |
Temporary Riprap, Class 2 | \ |
0460 665J000 1220.000 LF | 5.60000 6832.00 |
Silt Fence, Type A | \ |
0470 680A000 LUMP | 4000.00000 4000.00]| |
Engineering Controls | \ |
0480 701G049 1940.000 LF | 1.15000 2231.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0490 701G058 971.000 LF | 1.15000 1116.65]| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0500 701G124 1360.000 LF | 4.35000 5916.00] |
Solid White, Class 3W, Type A Traffic | \ |
Stripe | \ |
0510 701G128 680.000 LF | 3.75000 2550.00] |
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe | \ |
0520 740B00O 320.000 SQFT| 18.00000 5760.00] |
Construction Signs | \ |
0530 740F002 22.000 EACH] 200.00000 4400.00| |
Barricades, Type III | \ |
0540 7401005 11.000 EACH| 400.00000 4400.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,444,581.75] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,444,581.75] $ 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20040430021 COUNTIES : CHILTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 05
CONTRACT TIME : 200 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1100(211)

for constructing the Bridge Replacement and Approaches on
C.R.#15 at Mulberry Creek northeast of Maplesville. Length

- 0.218 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 940,619.50 100.0000%
2 13036 THE MORRIS GROUP, INC. $ 972,172.00 103.3544%
3 14008 NEWELL & BUSH, INC. S 994,702.30 105.7497%
4 13021 MURPHREE BRIDGE CORPORATION $ 999,547.37 106.2648%
5 02088 B & B ENGINEERING & DESIGN $ 1,005,250.50 106.8711%
[ 13099 MCINNIS, LLC $ 1,091,201.50 116.0088%



12 x 53)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 021 -2
TABULATION OF BIDS
CALL ORDER : 021 CONTRACT ID 20040430021 COUNTIES CHILTON
LETTING DATE : 04/30/04 10:00 AM DIVISION 05
| ( 1 ) 01007 | ( 2 ) 13036 | ( 3 ) 14008
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 780.00000 780.00] 750.00000 750.00 | 750.00000 750.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 0.26 Acres) | \ |
0020 206A000 LUMP | 64000.00000 64000.00| 35000.00000 35000.00]| 28000.00000 28000.00
Removal Of 0Old Bridge, Station 3+08.57 | \ |
0030 206D011 264.000 LF | 3.75000 990.00| 4.00000 1056.00| 10.00000 2640.00
Removing Fence | \ |
0040 210A000 239.000 CUYD] 5.50000 1314.50] 5.00000 1195.00| 15.00000 3585.00
Unclassified Excavation | \ |
0050 210D021 1625.000 CUYD]| 10.00000 16250.00] 8.00000 13000.00] 8.00000 13000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0060 230A000 12.000 RBST| 400.00000 4800.00] 650.00000 7800.00 | 150.00000 1800.00
Roadbed Processing | | |
0070 301A012 3088.000 SQYD| 5.00000 15440.00] 6.75000 20844.00| 4.00000 12352.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 3088.000 SQYD| 0.50000 1544 .00 0.50000 1544.00| 0.60000 1852.80
Bituminous Treatment A | \ |
0090 405A000 85.000 GAL | 5.00000 425.00] 5.00000 425.00| 1.00000 85.00
Tack Coat | \ |
0100 429A200 180.000 TON | 80.00000 14400.00] 65.00000 11700.00] 77.50000 13950.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0110 429B201 350.000 TON | 55.00000 19250.00] 48.00000 16800.00] 57.50000 20125.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0120 502A001 43070.000 LB | 0.70000 30149.00] 0.80000 34456.00 | 0.75000 32302.50
Steel Reinforcement (Grade 60) | \ |
0130 502B00O LUMP | 70000.00000 70000.00] 56000.00000 56000.00| 60000.00000 60000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 2+90, | | |
Approximately 101,145 | \ |
0140 505M002 950.000 LF | 26.00000 24700.00 | 27.00000 25650.00| 34.00000 32300.00
Steel Piling Furnished And Driven (HP | | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 021 -3
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20040430021 COUNTIES : CHILTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 05
| ( 1 ) 01007 | ( 2 ) 13036 | ( 3 ) 14008
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. INEWELL & BUSH, INC.

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0150 505M004 1960.000 LF | 32.00000 62720.00| 31.00000 60760.00| 40.00000 78400.00
Steel Piling Furnished And Driven (HP | \
14x73) | \ |

0160 508A000 15790.000 1B | 3.00000 47370.00 | 2.00000 31580.00] 2.20000 34738.00
Structural Steel | | |

0170 510A000 267.000 CUYD| 275.00000 73425.00| 385.00000 102795.00] 425.00000 113475.00
Bridge Substructure Concrete, Class A | \ |

0180 510C051 LUMP| 175000.00000 175000.00| 212700.00000 212700.00] 230000.00000 230000.00
Bridge Concrete Superstructure, Station | \ |
2+90, Approx. 396 Cubic Yards | \ |

0190 510E000 1168.000 SQYD| 2.75000 3212.00] 3.00000 3504.00] 2.25000 2628.00
Grooving Concrete Bridge Decks | \ |

0200 511A050 88.000 EACH| 300.00000 26400.00| 100.00000 8800.00| 47.00000 4136.00
Elastomeric Bearing Type 2 (Mark Bl) | \

0210 513B003 1730.000 LF | 70.00000 121100.00] 75.00000 129750.00| 84.50000 146185.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

0220 600A000 LUMP | 98200.00000 98200.00] 115000.00000 115000.00] 100000.00000 100000.00
Mobilization | |

0230 610C001 1258.000 TON | 19.00000 23902.00] 20.00000 25160.00] 20.00000 25160.00
Loose Riprap, Class 2 | \ |

0240 610D00O 1258.000 SQYD| 2.00000 2516.00] 2.00000 2516.00] 3.00000 3774.00
Filter Blanket | | |

0250 630A001 38.000 LF | 22.00000 836.00| 19.00000 722.00 | 17.00000 646.00
Steel Beam Guardrail, Class A, Type 2 | | |

0260 630C003 4.000 EACH| 1250.00000 5000.00| 1100.00000 4400.00] 1250.00000 5000.00
Guardrail End Anchor, Type 13 | | |

0270 630C050 3.000 EACH] 1490.00000 4470.00] 1600.00000 4800.00| 1650.00000 4950.00
Guardrail End Anchor, Type 20 Series | \ |

0280 636A004 264.000 LF | 9.00000 2376.00] 6.00000 1584.00] 7.00000 1848.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High (Metal Posts) | \ |

0290 650A000 40.000 CUYD| 4.75000 190.00] 12.00000 480.00] 10.00000 400.00
Topsoil | \ |

0300 650B00O 170.000 CUYD| 11.00000 1870.00| 5.00000 850.00] 6.00000 1020.00
Topsoil From Stockpiles | \ |

0310 652A056 1.000 ACRE] 1000.00000 1000.00]| 450.00000 450.00] 600.00000 600.00
Seeding (Mix 2E) | \ |

0320 656A001 1.000 ACRE] 1000.00000 1000.00] 450.00000 450.00] 600.00000 600.00

\ |

Mulching, Class A, Type 2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 021 -4
TABULATION OF BIDS
CALL ORDER 021 CONTRACT 1ID 20040430021 COUNTIES CHILTON
LETTING DATE 04/30/04 10:00 AM DIVISION 05
| ( 1 ) 01007 | ( 2 ) 13036 | ( 3 ) 14008
|ALABAMA BRIDGE BUILDERS, IN |THE MORRIS GROUP, INC. |INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 665F000 120.000 EACH| 5.00000 600.00| 5.00000 600.00| 12.00000 1440.00
Hay Bales | | |
0340 665J000 1080.000 LF | 3.00000 3240.00| 2.70000 2916.00]| 4.00000 4320.00
Silt Fence, Type A | | |
0350 680A000 LUMP | 14400.00000 14400.00] 32000.00000 32000.00| 4500.00000 4500.00
Engineering Controls | | |
0360 701A004 1.000 MILE] 1000.00000 1000.00] 200.00000 200.00| 1200.00000 1200.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0370 701A012 1.000 MILE] 1000.00000 1000.00] 200.00000 200.00| 1200.00000 1200.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0380 701C001 1.000 MILE] 1000.00000 1000.00] 200.00000 200.00| 1200.00000 1200.00
Solid Temporary Traffic Stripe | | |
0390 740B0O0O 145.000 SQFT| 10.00000 1450.00] 7.00000 1015.00] 12.00000 1740.00
Construction Signs | | |
0400 740F002 8.000 EACH]| 250.00000 2000.00| 190.00000 1520.00| 200.00000 1600.00
Barricades, Type III | | |
0410 7401005 4.000 EACH] 325.00000 1300.00] 250.00000 1000.00| 300.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 940,619.50] S 972,172.00]| S 994,702.30
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 940,619.50] S 972,172.00]| S 994,702.30




12 x 53)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 021 -5
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20040430021 COUNTIES CHILTON
LETTING DATE 04/30/04 10:00 AM DIVISION 05
| ( 4 ) 13021 | ( 5 ) 02088 | ( 6 ) 13099
| MURPHREE BRIDGE CORPORATION |B & B ENGINEERING & DESIGN |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 780.00000 780.00] 780.00000 780.00 | 780.00000 780.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 0.26 Acres) | \ |
0020 206A000 LUMP | 18720.00000 18720.00|] 125000.00000 125000.00] 93720.00000 93720.00
Removal Of 0Old Bridge, Station 3+08.57 | \ |
0030 206D011 264.000 LF | 5.00000 1320.00] 3.00000 792.00| 5.00000 1320.00
Removing Fence | \ |
0040 210A000 239.000 CUYD] 10.00000 2390.00 | 6.00000 1434.00| 10.00000 2390.00
Unclassified Excavation | \ |
0050 210D021 1625.000 CUYD]| 7.50000 12187.50] 9.00000 14625.00] 7.50000 12187.50
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0060 230A000 12.000 RBST| 100.00000 1200.00] 820.00000 9840.00] 100.00000 1200.00
Roadbed Processing | | |
0070 301A012 3088.000 SQYD| 3.00000 9264.00| 10.00000 30880.00| 3.00000 9264.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 3088.000 SQYD| 0.50000 1544 .00 1.00000 3088.00| 0.50000 1544.00
Bituminous Treatment A | \ |
0090 405A000 85.000 GAL | 5.00000 425.00] 3.00000 255.00| 1.00000 85.00
Tack Coat | \ |
0100 429A200 180.000 TON | 65.00000 11700.00] 75.00000 13500.00] 74.00000 13320.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0110 429B201 350.000 TON | 48.00000 16800.00] 60.00000 21000.00| 55.00000 19250.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0120 502A001 43070.000 LB | 0.85000 36609.50] 0.60000 25842.00| 1.00000 43070.00
Steel Reinforcement (Grade 60) | \ |
0130 502B00O LUMP | 86000.00000 86000.00] 62000.00000 62000.00]| 90000.00000 90000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 2+90, | | |
Approximately 101,145 | \ |
0140 505M002 950.000 LF | 20.00000 19000.00] 26.50000 25175.00| 25.00000 23750.00
Steel Piling Furnished And Driven (HP | | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 021 -6
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20040430021 COUNTIES : CHILTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 05

( 4 ) 13021 | ( 5 ) 02088 [ ( 6 ) 13099
MURPHREE BRIDGE CORPORATION |B & B ENGINEERING & DESIGN |MCINNIS, LLC

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 505M004 1960.000 LF | 26.00000 50960.00| 32.00000 62720.00 | 31.00000 60760.00
Steel Piling Furnished And Driven (HP | \
14x73) | \ |
0160 508A000 15790.000 1B | 2.50000 39475.00 | 3.75000 59212.50] 4.50000 71055.00
Structural Steel | | |
0170 510A000 267.000 CUYD| 600.00000 160200.00| 450.00000 120150.00] 450.00000 120150.00
Bridge Substructure Concrete, Class A | \ |
0180 510C051 LUMP| 237600.00000 237600.00| 208000.00000 208000.00] 223000.00000 223000.00
Bridge Concrete Superstructure, Station | \ |
2+90, Approx. 396 Cubic Yards | \ |
0190 510E000 1168.000 SQYD| 2.25000 2628.00| 3.00000 3504.00] 4.25000 4964.00
Grooving Concrete Bridge Decks | \ |
0200 511A050 88.000 EACH| 100.00000 8800.00| 70.00000 6160.00 | 150.00000 13200.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0210 513B003 1730.000 LF | 60.00000 103800.00] 60.00000 103800.00] 59.00000 102070.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0220 600A000 LUMP| 119388.11000 119388.11| 30000.00000 30000.001 107250.00000 107250.00
Mobilization | |
0230 610C001 1258.000 TON | 17.72000 22291.76/| 21.50000 27047.00] 18.00000 22644.00
Loose Riprap, Class 2 | \ |
0240 610D00O 1258.000 SQYD| 2.50000 3145.00] 3.50000 4403.00] 3.00000 3774.00
Filter Blanket | | |
0250 630A001 38.000 LF | 19.00000 722.00]| 18.00000 684.00| 25.00000 950.00
Steel Beam Guardrail, Class A, Type 2 | | |
0260 630C003 4.000 EACH| 1100.00000 4400.00]| 1500.00000 6000.00 | 1250.00000 5000.00
Guardrail End Anchor, Type 13 | | |
0270 630C050 3.000 EACH] 1600.00000 4800.00] 1800.00000 5400.00| 1500.00000 4500.00
Guardrail End Anchor, Type 20 Series | \ |
0280 636A004 264.000 LF | 5.00000 1320.00] 6.00000 1584.00] 6.00000 1584.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High (Metal Posts) | | |
0290 650A000 40.000 CUYD| 10.00000 400.00] 12.00000 480.00] 10.00000 400.00
Topsoil | \ |
0300 650B00O 170.000 CUYD| 5.00000 850.00| 6.00000 1020.00] 5.00000 850.00
Topsoil From Stockpiles | \ |
0310 652A056 1.000 ACRE] 400.00000 400.00] 1500.00000 1500.00] 400.00000 400.00
Seeding (Mix 2E) | \ |
0320 656A001 1.000 ACRE] 400.00000 400.00] 1500.00000 1500.00] 400.00000 400.00
\ |

Mulching, Class A, Type 2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 021 -7
TABULATION OF BIDS
CALL ORDER 021 CONTRACT 1ID 20040430021 COUNTIES CHILTON
LETTING DATE 04/30/04 10:00 AM DIVISION 05
| ( 4 ) 13021 | ( 5 ) 02088 | ( 6 ) 13099
|MURPHREE BRIDGE CORPORATION |B & B ENGINEERING & DESIGN |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 665F000 120.000 EACH| 10.00000 1200.00] 6.00000 720.00 | 10.00000 1200.00
Hay Bales | | |
0340 665J000 1080.000 LF | 4.00000 4320.00] 6.00000 6480.00] 4.00000 4320.00
Silt Fence, Type A | | |
0350 680A000 LUMP | 10500.00000 10500.00] 8000.00000 8000.00| 25000.00000 25000.00
Engineering Controls | | |
0360 701A004 1.000 MILE] 200.00000 200.00| 1500.00000 1500.00| 200.00000 200.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0370 701A012 1.000 MILE] 200.00000 200.00| 1500.00000 1500.00]| 200.00000 200.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0380 701C001 1.000 MILE] 200.00000 200.00| 1500.00000 1500.00] 200.00000 200.00
Solid Temporary Traffic Stripe | | |
0390 740B0O0O 145.000 SQFT| 7.50000 1087.50] 15.00000 2175.00] 10.00000 1450.00
Construction Signs | | |
0400 740F002 8.000 EACH]| 180.00000 1440.00] 500.00000 4000.00| 300.00000 2400.00
Barricades, Type III | | |
0410 7401005 4.000 EACH] 220.00000 880.00] 500.00000 2000.00]| 350.00000 1400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 999,547.37] $ 1,005,250.50] $ 1,091,201.50
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 999,547.37] $ 1,005,250.50] $ 1,091,201.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20040430022 COUNTIES : CHOCTAW
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-1203(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#14 from the

Mississippi state line to C.R.#13 northwest of Gilbirtown.
Length - 5.479 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 656,716.81 100.0000%

2 01073 ASPHALT SUPPLY, LLC $ 686,628.82 104.5548%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20040430022 COUNTIES : CHOCTAW
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
[ ( 1 ) 13008 | ( 2 ) 01073 ( )

|[MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 206E019 4.000 EACH] 150.00000 600.00 278.00000 1112.00
Removing Guardrail End Anchor (Type 10) |

0020 305A000 3198.000 CUYD| 9.35000 29901.30 9.25000 29581.50
Borrow, Section 210, Type 4-A or Better
For Miscellaneous

0030 405A000 4952.000 GAL 0.90000 4456.80 1.78000 8814.56
Tack Coat

0040 424A341 5945.000 TON 40.45000 240475.25 45.26000 269070.70

|

|

|

|

|

Superpave Bituminous Concrete Wearing |

Surface Layer, 3/4" Maximum Aggregate |

Size Mix, ESAL Range A/B |
0050 424B641 500.000 TON | 70.00000 35000.00

|

|

|

|

|

|

|

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ 47.00000 23500.00|
Superpave Bituminous Concrete Upper \ |
Binder Layer, Patching 1 1/2" Maximum \ |
Aggregate Size Mix, Esal Range A/B \

0060 424B643 5836.000 TON 41.50000 242194.00] 44.76000 261219.36]
Superpave Bituminous Concrete Upper \ |
Binder Layer, Leveling ,3/4" Maximum \ |
Aggregate Size Mix, ESAL Range A/B \

0070 600A000 LUMP | 54000.00000 54000.00| 40000.00000 40000.00 |
Mobilization | |

0080 630C003 4.000 EACH]| 1250.00000 5000.00| 1833.00000 7332.00]
Guardrail End Anchor, Type 13 | \ |

0090 630C070 4.000 EACH| 1250.00000 5000.00| 1333.00000 5332.00]
Guardrail End Anchor, Type 10 Series | \ |

0100 701A031 11.000 MILE| 1110.00000 12210.00]| 1222.22000 13444.42]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |

0110 701A035 8.000 MILE] 1290.00000 10320.00| 1422.22000 11377.76|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |

0120 701A045 3.000 MILE]| 705.00000 2115.00] 778.00000 2334.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |

0130 701C002 3.000 MILE] 395.00000 1185.00]| 433.00000 1299.00]
Broken Temporary Traffic Stripe (Paint) | \ |

0140 701C003 19.000 MILE| 454.00000 8626.00| 500.00000 9500.00 |

\ |

Solid Temporary Traffic Stripe (Paint) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20040430022 COUNTIES CHOCTAW
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 13008 | ( 2 ) 01073 | ( )
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 703A002 72.000 SQFT| 5.00000 360.00] 5.56000 400.32|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0160 740B0O0O 168.000 SQFT| 10.50000 1764.00] 8.40000 1411.20]
Construction Signs | | |
0170 740E000 50.000 EACH] 1.00000 50.00| 3.00000 150.00]
Cones (36 Inches High) | \ |
0180 7400000 1.000 EACH] 3459.46000 3459.46| 750.00000 750.00|
Pilot Car | \ |
SECTION TOTALS | $ 656,716.81| S 686,628.82]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 656,716.81| S 686,628.82]| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20040430023
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (2 Precasts) on
C.R.#20 at Oakatuppa Creek and relief east of Hinton.
Length 0.073 mi.

COUNTIES

PROJECT (S)

CHOCTAW

DATE
PAGE

ACGBBR-1204 (200)

05/05/04
023 -1

748,503.
764,971.
779,837.
807,312.

% OVER

LOW BID

RANK VENDOR NO./NAME

1 13021 MURPHREE BRIDGE CORPORATION
2 13099 MCINNIS, LLC

3 14008 NEWELL & BUSH, INC.

4 02088 B & B ENGINEERING & DESIGN
5 18024 RACON, INC.

892,945.



Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER : 023 CONTRACT ID 20040430023 COUNTIES CHOCTAW
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 1 ) 13021 | ( 2 ) 13099 | ( 3 ) 14008
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 40300.00000 40300.00] 50000.00000 50000.00| 25000.00000 25000.00
Removal Of 0Old Bridge, Station 9+08.80 | \ |
0020 206A001 LUMP | 23700.00000 23700.00| 50000.00000 50000.00| 15000.00000 15000.00
Removal Of 0Old Bridge, Station 42+46.95 | | |
0030 210A000 1790.000 CUYD]| 4.00000 7160.00] 1.00000 1790.00| 8.00000 14320.00
Unclassified Excavation | \ |
0040 502A000 263.000 LB | 2.50000 657.50] 1.00000 263.00| 4.00000 1052.00
Steel Reinforcement | | |
0050 505M000 1560.000 LF | 13.00000 20280.00 | 23.00000 35880.00| 24.00000 37440.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0060 505M002 2000.000 LF | 16.50000 33000.00] 28.00000 56000.00| 28.00000 56000.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0070 507A000 4.000 EACH] 2000.00000 8000.00] 2500.00000 10000.00] 2800.00000 11200.00
Wire Rope Abutment Anchor Assembly | | |
0080 510A000 45.000 CUYD]| 300.00000 13500.00] 650.00000 29250.00| 390.00000 17550.00
Bridge Substructure Concrete, Class A | \ |
0090 511A000 132.000 EACH| 60.00000 7920.00] 100.00000 13200.00] 60.00000 7920.00
Elastomeric Bearings, Type 1 | | |
0100 512A014 4.000 EACH] 2905.00000 11620.00] 3500.00000 14000.00] 3800.00000 15200.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 8.000 EACH]| 3400.00000 27200.00 | 3500.00000 28000.00| 3600.00000 28800.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512C004 24.000 EACH] 3350.00000 80400.00] 3000.00000 72000.00| 2500.00000 60000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0130 512C007 8.000 EACH] 3475.00000 27800.00 | 2500.00000 20000.00| 3100.00000 24800.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0140 512c017 36.000 EACH] 4305.00000 154980.00] 3000.00000 108000.00] 2500.00000 90000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0150 512C025 12.000 EACH]| 4590.00000 55080.00] 4000.00000 48000.00| 4000.00000 48000.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 023 -3
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20040430023 COUNTIES : CHOCTAW
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
| ( 1 ) 13021 | ( 2 ) 13099 | ( 3 ) 14008
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0160 512D002 4.000 EACH] 3685.00000 14740.00] 3500.00000 14000.00] 3300.00000 13200.00

Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long |

Type B Hazard Marker |
Installation (Temporary) |

\ |
0170 512D005 4.000 EACH] 3720.00000 14880.00 | 3500.00000 14000.00| 3300.00000 13200.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0180 512D025 8.000 EACH] 4340.00000 34720.00 | 4000.00000 32000.00] 3600.00000 28800.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | |
0190 512D030 4.000 EACH] 4375.00000 17500.00 | 4000.00000 16000.00 | 3800.00000 15200.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0200 512E000 32.000 EACH| 200.00000 6400.00 | 400.00000 12800.00| 350.00000 11200.00
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0210 512F000 16.000 EACH| 355.00000 5680.00] 500.00000 8000.00] 550.00000 8800.00
Precast Concrete Wing Panels, Type Wl | \ |
0220 512G000 8.000 EACH] 420.00000 3360.00] 600.00000 4800.00] 550.00000 4400.00
Precast Concrete Abutment Wing Cap Pane | | |
0230 530A854 300.000 LF | 100.00000 30000.00 | 100.00000 30000.00] 250.00000 75000.00
84" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
0240 600A000 LUMP | 42724.91000 42724 .91 | 24000.00000 24000.00| 75000.00000 75000.00
Mobilization | |
0250 610C001 632.000 TON | 32.00000 20224.00] 26.00000 16432.00| 37.00000 23384.00
Loose Riprap, Class 2 | \ |
0260 610D003 632.000 SQYD| 2.50000 1580.00] 3.00000 1896.00] 5.00000 3160.00
Filter Blanket, Geotextile | | |
0270 630C003 8.000 EACH] 1100.00000 8800.00| 1200.00000 9600.00| 1400.00000 11200.00
Guardrail End Anchor, Type 13 | \ |
0280 630C070 8.000 EACH] 1400.00000 11200.00| 1450.00000 11600.00| 1500.00000 12000.00
Guardrail End Anchor, Type 10 Series | \ |
0290 665F000 100.000 EACH] 8.00000 800.00| 10.00000 1000.00] 20.00000 2000.00
Hay Bales | | |
0300 665J000 1470.000 LF | 4.50000 6615.00 | 5.00000 7350.00] 5.00000 7350.00
Silt Fence, Type A | | |
0310 680A000 LUMP | 5000.00000 5000.00] 10000.00000 10000.00| 4000.00000 4000.00
Engineering Controls | \ |
0320 707B010 8.000 EACH] 150.00000 1200.00] 150.00000 1200.00] 180.00000 1440.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER : 023 CONTRACT ID 20040430023 COUNTIES : CHOCTAW
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 1 ) 13021 | ( 2 ) 13099 | ( 3 ) 14008
| MURPHREE BRIDGE CORPORATION |MCINNIS, LLC |INEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 740B00O 456.000 SQFT| 9.50000 4332.00] 10.00000 4560.00 | 16.00000 7296.00
Construction Signs | | |
0340 740D000 91.000 EACH| 50.00000 4550.00] 50.00000 4550.00| 75.00000 6825.00
Channelizing Drums | | |
0350 740F002 8.000 EACH]| 200.00000 1600.00] 400.00000 3200.00| 350.00000 2800.00
Barricades, Type III | | |
0360 7401005 4.000 EACH] 250.00000 1000.00] 400.00000 1600.00| 325.00000 1300.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 748,503.41 | S 764,971.00] S 779,837.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 748,503.41| S 764,971.00] S 779,837.00




Precast Concrete Type 2C Span Section |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 023 -5
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20040430023 COUNTIES CHOCTAW
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 4 ) 02088 | ( 5 18024 | ( )
|B & B ENGINEERING & DESIGN |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 60000.00000 60000.00| 63692.36000 63692.36]|
Removal Of 0Old Bridge, Station 9+08.80 | \ |
0020 206A001 LUMP | 50000.00000 50000.00] 64732.92000 64732.92|
Removal Of 0Old Bridge, Station 42+46.95 | | |
0030 210A000 1790.000 CUYD]| 5.00000 8950.00| 10.93000 19564.70]
Unclassified Excavation | \ |
0040 502A000 263.000 LB | 2.00000 526.00] 1.50000 394.50|
Steel Reinforcement | | |
0050 505M000 1560.000 LF | 22.00000 34320.00] 25.01000 39015.60|
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0060 505M002 2000.000 LF | 26.00000 52000.00] 27.48000 54960.00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0070 507A000 4.000 EACH] 2000.00000 8000.00] 2381.50000 9526.00]
Wire Rope Abutment Anchor Assembly | | |
0080 510A000 45.000 CUYD]| 500.00000 22500.00| 700.00000 31500.00]|
Bridge Substructure Concrete, Class A | \ |
0090 511A000 132.000 EACH| 50.00000 6600.00| 97.96000 12930.72]
Elastomeric Bearings, Type 1 | | |
0100 512A014 4.000 EACH] 3000.00000 12000.00] 3109.56000 12438.24|
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 8.000 EACH]| 3200.00000 25600.00 | 3019.82000 24158.56|
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0120 512C004 24.000 EACH] 3000.00000 72000.00] 3108.87000 74612.88|
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0130 512C007 8.000 EACH] 3600.00000 28800.00 | 3361.21000 26889.68|
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0140 512c017 36.000 EACH] 4000.00000 144000.00] 3847.37000 138505.32]
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0150 512C025 12.000 EACH]| 4700.00000 56400.00] 4257.07000 51084.84 |
\ |
\ |

3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |



Type B Hazard Marker
Installation (Temporary)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 023 -6
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20040430023 COUNTIES CHOCTAW
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 4 ) 02088 | ( 5 ) 18024 | )
|B & B ENGINEERING & DESIGN |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512D002 4.000 EACH] 3000.00000 12000.00 | 3393.76000 13575.04 |
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long | \ |
0170 512D005 4.000 EACH] 3000.00000 12000.00| 3397.35000 13589.40|
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0180 512D025 8.000 EACH] 3300.00000 26400.00]| 3924.03000 31392.24|
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | |
0190 512D030 4.000 EACH] 3350.00000 13400.00| 3919.79000 15679.16|
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0200 512E000 32.000 EACH| 300.00000 9600.00 | 692.97000 22175.04 |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0210 512F000 16.000 EACH| 375.00000 6000.00 | 831.56000 13304.96|
Precast Concrete Wing Panels, Type Wl | \ |
0220 512G000 8.000 EACH] 400.00000 3200.00] 891.59000 7132.72]
Precast Concrete Abutment Wing Cap Pane | | |
0230 530A854 300.000 LF | 105.00000 31500.00| 151.43000 45429.00]
84" Roadway Pipe (14 Gauge C.C.M.P.I.) | \ |
0240 600A000 LUMP | 30000.00000 30000.00 | 12818.81000 12818.81|
Mobilization | |
0250 610C001 632.000 TON | 28.00000 17696.00 | 30.00000 18960.00 |
Loose Riprap, Class 2 | \ |
0260 610D003 632.000 SQYD| 3.50000 2212.00]| 2.50000 1580.00]
Filter Blanket, Geotextile | | |
0270 630C003 8.000 EACH] 1500.00000 12000.00| 1620.77000 12966.16|
Guardrail End Anchor, Type 13 | \ |
0280 630C070 8.000 EACH] 1700.00000 13600.00 | 1642.80000 13142.40|
Guardrail End Anchor, Type 10 Series | \ |
0290 665F000 100.000 EACH] 6.00000 600.00| 6.00000 600.00|
Hay Bales | | |
0300 665J000 1470.000 LF | 6.00000 8820.00] 3.50000 5145.00]
Silt Fence, Type A | | |
0310 680A000 LUMP | 8000.00000 8000.00| 20000.00000 20000.00]
Engineering Controls | \ |
0320 707B010 8.000 EACH] 200.00000 1600.00| 146.68000 1173.44|
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 023 =7
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20040430023 COUNTIES CHOCTAW
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 4 ) 02088 | ( 5 ) 18024 | ( )
|B & B ENGINEERING & DESIGN |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 740B00O 456.000 SQFT| 13.00000 5928.00| 17.50000 7980.00 |
Construction Signs | | |
0340 740D000 91.000 EACH| 60.00000 5460.00 | 89.98000 8188.18|
Channelizing Drums | | |
0350 740F002 8.000 EACH]| 450.00000 3600.00| 310.64000 2485.12]|
Barricades, Type III | | |
0360 7401005 4.000 EACH] 500.00000 2000.00 | 405.69000 1622.76|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 807,312.00] S 892,945.75]| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 807,312.00] S 892,945.75]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 024 -1

VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20040430024 COUNTIES : CRENSHAW
LETTING DATE : 04/30/04 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
PROJECT (S) : STPOA-2115(201)

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on
C.R.#11 from S.R.#10 west of Rutledge to C.R.#7 at Center

Ridge. Length 7.670 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 596,210.28 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 637,902.25 106.9928%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20040430024 COUNTIES CRENSHAW
LETTING DATE 04/30/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C010 31.000 SQYD] 30.00000 930.00] 58.55000 1815.05|
Removing Concrete Driveway | | |
0020 210D021 500.000 CUYD]| 7.00000 3500.00| 5.45000 2725.00]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0030 212A000 824.000 STA | 30.00000 24720.00 | 22.00000 18128.00]
Machine Grading Shoulders | | |
0040 401B100 90900.000 SQYD| 0.54000 49086.00| 0.69000 62721.00]|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0050 405A000 2730.000 GAL | 1.60000 4368.00| 1.85000 5050.50|
Tack Coat | \ |
0060 429A201 7550.000 TON | 37.00000 279350.00] 37.45000 282747.50|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0070 429A206 2270.000 TON | 38.50000 87395.00] 37.35000 84784.50]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0080 429B206 200.000 TON | 53.50000 10700.00] 85.00000 17000.00]
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0090 429B213 1590.000 TON | 38.50000 61215.00]| 37.10000 58989.00|
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0100 600A000 LUMP | 15050.00000 15050.00] 42500.00000 42500.00|
Mobilization | |
0110 652A061 1.000 ACRE] 965.00000 965.00| 407.96000 407.96 |
Seeding (Mix 3E) | \ |
0120 656A000 1.000 ACRE] 950.00000 950.00| 407.96000 407.96 |
Mulching, Class A, Type 1 | | |
0130 665F000 400.000 EACH| 7.00000 2800.00 | 7.14000 2856.00]
Hay Bales | |
0140 665J000 3000.000 LF 2.70000 8100.00] 2.75000 8250.00 |
\ |

Silt Fence, Type A



CALL ORDER : 024
LETTING DATE : 04/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20040430024
DIVISION : 07

DATE : 05/05/04
PAGE : 024 -3

CRENSHAW

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 701A031 16.000 MILE
Solid White, Class 2, Type A Traffic
Stripe (0.06" Thick)

0160 701A035 10.000 MILE
Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

0170 701A045 4.000 MILE
Broken Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

0180 701C000 8.000 MILE
Broken Temporary Traffic Stripe

0190 701C001 20.000 MILE
Solid Temporary Traffic Stripe

0200 703A002 120.000 SQFT

Traffic Control Markings, Class 2, Type
A

0210 703D001 120.000 SQFT
Temporary Traffic Control Markings

0220 740B00O 356.000 SQFT
Construction Signs

0230 7400000 1.000 EACH
Pilot Car

SECTION TOTALS

I (
| APAC-SOUTHEAST, INC.

|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

) 01087 | ( 2 ) 23024
|[WIREGRASS CONSTRUCTION COMP

UNIT PRICE AMOUNT | UNIT PRICE

1020.00000 16320.00| 1051.37000
\
\

1150.00000 11500.00| 1185.37000
\
\

790.00000 3160.00| 814.30000
\
\

380.00000 3040.00| 391.69000
\

450.00000 9000.00] 463.84000
\

5.00000 600.00| 5.15000
\
\

1.30000 156.00] 1.34000
\

7.88000 2805.28| 8.14000
\

500.00000 500.00] 1500.00000
\
$ 596,210.28]
_________________________ +
\

$ 596,210.28

( )

UNIT PRICE AMOUNT

____________________________ B S S A R R A R A A R R R e R e




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20040430025 COUNTIES : DEKALB
LETTING DATE : 04/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) ACGBBRZ-2500 (208)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#736 at Dry Creek northeast of Rogers. Length - 0.021

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19037 SIMPSON BRIDGE COMPANY, INC. $ 533,923.10 100.0000%
2 08077 HASTINGS GENERAL CONTRACTING, INC. $ 638,978.20 119.6761%
3 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. S 648,132.90 121.3907%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 025 =2
TABULATION OF BIDS
CALL ORDER 025 CONTRACT 1ID 20040430025 COUNTIES DEKALB
LETTING DATE 04/30/04 10:00 AM DIVISION : 01
| 1 ) 19037 | ( 2 ) 08077 | ( 3 ) 23025
| SIMPSON BRIDGE COMPANY, INC |HASTINGS GENERAL CONTRACTIN |WRIGHT BROTHERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 35000.00000 35000.00] 37500.00000 37500.00|] 110000.00000 110000.00
Removal Of 0ld Bridge, Station 14+68.15 | | |
0020 214A000 2402.000 CUYD]| 21.80000 52363.60| 20.00000 48040.00| 15.00000 36030.00
Structure Excavation | | |
0030 214B0O01 458.000 CUYD]| 28.25000 12938.50] 18.00000 8244.00| 40.00000 18320.00
Foundation Backfill, Commercial | | |
0040 502A000 199190.000 LB | 0.65000 129473.50] 0.58000 115530.20] 0.61000 121505.90
Steel Reinforcement | | |
0050 524A011 753.000 CUYD]| 308.00000 231924.00] 370.00000 278610.00| 336.00000 253008.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 38500.00000 38500.00|] 100000.00000 100000.00] 75000.00000 75000.00
Mobilization | |
0070 610C001 300.000 TON | 24.50000 7350.00] 18.00000 5400.00| 28.00000 8400.00
Loose Riprap, Class 2 | | |
0080 610D000 340.000 SQYD| 4.00000 1360.00] 5.00000 1700.00| 4.00000 1360.00
Filter Blanket | | |
0090 630A001 475.000 LF | 15.00000 7125.00] 25.00000 11875.00] 16.00000 7600.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 4.000 EACH] 1288.00000 5152.00| 2000.00000 8000.00| 1400.00000 5600.00
Guardrail End Anchor, Type 10 Series | | |
0110 665F000 110.000 EACH| 6.50000 715.00] 7.00000 770.00 | 8.00000 880.00
Hay Bales | | |
0120 665J000 740.000 LF | 4.60000 3404.00| 6.00000 4440.00| 4.00000 2960.00
Silt Fence, Type A | | |
0130 680A000 LUMP | 5200.00000 5200.00| 14000.00000 14000.00] 4000.00000 4000.00
Engineering Controls | | |
0140 740B00O 141.000 SQFT| 7.50000 1057.50] 9.00000 1269.00| 9.00000 1269.00
Construction Signs | | |
0150 740F002 8.000 EACH]| 195.00000 1560.00] 300.00000 2400.00] 200.00000 1600.00
Barricades, Type III | | |
0160 740I005 4.000 EACH] 200.00000 800.00] 300.00000 1200.00| 150.00000 600.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 533,923.10] 638,978.20]| S 648,132.90
—————————————————————————————————————————— e
CONTRACT TOTALS | S 533,923.10] 638,978.20]| S 648,132.90




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 026 -1

VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20040430026 COUNTIES : ELMORE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPMT-2603(200)

for constructing the Resurfacing and Traffic Stripe on
Redland Road (C.R.#8) from U.S.#231 to Dozier Road (C.R.#59)
northeast of Montgomery. Length - 5.942 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 651,028.55 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 669,814.88 102.8856%
3 01087 APAC-SOUTHEAST, INC. S 716,378.01 110.0379%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20040430026 COUNTIES ELMORE
LETTING DATE 04/30/04 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206D001 230.000 LF | 3.50000 805.00| 3.52000 809.60] 0.50000 115.00
Removing Guardrail | | |
0020 401B108 83680.000 SQYD] 0.65000 54392.00| 0.67000 56065.60 | 0.65000 54392.00
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0030 405A000 7532.000 GAL | 0.80000 6025.60| 0.25000 1883.00] 0.88000 6628.16
Tack Coat | | |
0040 408A051 134.000 SQYD| 3.00000 402.00] 8.00000 1072.00] 7.00000 938.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 408A052 440.000 SQYD] 4.00000 1760.00| 9.00000 3960.00] 7.00000 3080.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A356 3682.000 TON | 29.50000 108619.00]| 31.93000 117566.26/| 36.80000 135497.60
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range C/D | \ |
0070 424A358 2511.000 TON | 31.55000 79222.05| 26.30000 66039.30] 35.25000 88512.75
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/8" Maximum | \ |
Aggregate Size Mix, Esal Range C/D | \ |
0080 424B650 9204.000 TON | 26.95000 248047.80] 28.65000 263694.60] 31.10000 286244.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424B655 100.000 TON | 55.00000 5500.00] 45.00000 4500.00] 70.00000 7000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 430B043 2353.000 TON | 15.00000 35295.00| 18.25000 42942 .25| 12.50000 29412.50
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0110 600A000 LUMP | 32600.00000 32600.00| 31500.00000 31500.00| 24700.00000 24700.00
Mobilization | \
0120 630A001 100.000 LF | 16.00000 1600.00| 16.10000 1610.00] 16.00000 1600.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630A004 230.000 LF | 22.00000 5060.00| 22.14000 5092.20] 19.00000 4370.00
Steel Beam Guardrail, Class B, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20040430026 COUNTIES ELMORE
LETTING DATE 04/30/04 10:00 AM DIVISION 06
| ( 1 ) 01023 | ( 2 ) 23024 | ( 3 ) 01087
|ASPHALT CONTRACTORS, INC. |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 630C022 4.000 EACH]| 1100.00000 4400.00| 1107.06000 4428.24 1200.00000 4800.00
Guardrail End Anchor, Type Special | \
0150 630C070 4.000 EACH]| 1400.00000 5600.00| 1408.99000 5635.96| 1400.00000 5600.00
Guardrail End Anchor, Type 10 Series | | |
0160 701A031 12.000 MILE| 1080.00000 12960.00| 1098.49000 13181.88] 1080.00000 12960.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0170 701A035 8.000 MILE] 1240.00000 9920.00 | 1261.23000 10089.84 | 1240.00000 9920.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0180 701A045 4.000 MILE] 790.00000 3160.00] 803.53000 3214.12] 790.00000 3160.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0190 701C000 12.000 MILE| 380.00000 4560.00| 386.51000 4638.12] 380.00000 4560.00
Broken Temporary Traffic Stripe | | |
0200 701cC001 36.000 MILE] 480.00000 17280.00 | 488.22000 17575.92| 480.00000 17280.00
Solid Temporary Traffic Stripe | \ |
0210 703A002 1645.000 SQFT| 2.50000 4112.50] 2.54000 4178.30] 2.50000 4112.50
Traffic Control Markings, Class 2, Type | | |
A | \ |
0220 703B002 67.000 SQFT| 3.50000 234.50| 3.56000 238.52] 3.50000 234.50
Traffic Control Legends, Class 2, Type | \ |
0230 703D002 1645.000 SQFT| 1.30000 2138.50] 1.32000 2171.40| 1.30000 2138.50
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0240 703E002 67.000 SQFT| 1.30000 87.10| 1.32000 88.44| 1.30000 87.10
Temporary Traffic Control Legends | | |
(Paint) | \ |
0250 705A032 173.000 EACH] 5.00000 865.00| 5.09000 880.57] 5.00000 865.00
Pavement Markers, Class A-H, Type 1-B | \ |
0260 705A037 589.000 EACH| 5.00000 2945.00| 5.09000 2998.01] 5.00000 2945.00
Pavement Markers, Class A-H, Type 2-D | | |
0270 740B00O 225.000 SQFT| 7.50000 1687.50] 8.03000 1806.75] 8.00000 1800.00
Construction Signs | \ |
0280 740E000 50.000 EACH| 10.00000 500.00] 5.51000 275.50] 1.25000 62.50
Cones (36 Inches High) | | |
0290 740M001 50.000 EACH] 5.00000 250.00| 3.57000 178.50] 1.25000 62.50
Ballast For Cone | \ |
0300 7400000 1.000 EACH] 1000.00000 1000.00] 1500.00000 1500.00] 3300.00000 3300.00
Pilot Car | \ |
SECTION TOTALS | $ 651,028.55] $ 669,814.88] $ 716,378.01
—————————————————————————————————————————— e
CONTRACT TOTALS | S 651,028.55] $ 669,814.88]| $ 716,378.01




551, 358.
576,170.
582,928.
668,515.

RANK VENDOR NO./NAME

1 16003 PHILLIPS CONTRACTING CO.,

2 18036 RILEY BRIDGE & ENGINEERING CO.,
3 07048 GLASGOW CONSTRUCTION CO.,

4 18024 RACON, INC.

CALL ORDER : 027
LETTING DATE 04/30/04 10:00 AM

CONTRACT DESCRIPTION

for constructing the Bridge Replacement
at Mud Creek northwest of Millport.

CONTRACT ID

CONTRACT TIME

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20040430027

05

160 Calendar Days
on C.R.#67

Length - 0.068 mi.

COUNTIES

PROJECT (S)

LAMAR

DATE
PAGE

ACGBBRZ-3800 (203)

% OVER
LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 027 -2
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20040430027 COUNTIES : LAMAR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 05

( 1 ) 16003 | ( 2 ) 18036 | ( 3 ) 07048
PHILLIPS CONTRACTING CO., I |RILEY BRIDGE & ENGINEERING |GLASGOW CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT \ |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
|
0010 206A000 LUMP | 14000.00000 14000.00 18000.00000 18000.00 3000.00000 3000.00
Removal Of 0ld Bridge, Station 5+38.58 |
0020 210A000 527.000 CUYD]| 3.00000 1581.00 6.00000 3162.00 10.00000 5270.00
Unclassified Excavation |
0030 502A000 444.000 LB | 2.00000 888.00 3.00000 1332.00 2.00000 888.00
Steel Reinforcement |
0040 505M002 910.000 LF | 27.57000 25088.70 25.50000 23205.00 35.00000 31850.00
Steel Piling Furnished And Driven (HP |
12 x 53) |
0050 505M008 2200.000 LF | 34.79000 76538.00 32.00000 70400.00 40.00000 88000.00
Steel Piling Furnished And Driven (HP |
12x74) |
0060 507A000 2.000 EACH| 1909.00000 3818.00 2071.88000 4143.76 1600.00000 3200.00
Wire Rope Abutment Anchor Assembly |
0070 510A000 68.000 CUYD| 500.00000 34000.00 600.00000 40800.00 500.00000 34000.00
Bridge Substructure Concrete, Class A |
0080 511A000 110.000 EACH| 70.26000 7728.60 60.61000 6667.10 50.00000 5500.00
Elastomeric Bearings, Type 1 |
0090 512A014 2.000 EACH| 3432.00000 6864.00 2831.75000 5663.50 2700.00000 5400.00

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0100 512B004 8.000 EACH] 3288.00000 26304.00 3087.90000 24703.20 2700.00000 21600.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0110 512c017 54.000 EACH]| 2948.00000 159192.00 3336.75000 180184.50 3500.00000 189000.00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

0120 512C025 18.000 EACH]| 3299.00000 59382.00 3778.60000 68014.80 3600.00000 64800.00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |

0130 512D025 14.000 EACH] 2908.00000 40712.00 3397.71000 47567.94 3500.00000 49000.00
Precast Concrete Barrier Rail |
Intermediate Section, 39'-11" Long |

0140 512D030 4.000 EACH] 2908.00000 11632.00 3370.21000 13480.84 3500.00000 14000.00
Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

0150 512E000 16.000 EACH]| 405.00000 6480.00 427.99000 6847.84 400.00000 6400.00

Precast Concrete Abutment Panels, Type |

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
Al |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 027 -3
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20040430027 COUNTIES : LAMAR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 05
| ( 1 ) 16003 | ( 2 ) 18036 I ( 3 ) 07048
|PHILLIPS CONTRACTING CO., I |RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 512F000 8.000 EACH]| 468.00000 3744.00| 506.71000 4053.68| 500.00000 4000.00
Precast Concrete Wing Panels, Type Wl | | |
0170 512G000 4.000 EACH] 605.00000 2420.00 | 528.67000 2114.68]| 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |
0180 600A000 LUMP | 22800.00000 22800.00 | 5000.00000 5000.00| 3000.00000 3000.00
Mobilization | |
0190 610C001 670.000 TON | 25.00000 16750.00] 24.00000 16080.00] 30.00000 20100.00
Loose Riprap, Class 2 | \ |
0200 610D000 670.000 SQYD| 2.00000 1340.00] 3.00000 2010.00] 2.00000 1340.00
Filter Blanket | | |
0210 630C003 4.000 EACH] 1320.00000 5280.00| 1400.00000 5600.00| 1500.00000 6000.00
Guardrail End Anchor, Type 13 | \ |
0220 630C050 4.000 EACH] 1470.00000 5880.00 | 1600.00000 6400.00] 2300.00000 9200.00
Guardrail End Anchor, Type 20 Series | | |
0230 665F000 95.000 EACH| 6.00000 570.00] 10.00000 950.00] 10.00000 950.00
Hay Bales | | |
0240 665J000 820.000 LF | 5.00000 4100.00] 5.00000 4100.00| 7.00000 5740.00
Silt Fence, Type A | | |
0250 680A000 LUMP | 12000.00000 12000.00] 9000.00000 9000.00] 5000.00000 5000.00
Engineering Controls | \ |
0260 740B00O 109.000 SQFT| 8.50000 926.50] 10.00000 1090.00| 10.00000 1090.00
Construction Signs | | |
0270 740F002 8.000 EACH]| 130.00000 1040.00] 500.00000 4000.00| 250.00000 2000.00
Barricades, Type III | | |
0280 7401005 4.000 EACH] 75.00000 300.00] 400.00000 1600.00| 150.00000 600.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 551,358.80] S 576,170.84] S 582,928.00
—————————————————————————————————————————— e
| \ |

$ 551,358.80 S 576,170.84 $ 582,928.00




CALL ORDER : 027
LETTING DATE : 04/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040430027

DATE : 05/05/04
PAGE : 027 -4

COUNTIES : LAMAR

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 Total
|
0010 206A000 LUMP |
Removal Of 0ld Bridge, Station 5+38.58 |
0020 210A000 527.000 CUYD]|
Unclassified Excavation |
0030 502A000 444.000 LB |
Steel Reinforcement |
0040 505M002 910.000 LF |
Steel Piling Furnished And Driven (HP |
12 x 53) |
0050 505M008 2200.000 LF |
Steel Piling Furnished And Driven (HP |
12x74) |
0060 507A000 2.000 EACH|
Wire Rope Abutment Anchor Assembly |
0070 510A000 68.000 CUYD|
Bridge Substructure Concrete, Class A |
0080 511A000 110.000 EACH|
Elastomeric Bearings, Type 1 |
0090 512A014 2.000 EACH|

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |
0100 512B004 8.000 EACH]
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|
0110 512c017 54.000 EACH]|
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |
0120 512C025 18.000 EACH]
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |
0130 512D025 14.000 EACH]
Precast Concrete Barrier Rail |
Intermediate Section, 39'-11" Long |
0140 512D030 4.000 EACH]
Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |
0150 512E000 16.000 EACH]|
Precast Concrete Abutment Panels, Type |
Al |

4 )

(
RACON, INC.

33400.
13.
29.
35.

1740.
600.
86.

2943.
3220.
3625.
4076.
4884.
3580.

696.

18024

17000

94000

.64000

26000

98000

93000

00000

26000

06000

51000

43000

93000

48000

44000

91000

33400.

7346.

728.

26626.

79156.

3481.

40800.

9488.

5886.

25764.

195773.

73384.

68382.

14321.

11150.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 027 -5

CALL ORDER : 027 CONTRACT 1ID 20040430027 COUNTIES : LAMAR
LETTING DATE : 04/30/04 10:00 AM DIVISION 05
I ( 4 ) 18024 I ( ) | ( )
|RACON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 512F000 8.000 EACH] 782.18000 6257.44 | |
Precast Concrete Wing Panels, Type Wl | \ |
0170 512G000 4.000 EACH] 805.97000 3223.88]| |
Precast Concrete Abutment Wing Cap Pane | | |
0180 600A000 LUMP | 9730.16000 9730.16| |
Mobilization | \
0190 610C001 670.000 TON | 30.00000 20100.00]| |
Loose Riprap, Class 2 | \ |
0200 610D00O 670.000 SQYD| 2.50000 1675.00] |
Filter Blanket | \ |
0210 630C003 4.000 EACH] 1550.03000 6200.12 | |
Guardrail End Anchor, Type 13 | | |
0220 630C050 4.000 EACH] 1726.17000 6904 .68 | |
Guardrail End Anchor, Type 20 Series | \ |
0230 665F000 95.000 EACH| 6.00000 570.00] |
Hay Bales | \ |
0240 665J000 820.000 LF | 3.50000 2870.00] |
Silt Fence, Type A | \ |
0250 680A000 LUMP | 10000.00000 10000.00| |
Engineering Controls | | |
0260 740B000O 109.000 SQFT| 17.29000 1884.61| |
Construction Signs | \ |
0270 740F002 8.000 EACH] 223.05000 1784.40] |
Barricades, Type III | \ |
0280 7401005 4.000 EACH] 405.95000 1623.80] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 668,515.06| $ 0.00| $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 668,515.06] S 0.00] S




CALL ORDER : 028
LETTING DATE : 04/30/04 10:00 AM

CONTRACT DESCRIPTION

ALABAMA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
CONTRACT ID : 20040430028

DIVISION : 01
CONTRACT TIME : 90 Calendar Days

for constructing the Bridge Replacement (Precast) and
Approaches on Carey Road at Muddy Creek north of Athens.

Length 0.179 mi.

COUNTIES

PROJECT (S)

LIMESTONE

DATE : 05/05/04
PAGE : 028 -1

ACGBBRZ-4200 (209)

341,710.
365,883.
398,793.

% OVER
LOW BID

RANK VENDOR NO./NAME
1 02035 BURGREEN CONTRACTING COMPANY, INC.
2 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC.
3 07048 GLASGOW CONSTRUCTION CO., INC.
4 19037 SIMPSON BRIDGE COMPANY, INC.

413,922.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT ID 20040430028 COUNTIES LIMESTONE
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 1 ) 02035 | ( 2 ) 03023 | ( 3 ) 07048
| BURGREEN CONTRACTING CO., I |B. H. CRAIG CONSTRUCTION CO |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 21000.00000 21000.00 | 10000.00000 10000.00] 10000.00000 10000.00
Removal Of 0Old Bridge, Station 9+70.00 | \ |
0020 210A000 760.000 CUYD]| 8.00000 6080.00| 8.00000 6080.00] 15.00000 11400.00
Unclassified Excavation | | |
0030 210D001 3817.000 CUYD]| 9.00000 34353.00] 10.00000 38170.00| 10.00000 38170.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 230A000 9.000 RBST| 100.00000 900.00| 100.00000 900.00]| 800.00000 7200.00
Roadbed Processing | | |
0050 301A012 2217.000 SQYD| 5.00000 11085.00] 7.00000 15519.00] 8.00000 17736.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0060 401A000 2217.000 SQYD| 0.20000 443.40| 1.75000 3879.75| 1.00000 2217.00
Bituminous Treatment A | | |
0070 405A000 67.000 GAL | 3.00000 201.00| 2.50000 167.50] 1.00000 67.00
Tack Coat | | |
0080 429A200 116.000 TON | 55.00000 6380.00| 75.00000 8700.00 | 90.00000 10440.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0090 429C201 369.000 TON | 45.00000 16605.00] 75.00000 27675.00| 90.00000 33210.00
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range A | | |
0100 502A000 136.000 LB | 4.00000 544 .00 5.00000 680.00| 2.00000 272.00
Steel Reinforcement | \ |
0110 505G002 25.000 EACH] 150.00000 3750.00| 130.00000 3250.00| 80.00000 2000.00
Pile Points (Type A, 10") | | |
0120 505M000 686.000 LF | 36.00000 24696.00 | 40.00000 27440.00 | 40.00000 27440.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0130 507A000 2.000 EACH| 2000.00000 4000.00] 2400.00000 4800.00| 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly | | |
0140 510A000 18.000 CUYD]| 450.00000 8100.00] 500.00000 9000.00] 600.00000 10800.00
Bridge Substructure Concrete, Class A | | |
0150 511A000 50.000 EACH] 75.00000 3750.00| 60.00000 3000.00| 100.00000 5000.00
\ |

Elastomeric Bearings, Type 1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20040430028 COUNTIES LIMESTONE
LETTING DATE 04/30/04 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 03023 | ( 3 ) 07048
|BURGREEN CONTRACTING CO., I |B. H. CRAIG CONSTRUCTION CO |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 512A008 2.000 EACH| 3000.00000 6000.00 | 2600.00000 5200.00] 2500.00000 5000.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-7" Deep By 28'-0" Long | | |
0170 512B003 3.000 EACH] 3400.00000 10200.00| 2520.00000 7560.00] 2500.00000 7500.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 1'- 7" Deep By 27'-6" Long]| \ |
0180 512C003 8.000 EACH] 3000.00000 24000.00] 3152.00000 25216.00] 3000.00000 24000.00
Precast Concrete Type 1 Span Section, | | |
3'-3" Wide By 1'-9" Deep By 34'-0" Long | | |
0190 512C004 12.000 EACH| 3200.00000 38400.00 | 3200.00000 38400.00] 3000.00000 36000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0200 512C007 8.000 EACH] 3200.00000 25600.00| 3425.00000 27400.00] 3200.00000 25600.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0210 512D002 4.000 EACH] 3000.00000 12000.00| 3454.00000 13816.00| 3200.00000 12800.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | \ |
0220 512D005 4.000 EACH] 3000.00000 12000.00| 3460.00000 13840.00| 3200.00000 12800.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | | |
0230 512E000 8.000 EACH] 325.00000 2600.00] 525.00000 4200.00] 400.00000 3200.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0240 512E001 8.000 EACH] 525.00000 4200.00] 575.00000 4600.00] 400.00000 3200.00
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0250 512F000 4.000 EACH] 525.00000 2100.00] 675.00000 2700.00| 500.00000 2000.00
Precast Concrete Wing Panels, Type Wl | \ |
0260 512F001 4.000 EACH] 625.00000 2500.00] 800.00000 3200.00] 700.00000 2800.00
Precast Concrete Wing Panels, Type W2 | \ |
0270 512G000 4.000 EACH] 625.00000 2500.00] 735.00000 2940.00/| 700.00000 2800.00
Precast Concrete Abutment Wing Cap Pane | \ |
0280 600A000 LUMP | 22000.00000 22000.00] 15000.00000 15000.00| 20000.00000 20000.00
Mobilization | |
0290 610C001 297.000 TON | 21.00000 6237.00 | 25.00000 7425.00] 30.00000 8910.00
Loose Riprap, Class 2 | \ |
0300 610D003 224.000 SQYD| 3.00000 672.00| 4.00000 896.00] 3.00000 672.00
\ |

Filter Blanket, Geotextile |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 028 -4
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040430028 COUNTIES LIMESTONE
LETTING DATE 04/30/04 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 03023 | ( 3 ) 07048
| BURGREEN CONTRACTING CO., I |B. H. CRAIG CONSTRUCTION CO |GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 630A001 50.000 LF | 20.00000 1000.00] 20.00000 1000.00| 25.00000 1250.00
Steel Beam Guardrail, Class A, Type 2 | | |
0320 630C003 4.000 EACH] 1300.00000 5200.00| 1375.00000 5500.00| 1600.00000 6400.00
Guardrail End Anchor, Type 13 | \ |
0330 630C070 4.000 EACH] 1300.00000 5200.00| 1415.00000 5660.00| 1700.00000 6800.00
Guardrail End Anchor, Type 10 Series | | |
0340 650A000 168.000 CUYD| 10.00000 1680.00] 12.00000 2016.00]| 20.00000 3360.00
Topsoil | | |
0350 650B000 201.000 CUYD] 2.00000 402.00] 6.00000 1206.00| 15.00000 3015.00
Topsoil From Stockpiles | | |
0360 652A053 1.000 ACRE] 500.00000 500.00] 1100.00000 1100.00| 700.00000 700.00
Seeding (Mix 1E) | | |
0370 656A000 1.000 ACRE] 500.00000 500.00] 1100.00000 1100.00| 700.00000 700.00
Mulching, Class A, Type 1 | | |
0380 665F000 16.000 EACH]| 10.00000 160.00] 15.00000 240.00| 10.00000 160.00
Hay Bales | | |
0390 665J000 1628.000 LF | 4.00000 6512.00] 4.00000 6512.00] 8.00000 13024.00
Silt Fence, Type A | | |
0400 680A000 LUMP | 3000.00000 3000.00| 5000.00000 5000.00| 10000.00000 10000.00
Engineering Controls | \ |
0410 701A004 1.000 MILE] 350.00000 350.00] 1000.00000 1000.00| 1000.00000 1000.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0420 701A012 1.000 MILE] 350.00000 350.00] 1000.00000 1000.00| 1000.00000 1000.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0430 740B0O0O 155.000 SQFT| 12.00000 1860.00] 8.15000 1263.25| 10.00000 1550.00
Construction Signs | | |
0440 740F002 6.000 EACH| 300.00000 1800.00] 220.00000 1320.00| 200.00000 1200.00
Barricades, Type III | | |
0450 7401005 2.000 EACH| 150.00000 300.00] 156.00000 312.00| 200.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 341,710.40] S 365,883.50] S 398,793.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 341,710.40] S 365,883.50] S 398,793.00




CALL ORDER : 028
LETTING DATE : 04/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040430028

01

DATE : 05/05/04
PAGE : 028 -5

COUNTIES : LIMESTONE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 206A000 LUMP |
Removal Of 0ld Bridge, Station 9+70.00

0020 210A000 760.000 CUYD|
Unclassified Excavation

0030 210D001 3817.000 CUYD|
Borrow Excavation (Loose Truckbed
Measurement)

0040 230A000 9.000 RBST|
Roadbed Processing

0050 301A012 2217.000 SQYD|
Crushed Aggregate Base Course, Type B,
Plant Mixed, 6" Compacted Thickness

0060 401A000 2217.000 SQYD|
Bituminous Treatment A

0070 405A000 67.000 GAL
Tack Coat

0080 429A200 116.000 TON
Improved Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range A

0090 429C201 369.000 TON
Improved Bituminous Concrete Base Layer
1 1/2" Maximum Aggregate Size Mix, ESAL
Range A

0100 502A000 136.000 LB
Steel Reinforcement

0110 505G002 25.000 EACH
Pile Points (Type A, 10")

0120 505M000 686.000 LF
Steel Piling Furnished And
Driven (HP10x42)

0130 507A000 2.000 EACH|
Wire Rope Abutment Anchor Assembly

0140 510A000 18.000 CUYD|
Bridge Substructure Concrete, Class A

0150 511A000 50.000 EACH]

Elastomeric Bearings, Type 1

4 )

19037

(
SIMPSON BRIDGE

61.

56.

155.

35.

2150.

380.

62.

.00000

.65000

.25000

.00000

.00000

.55000

.65000

75000

25000

.12000

00000

33000

00000

00000

00000

COMPANY, INC

59000.

4294.

23856.

3555.

11085.

5653.

378.

7163.

20756.

152.

3875.

24236.

4300.

6840.

3100.

UNIT PRICE AMOUNT



CALL ORDER : 028
LETTING DATE : 04/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040430028
01

DATE : 05/05/04
PAGE : 028 -6

COUNTIES : LIMESTONE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0160 512A008 2.000 EACH|
Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-7" Deep By 28'-0" Long |

0170 512B003 3.000 EACH]
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 1'- 7" Deep By 27'-6" Long]|

0180 512C003 8.000 EACH]
Precast Concrete Type 1 Span Section, |
3'-3" Wide By 1'-9" Deep By 34'-0" Long |

0190 512C004 12.000 EACH]|
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

0200 512C007 8.000 EACH]
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|

0210 512D002 4.000 EACH]
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |

0220 512D005 4.000 EACH]
Precast Concrete Barrier Rail |
Intermediate Section, 34'-0" Long |

0230 512E000 8.000 EACH]
Precast Concrete Abutment Panels, Type |
Al |

0240 512E001 8.000 EACH]
Precast Concrete Abutment Panels, Type |
A2 |

0250 512F000 4.000 EACH]
Precast Concrete Wing Panels, Type Wl |
0260 512F001 4.000 EACH]
Precast Concrete Wing Panels, Type W2 |
0270 512G000 4.000 EACH]|
Precast Concrete Abutment Wing Cap Pane |
0280 600A000 LUMP |
Mobilization |
0290 610C001 297.000 TON |
Loose Riprap, Class 2 |
0300 610D003 224.000 SQYD|

Filter Blanket, Geotextile |

4 )

19037

(
SIMPSON BRIDGE

4100.

4100.

2900.

2900.

3000.

3000.

3000.

440.

520.

475.

550.

500.

38000.

20.

4.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

\
COMPANY, INC |
\

AMOUNT |
8200.00]
\

\
12300.00|
\

\
23200.00|
\

\
34800.00|
\

\
24000.00]
\

\
12000.00|
\

\
12000.00]
\

\

3520.00]
\

\

4160.00]
\

\

1900.00|
\

2200.00]
\

2000.00|
\
38000.00|
\

5940.00|
\

1008.00|
\

UNIT PRICE

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 028 -7
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20040430028 COUNTIES LIMESTONE
LETTING DATE 04/30/04 10:00 AM DIVISION 01
I ( 4 ) 19037 I ( ) | ( )
| SIMPSON BRIDGE COMPANY, INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 630A001 50.000 LF | 19.00000 950.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0320 630C003 4.000 EACH]| 1300.00000 5200.00| |
Guardrail End Anchor, Type 13 | | |
0330 630C070 4.000 EACH]| 1349.25000 5397.00] |
Guardrail End Anchor, Type 10 Series | \ |
0340 650A000 168.000 CUYD] 17.00000 2856.00] |
Topsoil | \ |
0350 650B000 201.000 CUYD| 11.25000 2261.25] |
Topsoil From Stockpiles | \ |
0360 652A053 1.000 ACRE] 1500.00000 1500.00] |
Seeding (Mix 1E) | | |
0370 656A000 1.000 ACRE] 1000.00000 1000.00]| |
Mulching, Class A, Type 1 | \ |
0380 665F000 16.000 EACH| 7.50000 120.00] |
Hay Bales | \ |
0390 665J000 1628.000 LF | 3.50000 5698.00] |
Silt Fence, Type A | \ |
0400 680A000 LUMP | 22000.00000 22000.00] |
Engineering Controls | \ |
0410 701A004 1.000 MILE] 360.00000 360.00] |
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0420 701A012 1.000 MILE] 360.00000 360.00| |
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0430 740B00O 155.000 SQFT| 8.50000 1317.50] |
Construction Signs | \ |
0440 740F002 6.000 EACH] 200.00000 1200.00]| |
Barricades, Type III | \ |
0450 7401005 2.000 EACH| 115.00000 230.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 413,922.85] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 413,922.85]| $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20040430029 COUNTIES : MONROE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-5000(202)
for constructing the Widening, Resurfacing, and Traffic STPOA-CNO4 (211)

Stripe on C.R.#18 and on C.R.#27 at various locations as
indicated on the plans. Length - 9.124 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 977,301.57 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 994,785.13 101.7890%
3 13008 MOBILE ASPHALT COMPANY, LLC $ 1,051,401.56 107.5821%
4 01073 ASPHALT SUPPLY, LLC $ 1,141,532.10 116.8045%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20040430029 COUNTIES MONROE
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 01087 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |APAC-SOUTHEAST, INC. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 305A000 6977.000 CUYD| 7.06000 49257.62 | 7.98000 55676.46 | 7.35000 51280.95
Borrow, Section 210, (A-4 OR BETTER) | | |
(FOR MISCELLANEOUS USE) | | |
0020 401B100 118061.000 SQYD| 0.62000 73197.82| 0.62000 73197.82]| 0.71000 83823.31
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0030 405A000 5151.000 GAL | 1.19000 6129.69| 1.90000 9786.90 | 0.90000 4635.90
Tack Coat | \ |
0040 424A341 9741.000 TON | 39.97000 389347.77| 41.40000 403277.40] 37.65000 366748.65
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424A346 2948.000 TON | 43.67000 128739.16| 42.00000 123816.00] 40.70000 119983.60
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424C351 3758.000 TON | 41.31000 155242.98| 43.76000 164450.08| 41.60000 156332.80
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 502A000 246.000 LB | 1.50000 369.00| 1.25000 307.50] 10.00000 2460.00
Steel Reinforcement | \ |
0080 524B011 2.000 CUYD| 2000.00000 4000.00] 500.00000 1000.00] 3000.00000 6000.00
Culvert Concrete Extension (Cast In | \
Place) | | |
0090 600A000 LUMP | 16789.18000 16789.18| 20745.00000 20745.00|] 110000.00000 110000.00
Mobilization | |
0100 630A001 1975.000 LF | 18.75000 37031.25]| 18.75000 37031.25] 18.75000 37031.25
Steel Beam Guardrail, Class A, Type 2 | \ |
0110 630C050 17.000 EACH| 1575.00000 26775.00| 1575.00000 26775.00 | 1575.00000 26775.00
Guardrail End Anchor, Type 20 Series | \ |
0120 630C070 3.000 EACH] 1400.00000 4200.00] 1400.00000 4200.00] 1400.00000 4200.00
Guardrail End Anchor, Type 10 Series | | |
0130 652A061 13.000 ACRE| 500.00000 6500.00| 425.00000 5525.00| 475.00000 6175.00
Seeding (Mix 3E) | | |
0140 656A000 13.000 ACRE| 500.00000 6500.00 | 350.00000 4550.00] 465.00000 6045.00
Mulching, Class A, Type 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 029 -3
TABULATION OF BIDS
CALL ORDER 029 CONTRACT 1ID 20040430029 COUNTIES MONROE
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 01087 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |APAC-SOUTHEAST, INC. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A031 18.000 MILE| 1020.00000 18360.00| 1020.00000 18360.00] 1025.00000 18450.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0160 701A035 11.000 MILE| 1150.00000 12650.00| 1150.00000 12650.00| 1158.00000 12738.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0170 701A045 5.000 MILE] 700.00000 3500.00] 700.00000 3500.00] 705.00000 3525.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0180 701C000 5.000 MILE]| 380.00000 1900.00]| 380.00000 1900.00] 382.50000 1912.50
Broken Temporary Traffic Stripe | \ |
0190 701cC001 47.000 MILE| 400.00000 18800.00 | 400.00000 18800.00 | 402.50000 18917.50
Solid Temporary Traffic Stripe | \ |
0200 703A002 44.000 SQFT| 5.00000 220.00| 5.00000 220.00] 5.00000 220.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0210 703B002 48.000 SQFT| 5.00000 240.00| 5.00000 240.00] 5.00000 240.00
Traffic Control Legends, Class 2, Type | \ |
0220 705A032 241.000 EACH] 4.80000 1156.80] 4.80000 1156.80] 4.85000 1168.85
Pavement Markers, Class A-H, Type 1-B | | |
0230 705A037 725.000 EACH]| 4.80000 3480.00] 4.80000 3480.00] 4.85000 3516.25
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 309.000 SQFT| 10.96000 3386.64 | 7.88000 2434.92 | 8.00000 2472.00
Construction Signs | \ |
0250 740D000 30.000 EACH| 5.48000 164.40]| 36.00000 1080.00] 25.00000 750.00
Channelizing Drums | \ |
0260 740E000 50.000 EACH| 3.65000 182.50] 2.50000 125.00] 10.00000 500.00
Cones (36 Inches High) | | |
0270 7400000 1.000 EACH] 9181.76000 9181.76| 500.00000 500.00] 5500.00000 5500.00
Pilot Car | \ |
SECTION TOTALS | S 977,301.57] $ 994,785.13]| $ 1,051,401.56
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 977,301.57]| $ 994,785.13] $ 1,051,401.56




CALL ORDER : 029
LETTING DATE 04/30/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20040430029
DIVISION : 08

DATE : 05/05/04
PAGE : 029 -4

MONROE

( 4 ) 01073

|ASPHALT SUPPLY, LLC

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 Total
|
0010 305A000 6977.000 CUYD|
Borrow, Section 210, (A-4 OR BETTER)
(FOR MISCELLANEOUS USE) |
0020 401B100 118061.000 SQYD|
Bituminous Treatment E (With Polymer
Additive)
0030 405A000
Tack Coat
0040 424A341
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range A/B
0050 424A346 2948.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

|
|
5151.000 GAL |
|
|
|
|
|
|
|
|
|
0060 424C351 3758.000 TON |
|
|
|
|
|
|
|
|
|
|
|
|

9741.000 TON

Superpave Bituminous Concrete Base
Layer, Widening, 1 1/2" Maximum
Aggregate Size Mix, ESAL Range A/B
0070 502A000
Steel Reinforcement
0080 524B011 2.000 CUYD
Culvert Concrete Extension (Cast In
Place)
0090 600A000 LUMP
Mobilization
0100 630A001 1975.000 LF
Steel Beam Guardrail, Class A, Type 2
0110 630C050 17.000 EACH|
Guardrail End Anchor, Type 20 Series |
0120 630C070 3.000 EACH]
Guardrail End Anchor, Type 10 Series |
0130 652A061 13.000 ACRE|
Seeding (Mix 3E) |
0140 656A000 13.000 ACRE|
Mulching, Class A, Type 1 |

246.000 LB

UNIT PRICE AMOUNT UNIT PRICE
\
8.55000 59653.35|
\
\
0.79000 93268.19]
\
\
1.78000 9168.78|
\
45.82000 446332.62|
\
\
\
45.86000 135195.28]|
\
\
\
42.91000 161255.78|
\
\
\
9.00000 2214.00]
\
1650.00000 3300.00]
\
\
69841.00000 69841.00|
\
16.68000 32943.00|
\
1833.00000 31161.00|
\
1833.00000 5499.00|
\
700.00000 9100.00]
\
700.00000 9100.00]
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 029 -5

CALL ORDER : 029 CONTRACT 1ID 20040430029 MONROE
LETTING DATE 04/30/04 10:00 AM DIVISION : 08
I ( 4 ) 01073 I ( ) I ( )
|ASPHALT SUPPLY, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A031 18.000 MILE| 1133.33000 20399.94| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0160 701A035 11.000 MILE| 1277.78000 14055.58]| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0170 701A045 5.000 MILE] 777.78000 3888.90] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0180 701C000 5.000 MILE]| 422.22000 2111.10] |
Broken Temporary Traffic Stripe | \ |
0190 701cC001 47.000 MILE| 444.44000 20888.68| |
Solid Temporary Traffic Stripe | \ |
0200 703A002 44.000 SQFT| 5.56000 244 .64 |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 48.000 SQFT| 5.56000 266.88| |
Traffic Control Legends, Class 2, Type | \ |
0220 705A032 241.000 EACH] 5.33000 1284.53| |
Pavement Markers, Class A-H, Type 1-B | | |
0230 705A037 725.000 EACH]| 5.33000 3864.25] |
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 309.000 SQFT| 8.40000 2595.60] |
Construction Signs | \ |
0250 740D000 30.000 EACH| 65.00000 1950.00]| |
Channelizing Drums | \ |
0260 740E000 50.000 EACH| 9.00000 450.00] |
Cones (36 Inches High) | | |
0270 7400000 1.000 EACH] 1500.00000 1500.00]| |
Pilot Car | \ |
SECTION TOTALS | $ 1,141,532.10] 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,141,532.10] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20040430030 COUNTIES : MORGAN
LETTING DATE : 04/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5200(214)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#1189 (Natural Bridge Road) at Shoal Creek
northeast of Hartselle. Length 0.143 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 257,848.65 100.0000%
2 02011 BROOKS & SON CONSTRUCTION $ 260,229.60 100.9234%
3 19037 SIMPSON BRIDGE COMPANY, INC. S 291,314.92 112.9790%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20040430030 COUNTIES MORGAN
LETTING DATE 04/30/04 10:00 AM DIVISION 01
| ( 1 ) 07048 | ( 2 ) 02011 | ( 3 ) 19037
| GLASGOW CONSTRUCTION CO., I |BROOKS & SON CONSTRUCTION | SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 ACRE) | \ |
0020 206A000 LUMP | 5000.00000 5000.00] 16000.00000 16000.00| 29000.00000 29000.00
Removal Of 0Old Bridge, Station 4+70.3 | | |
0030 210A000 147.000 CUYD] 15.00000 2205.00] 14.00000 2058.00 | 13.00000 1911.00
Unclassified Excavation | \ |
0040 210D001 708.000 CUYD]| 15.00000 10620.00] 17.50000 12390.00] 11.50000 8142.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0050 214A000 573.000 CUYD| 40.00000 22920.00] 15.00000 8595.00] 36.00000 20628.00
Structure Excavation | \ |
0060 214B0O01 173.000 CUYD| 20.00000 3460.00] 22.00000 3806.00] 35.00000 6055.00
Foundation Backfill, Commercial | | |
0070 230A000 8.000 RBST| 800.00000 6400.00 | 250.00000 2000.00| 1175.00000 9400.00
Roadbed Processing | \ |
0080 301A004 676.000 SQYD] 6.00000 4056.00] 4.00000 2704.00| 6.05000 4089.80
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0090 301A012 2508.000 SQYD| 8.00000 20064.00 | 6.00000 15048.00] 7.05000 17681.40
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 1774.000 SQYD] 1.00000 1774.00] 1.50000 2661.00| 1.66000 2944 .84
Bituminous Treatment A | \ |
0110 429A201 139.000 TON | 65.00000 9035.00] 75.00000 10425.00| 72.00000 10008.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0120 429B201 255.000 TON | 60.00000 15300.00] 70.00000 17850.00 | 72.00000 18360.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0130 502A000 28081.000 LB | 0.65000 18252.65] 0.60000 16848.60| 0.53000 14882.93
Steel Reinforcement | | |
0140 524A011 174.000 CUYD] 350.00000 60900.00 | 325.00000 56550.00| 375.00000 65250.00
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 030 -3

CALL ORDER : 030 CONTRACT ID 20040430030 COUNTIES MORGAN
LETTING DATE 04/30/04 10:00 AM DIVISION : 01
| 1 ) 07048 | ( 2 ) 02011 ( 3 ) 19037
| GLASGOW CONSTRUCTION CO., I |BROOKS & SON CONSTRUCTION SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0150 600A000 LUMP | 20000.00000 20000.00 | 29000.00000 29000 39000.00000 39000.00
Mobilization | |
0160 610C001 92.000 TON | 30.00000 2760.00 | 25.00000 2300 31.00000 2852.00
Loose Riprap, Class 2 | |
0170 610D000 121.000 SQYD| 2.00000 242.00| 4.00000 484 4.20000 508.20
Filter Blanket | |
0180 630A001 200.000 LF | 30.00000 6000.00| 47.50000 9500. 27.35000 5470.00
Steel Beam Guardrail, Class A, Type 2 | |
0190 630C050 4.000 EACH] 2000.00000 8000.00] 2000.00000 8000. 1555.00000 6220.00
Guardrail End Anchor, Type 20 Series | |
0200 650A000 166.000 CUYD| 20.00000 3320.00| 20.00000 3320. 20.00000 3320.00
Topsoil |
0210 652A053 1.000 ACRE] 600.00000 600.00| 1000.00000 1000. 1100.00000 1100.00
Seeding (Mix 1E) | \
0220 656A001 1.000 ACRE] 600.00000 600.00| 1000.00000 1000. 850.00000 850.00
Mulching, Class A, Type 2 | \
0230 665F000 50.000 EACH] 10.00000 500.00] 12.50000 625. 7.50000 375.00
Hay Bales | |
0240 6653000 1000.000 LF | 7.00000 7000.00] 8.00000 8000. 3.50000 3500.00
Silt Fence, Type A | \
0250 680A000 LUMP | 15000.00000 15000.00] 15000.00000 15000. 8000.00000 8000.00
Engineering Controls | |
0260 701A031 1.000 MILE] 2000.00000 2000.00 | 1400.00000 1400. 1555.00000 1555.00
Solid White, Class 2, Type A Traffic | |
Stripe (0.06" Thick) | |
0270 701A035 1.000 MILE] 2500.00000 2500.00| 1400.00000 1400. 1555.00000 1555.00
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0280 701C001 1.000 MILE] 1000.00000 1000.00] 600.00000 600. 660.00000 660.00
Solid Temporary Traffic Stripe |
0290 705A037 19.000 EACH]| 10.00000 190.00] 10.00000 190. 11.00000 209.00
Pavement Markers, Class A-H, Type 2-D | |
0300 740B00O 215.000 SQFT| 10.00000 2150.00| 15.00000 3225. 8.85000 1902.75
Construction Signs | |
0310 740F002 10.000 EACH]| 200.00000 2000.00 | 400.00000 4000. 212.00000 2120.00
Barricades, Type III | \
0320 7401005 5.000 EACH] 200.00000 1000.00] 250.00000 1250. 153.00000 765.00
Warning Lights, Type B (Detachable Head | \
SECTION TOTALS | S 257,848.65| S 260,229. S 291,314.92
__________________________________________ + __________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | S 257,848.65| S 260,229. S 291,314.92




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20040430031 COUNTIES : RANDOLPH
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
C.R.#431 at the Little Tallapoosa River north of Wedowee.
Length 0.328 mi.

PROJECT (S) : ACGBBRZ-5600 (203)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13099 MCINNIS, LLC $ 1,655,434.95 100.0000%
2 19007 SCOTT BRIDGE COMPANY, INC. $ 1,747,240.24 105.5457%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 031 -2

CALL ORDER : 031 CONTRACT ID 20040430031 COUNTIES RANDOLPH
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
|[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206A000 LUMP| 160000.00000 160000.00| 100000.00000 100000.00|
Removal Of 0ld Bridge, Station 1155+30. | | |
70 I \ I
0020 210A000 835.000 CUYD| 6.00000 5010.00] 4.45000 3715.75]
Unclassified Excavation | \ |
0030 210D001 7559.000 CUYD| 7.50000 56692.50 | 6.98000 52761.82]
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0040 210F001 5640.000 TON | 15.00000 84600.00 | 16.06000 90578.40 |
Borrow Excavation (Underwater | | |
Embankment) | | |
0050 231B002 937.000 TON | 20.00000 18740.00 | 15.00000 14055.00|
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | \ I
0060 301A012 3707.000 SQYD| 6.85000 25392.95] 12.00000 44484 .00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 3707.000 SQYD| 1.50000 5560.50] 1.25000 4633.75]
Bituminous Treatment A | | |
0080 405A000 120.000 GAL | 2.50000 300.00] 2.00000 240.00|
Tack Coat | \ |
0090 424A341 299.000 TON | 55.00000 16445.00 | 50.00000 14950.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0100 424B637 623.000 TON | 46.00000 28658.00| 42.00000 26166.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0110 502A000 65300.000 LB | 1.00000 65300.00 | 0.81000 52893.00]
Steel Reinforcement | | |
0120 502B002 LUMP | 81800.00000 81800.00 | 72500.00000 72500.00 |
Steel Reinforcement For Bridge | | |
Superstructure Station 1155+51, Approx. | | |
81800 1bs. | \ |
0130 506A000 24.000 LF | 210.00000 5040.00] 200.00000 4800.00]
| \ |

Drilled Shaft Excavation, 4'-6" Diamete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 031 -3
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040430031 COUNTIES RANDOLPH
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
|[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 506A005 169.000 LF | 210.00000 35490.00 | 200.00000 33800.00|
Drilled Shaft Excavation, 3'-6" Diamete | | |
0150 506B002 63.000 LF | 1200.00000 75600.00] 1160.00000 73080.00|
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | \ |
0160 506B004 36.000 LF | 1650.00000 59400.00 | 1580.00000 56880.00|
Special Drilled Shaft Excavation, 4'-6" | \ |
Diameter | \ |
0170 506C041 248.000 LF | 132.00000 32736.00 | 125.00000 31000.00|
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0180 506C043 168.000 LF | 210.00000 35280.00 | 200.00000 33600.00]
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS1 Concrete | | |
0190 506F001 127.000 LF | 195.00000 24765.00 | 185.00000 23495.00|
Permanent Drilled Shaft Casing, 4'-6" | | |
Diameter | | |
0200 506G003 4.000 EACH] 3100.00000 12400.00 | 110.00000 440.00|
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0210 508A000 4200.000 1B | 5.50000 23100.00| 3.70000 15540.00]
Structural Steel | | |
0220 510A000 130.000 CUYD| 700.00000 91000.00 | 790.00000 102700.00|
Bridge Substructure Concrete, Class A | | |
0230 510C051 LUMP| 230000.00000 230000.00| 330000.00000 330000.00|
Bridge Concrete Superstructure, Station | \ |
1155+51, Approx. 382 cu. yds. | \ |
0240 510E000 920.000 SQYD| 6.25000 5750.00 | 2.90000 2668.00 |
Grooving Concrete Bridge Decks | \ |
0250 511A001 24.000 EACH] 150.00000 3600.00| 200.00000 4800.00]
Elastomeric Bearings, Type 2 | \ |
0260 513B019 1366.000 LF | 140.00000 191240.00] 173.00000 236318.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | | |
0270 600A000 LUMP| 163000.00000 163000.00| 210000.00000 210000.00]
Mobilization | |
0280 630A001 775.000 LF | 14.00000 10850.00] 14.00000 10850.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0290 630C003 4.000 EACH] 1200.00000 4800.00] 1100.00000 4400.00]
| \ |

Guardrail End Anchor, Type 13



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 031 -4
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20040430031 COUNTIES RANDOLPH
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
|[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C050 4.000 EACH] 1550.00000 6200.00| 1600.00000 6400.00]
Guardrail End Anchor, Type 20 Series | | |
0310 650A000 1113.000 CUYD]| 7.00000 7791.00] 8.40000 9349.20]
Topsoil | | |
0320 652A056 1.000 ACRE] 500.00000 500.00] 500.00000 500.00|
Seeding (Mix 2E) | | |
0330 656A001 1.000 ACRE] 500.00000 500.00] 550.00000 550.00]|
Mulching, Class A, Type 2 | | |
0340 659A010 2903.000 SQYD| 2.00000 5806.00 | 2.64000 7663.92|
Erosion Control Netting, Class A (Jute | | |
Netting) | | |
0350 665F000 230.000 EACH] 10.00000 2300.00| 9.00000 2070.00]
Hay Bales | | |
0360 665J000 3008.000 LF | 3.50000 10528.00] 3.25000 9776.00]
Silt Fence, Type A | | |
0370 680A000 LUMP | 62000.00000 62000.00| 55000.00000 55000.00]|
Engineering Controls | | |
0380 701A004 1.000 MILE] 750.00000 750.00] 200.00000 200.00|
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0390 701A012 1.000 MILE] 750.00000 750.00] 200.00000 200.00|
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0400 740B0O0O 176.000 SQFT| 10.00000 1760.00] 7.40000 1302.40|
Construction Signs | | |
0410 740F002 8.000 EACH]| 250.00000 2000.00 | 200.00000 1600.00|
Barricades, Type III | | |
0420 7401005 4.000 EACH] 500.00000 2000.00| 320.00000 1280.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,655,434.95| S 1,747,240.24| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,655,434.95] S 1,747,240.24| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20040430032 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5800(202)

for constructing the Bridge Replacement (Precast) on Canoe
Creek Road at Big Canoe Creek northwest of Springville.
Length 0.030 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19121 BOB SMITH CONSTRUCTION, INC. $ 274,756.50 100.0000%
2 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 337,445.00 122.8160%
3 13021 MURPHREE BRIDGE CORPORATION $ 339,008.20 123.3850%
4 13099 MCINNIS, LLC $ 340,766.00 124.0247%
5 19037 SIMPSON BRIDGE COMPANY, INC. $ 350,824.80 127.6857%
6 01007 ALABAMA BRIDGE BUILDERS, INC. $ 384,225.00 139.8420%
7 07053 G & R PLANT MAINTENANCE, INC. S 432,717.00 157.4911%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 032 -2
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20040430032 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03

( 1 ) 19121 | ( 2 ) 23025 [ ( 3 ) 13021
BOB SMITH CONSTRUCTION, INC |WRIGHT BROTHERS CONSTRUCTIO |MURPHREE BRIDGE CORPORATION

LINE NO / ITEM CODE / ALT I |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

SECTION 0001 Total

0010 5022000 157.000 LB 10.00000 1570.00 1.00000 157.00 2.50000 392.50
Steel Reinforcement

0020 505A032 1.000 EACH 2000.00000 2000.00 400.00000 400.00 2000.00000 2000.00

|

|

|

|

Steel Test Piles (HP 12x53) (Maximum Bid |

Limited To $2000 Per Each Test Pile) |
0030 505B102 1.000 EACH] 2000.00000 2000.00

|

|

|

|

|

|

Precast Concrete Barrier Rail
Intermediate Section, 39'-11" Long (30"
Skew)

I I

I |

I |

I I

I I

I |
| 100.00000 100.00] 200.00000 200.00

Static Loading Tests (HP 12X53) (Maximum | |

Bid Limited To $2000 Per Each Loading | |

Test) | |
0040 505M002 912.000 LF 50.00000 45600.00] 22.00000 20064.00| 25.00000 22800.00

Steel Piling Furnished And Driven (HP | |

12 x 53) I |
0050 507A000 2.000 EACH| 1700.00000 3400.00| 2500.00000 5000.00| 2000.00000 4000.00

Wire Rope Abutment Anchor Assembly | I |
0060 510A000 23.000 CUYD] 500.00000 11500.00] 600.00000 13800.00] 300.00000 6900.00

Bridge Substructure Concrete, Class A | | |
0070 511A000 55.000 EACH]| 100.00000 5500.00| 50.00000 2750.00] 60.00000 3300.00

Elastomeric Bearings, Type 1 | I |
0080 512A017 2.000 EACH| 2500.00000 5000.00| 4000.00000 8000.00| 3695.00000 7390.00

Precast Concrete Abutment Caps, 2'-0" | | |

Wide By 1'-8 5/16" Deep By 36'-8 1/2" | I

Long | I |
0090 512B0O16 3.000 EACH] 3000.00000 9000.00| 4000.00000 12000.00] 4530.00000 13590.00

Precast Concrete Intermediate Bent Caps | | |

2'-0" Wide By 2'- 1/2" Deep By 36'-8 | | |

1/2"Long | I |
0100 512c018 24.000 EACH] 2800.00000 67200.00| 4000.00000 96000.00| 4865.00000 116760.00

Precast Concrete Type 1 Span Section, | | |

3'-6" By 2'-0" Deep By 39'-113/4" Long | | |

(30~ Skew) | | |
0110 512C026 8.000 EACH]| 3100.00000 24800.00 | 4000.00000 32000.00| 5185.00000 41480.00

Precast Concrete Type 2C Span Section, | | |

3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |

(30~ Skew) | | |
0120 512D026 4.000 EACH] 3000.00000 12000.00] 4000.00000 16000.00] 4940.00000 19760.00

| I |

| I |

| I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 032 -3
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20040430032 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
| ( 1 ) 19121 | ( 2 ) 23025 [ ( 3 ) 13021

|BOB SMITH CONSTRUCTION, INC |WRIGHT BROTHERS CONSTRUCTIO |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 512D032 4.000 EACH] 3000.00000 12000.00] 4000.00000 16000.00] 4905.00000 19620.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long (30" Skew) |

\ |
0140 512E011 12.000 EACH| 525.00000 6300.00 | 500.00000 6000.00 | 270.00000 3240.00
Precast Concrete Abutment Panels, Type | \ |
A2, 6'-1" Long | | |
0150 512E012 8.000 EACH] 525.00000 4200.00] 500.00000 4000.00] 330.00000 2640.00
Precast Concrete Abutment Panels, Type | \ |
A2, 7'-4" Long | | |
0160 512F001 8.000 EACH] 700.00000 5600.00| 600.00000 4800.00] 575.00000 4600.00
Precast Concrete Wing Panels, Type W2 | \ |
0170 512G001 4.000 EACH] 700.00000 2800.00] 600.00000 2400.00] 515.00000 2060.00
Precast Concrete Abutment Wing Cap | \
Panel (Special) | \ |
0180 600A000 LUMP | 25000.00000 25000.00]| 75000.00000 75000.00| 40297.20000 40297.20
Mobilization | |
0190 610C001 226.000 TON | 25.00000 5650.00] 28.00000 6328.00 | 32.00000 7232.00
Loose Riprap, Class 2 | \ |
0200 610D003 299.000 SQYD| 3.50000 1046.50] 4.00000 1196.00] 2.50000 747.50
Filter Blanket, Geotextile | | |
0210 630C003 4.000 EACH| 1750.00000 7000.00| 1260.00000 5040.00] 1100.00000 4400.00
Guardrail End Anchor, Type 13 | \ |
0220 630C050 4.000 EACH] 1750.00000 7000.00| 1260.00000 5040.00] 1600.00000 6400.00
Guardrail End Anchor, Type 20 Series | | |
0230 665F000 50.000 EACH] 5.00000 250.00| 5.00000 250.00] 8.50000 425.00
Hay Bales | \ |
0240 665J000 280.000 LF | 3.00000 840.00| 4.00000 1120.00] 4.55000 1274.00
Silt Fence, Type A | \ |
0250 680A000 LUMP | 7500.00000 7500.00| 4000.00000 4000.00| 7500.00000 7500.00
Engineering Controls | \ |
SECTION TOTALS | S 274,756.50| $ 337,445.00| $ 339,008.20
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 274,756.50]| $ 337,445.00| $ 339,008.20




Precast Concrete Barrier Rail
Intermediate Section, 39'-11" Long (30"
Skew)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 032 -4
TABULATION OF BIDS
CALL ORDER : 032 CONTRACT ID 20040430032 COUNTIES ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 4 ) 13099 | ( 5 19037 | ( 6 ) 01007
|[MCINNIS, LLC | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 502A000 157.000 LB | 1.00000 157.00] 1.50000 235.50| 1.00000 157.00
Steel Reinforcement | | |
0020 505A032 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00| 500.00000 500.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0030 505B102 1.000 EACH] 500.00000 500.00] 250.00000 250.00| 500.00000 500.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0040 505M002 912.000 LF | 24.00000 21888.00 | 32.65000 29776.80| 30.00000 27360.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0050 507A000 2.000 EACH| 3000.00000 6000.00| 3670.00000 7340.00 | 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | \ |
0060 510A000 23.000 CUYD] 650.00000 14950.00] 630.00000 14490.00] 300.00000 6900.00
Bridge Substructure Concrete, Class A | | |
0070 511A000 55.000 EACH]| 100.00000 5500.00| 113.50000 6242.50] 165.00000 9075.00
Elastomeric Bearings, Type 1 | \ |
0080 512A017 2.000 EACH| 3600.00000 7200.00] 4600.00000 9200.00] 5500.00000 11000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8 5/16" Deep By 36'-8 1/2" | \
Long | \ |
0090 512B0O16 3.000 EACH] 4100.00000 12300.00] 5490.00000 16470.00] 6000.00000 18000.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 1/2" Deep By 36'-8 | | |
1/2"Long | \ |
0100 512c018 24.000 EACH] 4500.00000 108000.00] 3160.00000 75840.00 | 5500.00000 132000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" By 2'-0" Deep By 39'-113/4" Long | | |
(30~ Skew) | | |
0110 512C026 8.000 EACH]| 4750.00000 38000.00] 3514.00000 28112.00| 5500.00000 44000.00
Precast Concrete Type 2C Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
(30~ Skew) | | |
0120 512D026 4.000 EACH] 4500.00000 18000.00] 3420.00000 13680.00] 5500.00000 22000.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 032 -5
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20040430032 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
| ( 4 ) 13099 | ( 5 ) 19037 | ( 6 ) 01007
|[MCINNIS, LLC | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 512D032 4.000 EACH] 4500.00000 18000.00] 3416.00000 13664.00] 5500.00000 22000.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long (30" Skew) | | |
0140 512E011 12.000 EACH]| 500.00000 6000.00| 380.00000 4560.00 | 500.00000 6000.00
Precast Concrete Abutment Panels, Type | | |
A2, 6'-1" Long | | |
0150 512E012 8.000 EACH] 550.00000 4400.00] 335.00000 2680.00]| 500.00000 4000.00
Precast Concrete Abutment Panels, Type | \ |
A2, 7'-4" Long | | |
0160 512F001 8.000 EACH]| 650.00000 5200.00| 475.00000 3800.00| 500.00000 4000.00
Precast Concrete Wing Panels, Type W2 | | |
0170 512G001 4.000 EACH] 650.00000 2600.00 | 725.00000 2900.00] 500.00000 2000.00
Precast Concrete Abutment Wing Cap | |
Panel (Special) | \ |
0180 600A000 LUMP | 40000.00000 40000.00] 84500.00000 84500.00] 42000.00000 42000.00
Mobilization | |
0190 610C001 226.000 TON | 26.00000 5876.00 | 28.00000 6328.00] 21.00000 4746.00
Loose Riprap, Class 2 | | |
0200 610D003 299.000 SQYD] 5.00000 1495.00] 4.00000 1196.00| 3.00000 897.00
Filter Blanket, Geotextile | | |
0210 630C003 4.000 EACH] 1400.00000 5600.00| 1310.00000 5240.00| 1270.00000 5080.00
Guardrail End Anchor, Type 13 | | |
0220 630C050 4.000 EACH] 1550.00000 6200.00| 1500.00000 6000.00] 1450.00000 5800.00
Guardrail End Anchor, Type 20 Series | | |
0230 665F000 50.000 EACH] 10.00000 500.00] 4.00000 200.00| 5.00000 250.00
Hay Bales | | |
0240 6653000 280.000 LF | 5.00000 1400.00] 4.00000 1120.00| 7.00000 1960.00
Silt Fence, Type A | | |
0250 680A000 LUMP | 9000.00000 9000.00| 15000.00000 15000.00] 10000.00000 10000.00
Engineering Controls | | |
SECTION TOTALS | S 340,766.00] S 350,824.80] S 384,225.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 340,766.00] S 350,824.80] S 384,225.00




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 032 -6

Precast Concrete Barrier Rail
Intermediate Section, 39'-11" Long (30"

CALL ORDER : 032 CONTRACT ID 20040430032 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION 03
I ( 7 ) 07053 | ( ) I ( )
|G & R PLANT MAINTENANCE, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 502A000 157.000 LB | 12.00000 1884.00] |
Steel Reinforcement | | |
0020 505A032 1.000 EACH]| 2000.00000 2000.00| |
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0030 505B102 1.000 EACH] 2000.00000 2000.00| |
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0040 505M002 912.000 LF | 69.00000 62928.00| |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0050 507A000 2.000 EACH| 2520.00000 5040.00| |
Wire Rope Abutment Anchor Assembly | \ |
0060 510A000 23.000 CUYD] 575.00000 13225.00] |
Bridge Substructure Concrete, Class A | | |
0070 511A000 55.000 EACH]| 121.00000 6655.00| |
Elastomeric Bearings, Type 1 | \ |
0080 512A017 2.000 EACH| 4422.00000 8844.00| |
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8 5/16" Deep By 36'-8 1/2" | \
Long | \ |
0090 512B0O16 3.000 EACH] 4770.00000 14310.00] |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 1/2" Deep By 36'-8 | | |
1/2"Long | \ |
0100 512c018 24.000 EACH] 5161.00000 123864.00] |
Precast Concrete Type 1 Span Section, | | |
3'-6" By 2'-0" Deep By 39'-113/4" Long | | |
(30~ Skew) | | |
0110 512C026 8.000 EACH]| 5630.00000 45040.00] |
Precast Concrete Type 2C Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
(30~ Skew) | | |
0120 512D026 4.000 EACH] 5174.00000 20696.00 | |
| \ |
| \ |
| \ |

Skew)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 032 -7
TABULATION OF BIDS
CALL ORDER 032 CONTRACT 1ID 20040430032 COUNTIES ST. CLAIR
LETTING DATE 04/30/04 10:00 AM DIVISION 03
I ( 7 ) 07053 ¢ ) | ( )
|G & R PLANT MAINTENANCE, IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0130 512D032 4.000 EACH] 5113.00000 20452.00] |
Precast Concrete Barrier Rail End | \ |
Section, 39'-11 3/8" Long (30" Skew) | | |
0140 512E011 12.000 EACH| 706.00000 8472.00| |
Precast Concrete Abutment Panels, Type | \ |
A2, 6'-1" Long | | |
0150 512E012 8.000 EACH] 695.00000 5560.00] |
Precast Concrete Abutment Panels, Type | | |
A2, 7'-4" Long | | |
0160 512F001 8.000 EACH| 806.00000 6448.00 | |
Precast Concrete Wing Panels, Type W2 | \ |
0170 512G001 4.000 EACH] 835.00000 3340.00] |
Precast Concrete Abutment Wing Cap | \
Panel (Special) | \ |
0180 600A000 LUMP | 34500.00000 34500.00 | |
Mobilization | \
0190 610C001 226.000 TON | 39.00000 8814.00] |
Loose Riprap, Class 2 | \ |
0200 610D003 299.000 SQYD| 7.00000 2093.00] |
Filter Blanket, Geotextile | | |
0210 630C003 4.000 EACH] 1460.00000 5840.00] |
Guardrail End Anchor, Type 13 | \ |
0220 630C050 4.000 EACH] 1668.00000 6672.00 | |
Guardrail End Anchor, Type 20 Series | \ |
0230 665F000 50.000 EACH] 8.00000 400.00] |
Hay Bales | \ |
0240 665J000 280.000 LF | 13.00000 3640.00] |
Silt Fence, Type A | \ |
0250 680A000 LUMP | 20000.00000 20000.00| |
Engineering Controls | \ |
SECTION TOTALS | S 432,717.00] 0.00] $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | $ 432,717.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20040430033 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5800(203)

for constructing the Bridge Replacement (Precast) on Baker
Road at Shoal Creek east of Birmingham. Length - 0.022 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19121 BOB SMITH CONSTRUCTION, INC. $ 214,757.50 100.0000%
2 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 239,334.00 111.4438%
3 19037 SIMPSON BRIDGE COMPANY, INC. $ 239,555.50 111.5470%
4 01007 ALABAMA BRIDGE BUILDERS, INC. S 243,489.00 113.3786%
5 13021 MURPHREE BRIDGE CORPORATION $ 253,393.76 117.9906%
6 13099 MCINNIS, LLC $ 261,429.00 121.7322%
7 07053 G & R PLANT MAINTENANCE, INC. $ 330,363.00 153.8307%



Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20040430033 COUNTIES ST. CLAIR
LETTING DATE 04/30/04 10:00 AM DIVISION 03
| ( 1 ) 19121 | ( 2 ) 23025 | ( 3 ) 19037
|BOB SMITH CONSTRUCTION, INC |WRIGHT BROTHERS CONSTRUCTIO |SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210A000 163.000 CUYD| 12.50000 2037.50| 6.00000 978.00| 12.00000 1956.00
Unclassified Excavation | | |
0020 502A000 69.000 LB | 10.00000 690.00| 4.00000 276.00| 1.50000 103.50
Steel Reinforcement | | |
0030 505A032 1.000 EACH] 2000.00000 2000.00 | 500.00000 500.00| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0040 505B102 1.000 EACH]| 2000.00000 2000.00| 100.00000 100.00] 250.00000 250.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0050 505M002 650.000 LF | 50.00000 32500.00] 22.00000 14300.00] 31.60000 20540.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0060 507A000 2.000 EACH| 1800.00000 3600.00| 2400.00000 4800.00| 1725.00000 3450.00
Wire Rope Abutment Anchor Assembly | | |
0070 510A000 11.000 CUYD]| 700.00000 7700.00] 600.00000 6600.00] 600.00000 6600.00
Bridge Substructure Concrete, Class A | \ |
0080 511A000 44.000 EACH| 50.00000 2200.00| 50.00000 2200.00] 67.00000 2948.00
Elastomeric Bearings, Type 1 | | |
0090 512A014 2.000 EACH| 2200.00000 4400.00] 4000.00000 8000.00| 4160.00000 8320.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0100 512B004 2.000 EACH| 2200.00000 4400.00] 4000.00000 8000.00| 4015.00000 8030.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0110 512c017 18.000 EACH]| 2750.00000 49500.00] 4000.00000 72000.00| 2785.00000 50130.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0120 512C025 6.000 EACH]| 3000.00000 18000.00] 4000.00000 24000.00| 3150.00000 18900.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0130 512D025 2.000 EACH| 2800.00000 5600.00| 4000.00000 8000.00| 2828.00000 5656.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0140 512D030 4.000 EACH] 2750.00000 11000.00] 4000.00000 16000.00] 2828.00000 11312.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 033 -3
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20040430033 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
| ( 1 ) 19121 | ( 2 ) 23025 3 ) 19037

| (
|[BOB SMITH CONSTRUCTION, INC |WRIGHT BROTHERS CONSTRUCTIO |SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0150 512E000 8.000 EACH]| 525.00000 4200.00] 550.00000 4400.00| 418.00000 3344.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |

0160 512E001 8.000 EACH] 525.00000 4200.00] 550.00000 4400.00| 445.00000 3560.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |

0170 512F000 4.000 EACH] 650.00000 2600.00 | 650.00000 2600.00]| 418.00000 1672.00
Precast Concrete Wing Panels, Type Wl | | |

0180 512F001 4.000 EACH] 650.00000 2600.00| 650.00000 2600.00] 460.00000 1840.00
Precast Concrete Wing Panels, Type W2 | | |

0190 512G000 4.000 EACH] 650.00000 2600.00 | 650.00000 2600.00] 560.00000 2240.00
Precast Concrete Abutment Wing Cap Pane | | |

0200 600A000 LUMP | 25000.00000 25000.00| 35000.00000 35000.00| 54000.00000 54000.00
Mobilization | |

0210 610C001 180.000 TON | 25.00000 4500.00] 25.00000 4500.00| 27.00000 4860.00
Loose Riprap, Class 2 | | |

0220 610D003 240.000 SQYD] 3.50000 840.00] 4.00000 960.00| 4.25000 1020.00
Filter Blanket, Geotextile | | |

0230 630C003 4.000 EACH] 1750.00000 7000.00] 1400.00000 5600.00| 1288.00000 5152.00
Guardrail End Anchor, Type 13 | \ |

0240 630C050 4.000 EACH] 1750.00000 7000.00] 1600.00000 6400.00] 1500.00000 6000.00
Guardrail End Anchor, Type 20 Series | | |

0250 665F000 50.000 EACH]| 5.00000 250.00| 8.00000 400.00| 6.00000 300.00
Hay Bales | | |

0260 665J000 280.000 LF | 3.00000 840.00] 4.00000 1120.00| 4.90000 1372.00
Silt Fence, Type A | | |

0270 680A000 LUMP | 7500.00000 7500.00] 3000.00000 3000.00| 14000.00000 14000.00
Engineering Controls | | |

SECTION TOTALS | S 214,757.50] S 239,334.00] S 239,555.50
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 214,757.50] S 239,334.00] S 239,555.50




Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 033 -4
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20040430033 COUNTIES : ST. CLAIR
LETTING DATE 04/30/04 10:00 AM DIVISION : 03
| ( 4 ) 01007 | ( 5 ) 13021 | ( 6 ) 13099
|ALABAMA BRIDGE BUILDERS, IN |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210A000 163.000 CUYD| 10.00000 1630.00] 5.00000 815.00] 10.00000 1630.00
Unclassified Excavation | | |
0020 502A000 69.000 LB | 1.00000 69.00] 2.50000 172.50] 1.00000 69.00
Steel Reinforcement | | |
0030 505A032 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0040 505B102 1.000 EACH]| 2000.00000 2000.00| 200.00000 200.00| 500.00000 500.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0050 505M002 650.000 LF | 30.00000 19500.00] 25.00000 16250.00] 24.00000 15600.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0060 507A000 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 3000.00000 6000.00
Wire Rope Abutment Anchor Assembly | | |
0070 510A000 11.000 CUYD]| 300.00000 3300.00| 300.00000 3300.00| 650.00000 7150.00
Bridge Substructure Concrete, Class A | \ |
0080 511A000 44.000 EACH| 75.00000 3300.00| 60.00000 2640.00] 100.00000 4400.00
Elastomeric Bearings, Type 1 | | |
0090 512A014 2.000 EACH| 5000.00000 10000.00] 3248.42000 6496.84 | 3600.00000 7200.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0100 512B004 2.000 EACH| 5000.00000 10000.00] 3802.90000 7605.80| 4100.00000 8200.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0110 512c017 18.000 EACH]| 4000.00000 72000.00] 4817.57000 86716.26] 4500.00000 81000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0120 512C025 6.000 EACH]| 4000.00000 24000.00 | 5135.52000 30813.12| 4750.00000 28500.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0130 512D025 2.000 EACH| 5000.00000 10000.00] 4893.42000 9786.84 | 4500.00000 9000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0140 512D030 4.000 EACH] 5000.00000 20000.00 | 4856.99000 19427.96| 4500.00000 18000.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE : 033 -5
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID 20040430033 COUNTIES : ST. CLAIR
LETTING DATE 04/30/04 10:00 AM DIVISION : 03
| ( 4 ) 01007 | ( 5 ) 13021 | ( 6 ) 13099
|ALABAMA BRIDGE BUILDERS, IN |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512E000 8.000 EACH]| 500.00000 4000.00] 225.60000 1804.80| 500.00000 4000.00
Precast Concrete Abutment Panels, Type | |
Al | \ |
0160 512E001 8.000 EACH] 500.00000 4000.00] 325.87000 2606. | 500.00000 4000.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0170 512F000 4.000 EACH] 500.00000 2000.00 | 394.22000 1576. | 650.00000 2600.00
Precast Concrete Wing Panels, Type Wl | | |
0180 512F001 4.000 EACH] 500.00000 2000.00| 569.47000 22717. | 600.00000 2400.00
Precast Concrete Wing Panels, Type W2 | | |
0190 512G000 4.000 EACH] 500.00000 2000.00 | 510.98000 2043. | 650.00000 2600.00
Precast Concrete Abutment Wing Cap Pane | | |
0200 600A000 LUMP | 20000.00000 20000.00 | 28000.00000 28000.00| 30000.00000 30000.00
Mobilization | |
0210 610C001 180.000 TON | 22.00000 3960.00 | 32.00000 5760.00| 26.00000 4680.00
Loose Riprap, Class 2 | | |
0220 610D003 240.000 SQYD] 3.00000 720.00] 2.50000 600.00| 5.00000 1200.00
Filter Blanket, Geotextile | | |
0230 630C003 4.000 EACH] 1250.00000 5000.00| 1100.00000 4400.00| 1400.00000 5600.00
Guardrail End Anchor, Type 13 | \ |
0240 630C050 4.000 EACH] 1450.00000 5800.00| 1600.00000 6400.00] 1550.00000 6200.00
Guardrail End Anchor, Type 20 Series | | |
0250 665F000 50.000 EACH]| 5.00000 250.00| 8.50000 425.00| 10.00000 500.00
Hay Bales | | |
0260 665J000 280.000 LF | 7.00000 1960.00] 4.55000 1274.00| 5.00000 1400.00
Silt Fence, Type A | | |
0270 680A000 LUMP | 10000.00000 10000.00] 6000.00000 6000.00] 7000.00000 7000.00
Engineering Controls | | |
SECTION TOTALS | S 243,489.00] S 253,393.76] S 261,429.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 243,489.00] S 253,393.76] S 261,429.00




Precast Concrete Barrier Rail End |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 033 -6
TABULATION OF BIDS
CALL ORDER : 033 CONTRACT ID 20040430033 COUNTIES : ST. CLAIR
LETTING DATE 04/30/04 10:00 AM DIVISION : 03
I ( 7 ) 07053 | ( ) I ( )
|G & R PLANT MAINTENANCE, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210A000 163.000 CUYD| 12.00000 1956.00] |
Unclassified Excavation | | |
0020 502A000 69.000 LB | 12.00000 828.00] |
Steel Reinforcement | | |
0030 505A032 1.000 EACH] 2000.00000 2000.00 | |
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0040 505B102 1.000 EACH]| 2000.00000 2000.00| |
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0050 505M002 650.000 LF | 69.00000 44850.00] |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0060 507A000 2.000 EACH| 2072.00000 4144.00| |
Wire Rope Abutment Anchor Assembly | | |
0070 510A000 11.000 CUYD]| 575.00000 6325.00] |
Bridge Substructure Concrete, Class A | \ |
0080 511A000 44.000 EACH| 54.00000 2376.00 | |
Elastomeric Bearings, Type 1 | | |
0090 512A014 2.000 EACH| 4335.00000 8670.00] |
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0100 512B004 2.000 EACH| 4627.00000 9254.00| |
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0110 512c017 18.000 EACH]| 5044.00000 90792.00| |
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0120 512C025 6.000 EACH]| 5520.00000 33120.00] |
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0130 512D025 2.000 EACH| 5036.00000 10072.00] |
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0140 512D030 4.000 EACH] 5000.00000 20000.00 | |
\ |
\ |

Section,39'-11 3/8" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 033 -7
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20040430033 COUNTIES ST. CLAIR
LETTING DATE 04/30/04 10:00 AM DIVISION 03
I ( 7 ) 07053 ¢ ) I ( )
|G & R PLANT MAINTENANCE, IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 512E000 8.000 EACH] 639.00000 5112.00] |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0160 512E001 8.000 EACH] 695.00000 5560.00] |
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0170 512F000 4.000 EACH] 728.00000 2912.00] |
Precast Concrete Wing Panels, Type Wl | \ |
0180 512F001 4.000 EACH]| 805.00000 3220.00] |
Precast Concrete Wing Panels, Type W2 | \ |
0190 512G000 4.000 EACH] 752.00000 3008.00] |
Precast Concrete Abutment Wing Cap Pane | | |
0200 600A000 LUMP | 30000.00000 30000.00| |
Mobilization | \
0210 610C001 180.000 TON | 39.00000 7020.00| |
Loose Riprap, Class 2 | \ |
0220 610D003 240.000 SQYD| 4.00000 960.00] |
Filter Blanket, Geotextile | | |
0230 630C003 4.000 EACH] 1438.00000 5752.00| |
Guardrail End Anchor, Type 13 | | |
0240 630C050 4.000 EACH| 1668.00000 6672.00| |
Guardrail End Anchor, Type 20 Series | \ |
0250 665F000 50.000 EACH| 8.00000 400.00] |
Hay Bales | \ |
0260 665J000 280.000 LF | 12.00000 3360.00] |
Silt Fence, Type A | \ |
0270 680A000 LUMP | 20000.00000 20000.00| |
Engineering Controls | \ |
SECTION TOTALS | $ 330,363.00] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 330,363.00] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20040430034 COUNTIES : TALLADEGA
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-6110(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#191 from S.R.#235 to C.R.#203 northeast of Vincent.
Length - 13.386 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 982,575.20 100.0000%

2 01087 APAC-SOUTHEAST, INC. S 1,034,441.70 105.2786%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 034 -2
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20040430034 COUNTIES : TALLADEGA
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 ( )

|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 Total

0010 206D001 888.000 LF 1.25000 1110.00 0.53000 470.64
Removing Guardrail

0020 206E019 1.000 EACH 125.00000 125.00 52.50000 52.50
Removing Guardrail End Anchor (Type 10)

0030 401B108 178157.000 SQYD 0.60000 106894.20 0.62000 110457.34
Bituminous Treatment G (With Polymer
Additive)

0040 405A000 1000.000 GAL 0.00000 0.00 1.22000 1220.00
Tack Coat

0050 424A341 15398.000 TON 36.00000 554328.00 30.00000 461940.00

|

|

|

|

|

|

|

|

|

|

|

Superpave Bituminous Concrete Wearing |

Surface Layer, 3/4" Maximum Aggregate |

Size Mix, ESAL Range A/B |
0060 424A346 500.000 TON | 36.00000 18000.00

|

|

|

|

|

|

|

|

|

|

|

|

|

|

55.48000 27740.00
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range A/B
0070 424C345 700.000 TON 70.00000 49000.00
Superpave Bituminous Concrete Base
Layer, Patching, 1 1/2" Maximum
Aggregate Size Mix, ESAL Range A/B
0080 430B043 2640.000 TON 16.00000 42240.00 15.18000 40075.20
Aggregate Surfacing (1" Down, Crusher
Run)
0090 600A000 LUMP 62000.00000 62000.00 168830.13000 168830.13
Mobilization
0100 630A001 550.000 LF 14.50000 7975.00 16.80000 9240.00
Steel Beam Guardrail, Class A, Type 2
0110 630C070 19.000 EACH| 1285.00000 24415.00 1470.00000 27930.00
Guardrail End Anchor, Type 10 Series |
0120 665F000 200.000 EACH| 5.00000 1000.00 8.40000 1680.00
Hay Bales |
0130 665J000 400.000 LF 2.00000 800.00 4.49000 1796.00
Silt Fence, Type A
1365.00000 36855.00

Solid White, Class 2, Type A Traffic

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
71.59000 50113.00]
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
Stripe (0.06" Thick) |

|
|
0140 701A031 27.000 MILE] 1220.00000 32940.00
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20040430034 COUNTIES TALLADEGA
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 01087 | ( )
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A035 13.000 MILE| 1340.00000 17420.00| 1470.00000 19110.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0160 701A045 12.000 MILE| 820.00000 9840.00| 1207.50000 14490.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0170 701C000 24.000 MILE| 490.00000 11760.00| 430.50000 10332.00]
Broken Temporary Traffic Stripe | \ |
0180 701C001 26.000 MILE] 590.00000 15340.00] 535.50000 13923.00]
Solid Temporary Traffic Stripe | \ |
0190 701G124 600.000 LF | 3.15000 1890.00]| 7.35000 4410.00]
Solid White, Class 3W, Type A Traffic | | |
Stripe | | |
0200 701G132 600.000 LF | 3.15000 1890.00| 7.35000 4410.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | \ |
0210 703A002 520.000 SQFT| 2.50000 1300.00]| 3.05000 1586.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 137.000 SQFT| 3.50000 479.50| 3.78000 517.86]
Traffic Control Legends, Class 2, Type | \ |
0230 703D001 120.000 SQFT| 1.50000 180.00] 2.00000 240.00]
Temporary Traffic Control Markings | | |
0240 703E001 137.000 SQFT| 1.50000 205.50] 2.42000 331.54]
Temporary Traffic Control Legends | \ |
0250 705A032 226.000 EACH| 5.50000 1243.00] 5.57000 1258.82]
Pavement Markers, Class A-H, Type 1-B | | |
0260 705A037 1246.000 EACH] 5.50000 6853.00| 5.78000 7201.88|
Pavement Markers, Class A-H, Type 2-D | \ |
0270 740B00O 868.000 SQFT| 9.00000 7812.00| 8.35000 7247.80]
Construction Signs | \ |
0280 740E000 150.000 EACH] 1.00000 150.00] 10.76000 1614.00]
Cones (36 Inches High) | | |
0290 740M001 150.000 EACH] 1.00000 150.00] 6.83000 1024.50]
Ballast For Cone | \ |
0300 7400000 1.000 EACH] 5235.00000 5235.00] 8344.49000 8344.49]
Pilot Car | | |
SECTION TOTALS | $ 982,575.20| S 1,034,441.70]| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 982,575.20] S 1,034,441.70]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20040430035 COUNTIES : WINSTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02
CONTRACT TIME : 160 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-6700(207)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#78 at Rock Creek north of Double Springs.
Length 0.103 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 379,063.00 100.0000%
2 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 386,982.50 102.0892%
3 07003 R. E. GRILLS CONSTRUCTION CO., INC. S 465,869.40 122.9003%
4 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 469,354.75 123.8197%
5 04060 DENSMORE EXCAVATING, INC. $ 536,657.00 141.5746%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 035 -2
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20040430035 COUNTIES : WINSTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02

1 ) 07048

( 2 ) 20011
GLASGOW CONSTRUCTION CO., I

( 3 ) 07003
TRI-COUNTY CONCRETE CONSTRU

(
R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT

+ -
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ =
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ —_—
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00] 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | \ |
(Approximately 1 Acre) | \ |
0020 206A000 LUMP | 1000.00000 1000.00| 2500.00000 2500.00] 1500.00000 1500.00
Removal Of 0l1ld Bridge, Station 4+47.81 | | |
0030 206D011 350.000 LF | 5.00000 1750.00| 2.00000 700.00] 3.00000 1050.00
Removing Fence | \ |
0040 210A000 601.000 CUYD] 25.00000 15025.00| 50.00000 30050.00] 24.00000 14424.00
Unclassified Excavation | \ |
0050 210D021 6173.000 CUYD] 10.00000 61730.00| 7.50000 46297.50] 8.00000 49384.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0060 214A000 678.000 CUYD] 40.00000 27120.00| 50.00000 33900.00] 36.00000 24408.00
Structure Excavation | \ |
0070 214B001 211.000 CUYD]| 20.00000 4220.00| 20.00000 4220.00] 43.00000 9073.00
Foundation Backfill, Commercial | \ |
0080 230A000 4.000 RBST| 600.00000 2400.00]| 300.00000 1200.00| 1600.00000 6400.00
Roadbed Processing | \ |
0090 301A012 906.000 SQYD| 6.00000 5436.00| 7.00000 6342.00| 12.00000 10872.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 871.000 SQYD| 1.00000 871.00| 2.00000 1742.00] 1.40000 1219.40
Bituminous Treatment A | \ |
0110 405A000 33.000 GAL | 2.00000 66.00| 2.00000 66.00] 2.00000 66.00
Tack Coat | ‘ |
0120 424A340 68.000 TON | 90.00000 6120.00] 90.00000 6120.00| 121.00000 8228.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0130 424B635 85.000 TON | 90.00000 7650.00 | 85.00000 7225.00]| 105.00000 8925.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | \ |
0140 502A000 80000.000 LB | 0.60000 48000.00| 0.60000 48000.00] 1.00000 80000.00
Steel Reinforcement | \ |
0150 524A011 405.000 CUYD| 300.00000 121500.00| 275.00000 111375.00] 375.00000 151875.00
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 035 -3
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20040430035 COUNTIES WINSTON
LETTING DATE 04/30/04 10:00 AM DIVISION 02
| ( 1 ) 07048 | ( 2 ) 20011 | ( 3 ) 07003
| GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRU |R.E. GRILLS CONSTRUCTION CO., I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 600A000 LUMP | 7500.00000 7500.00] 21500.00000 21500.00| 36000.00000 36000.00
Mobilization | |
0170 602A000 16.000 EACH]| 100.00000 1600.00] 100.00000 1600.00| 155.00000 2480.00
Right Of Way Markers | | |
0180 610C001 500.000 TON | 30.00000 15000.00] 20.00000 10000.00] 32.00000 16000.00
Loose Riprap, Class 2 | | |
0190 610D003 390.000 SQYD| 2.00000 780.00] 5.00000 1950.00]| 1.70000 663.00
Filter Blanket, Geotextile | | |
0200 630A001 450.000 LF | 28.00000 12600.00] 14.50000 6525.00] 20.00000 9000.00
Steel Beam Guardrail, Class A, Type 2 | | |
0210 630C070 4.000 EACH] 1500.00000 6000.00| 1600.00000 6400.00] 1800.00000 7200.00
Guardrail End Anchor, Type 10 Series | | |
0220 635A000 400.000 LF | 6.00000 2400.00 | 10.00000 4000.00| 5.00000 2000.00
Woven Wire Fence | | |
0230 650A000 61.000 CUYD| 15.00000 915.00] 15.00000 915.00] 18.00000 1098.00
Topsoil | | |
0240 650B000 129.000 CUYD| 10.00000 1290.00] 5.00000 645.00| 16.00000 2064.00
Topsoil From Stockpiles | | |
0250 652A053 1.000 ACRE] 600.00000 600.00| 750.00000 750.00 | 750.00000 750.00
Seeding (Mix 1E) | | |
0260 656A000 1.000 ACRE] 600.00000 600.00| 750.00000 750.00| 500.00000 500.00
Mulching, Class A, Type 1 | | |
0270 665F000 50.000 EACH]| 10.00000 500.00] 10.00000 500.00| 8.00000 400.00
Hay Bales | | |
0280 665J000 1150.000 LF | 7.00000 8050.00] 10.00000 11500.00] 5.00000 5750.00
Silt Fence, Type A | | |
0290 680A000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 6500.00000 6500.00
Engineering Controls | | |
0300 701A004 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00| 210.00000 210.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0310 701A012 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00| 210.00000 210.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0320 740B00O 134.000 SQFT| 10.00000 1340.00] 15.00000 2010.00] 10.00000 1340.00
Construction Signs | | |
0330 740F002 8.000 EACH]| 200.00000 1600.00] 250.00000 2000.00]| 260.00000 2080.00
Barricades, Type III | | |
0340 7401005 4.000 EACH] 100.00000 400.00] 300.00000 1200.00| 300.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 379,063.00] S 386, 982.50] S 465,869.40
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 379,063.00] S 386, 982.50] S 465,869.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 035 -4
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20040430035 COUNTIES : WINSTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02

4 ) 03023

( 5 ) 04060
B. H. CRAIG CONSTRUCTION CO

ENSMORE EXCAVATING, INC.

O~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00]
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | \ |
(Approximately 1 Acre) | \ |
0020 206A000 LUMP | 1740.00000 1740.00| 15000.00000 15000.00]
Removal Of 0l1ld Bridge, Station 4+47.81 | | |
0030 206D011 350.000 LF | 5.00000 1750.00| 2.00000 700.00]
Removing Fence | \ |
0040 210A000 601.000 CUYD] 30.00000 18030.00| 15.00000 9015.00]
Unclassified Excavation | \ |
0050 210D021 6173.000 CUYD] 8.50000 52470.50] 15.00000 92595.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0060 214A000 678.000 CUYD] 100.00000 67800.00 | 25.00000 16950.00]
Structure Excavation | \ |
0070 214B001 211.000 CUYD]| 25.00000 5275.00] 35.00000 7385.00]
Foundation Backfill, Commercial | \ |
0080 230A000 4.000 RBST| 600.00000 2400.00]| 1000.00000 4000.00 |
Roadbed Processing | \ |
0090 301A012 906.000 SQYD| 6.75000 6115.50] 10.00000 9060.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 871.000 SQYD| 1.25000 1088.75] 2.00000 1742.00]
Bituminous Treatment A | \ |
0110 405A000 33.000 GAL | 2.00000 66.00| 5.00000 165.00]
Tack Coat | ‘ |
0120 424A340 68.000 TON | 106.70000 7255.60 | 95.00000 6460.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0130 424B635 85.000 TON | 92.60000 7871.00| 95.00000 8075.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | \ |
0140 502A000 80000.000 LB | 0.71000 56800.00| 0.75000 60000.00|
Steel Reinforcement | \ |
0150 524A011 405.000 CUYD| 350.00000 141750.00| 350.00000 141750.00]
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 035 -5
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20040430035 COUNTIES : WINSTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 02

4 ) 03023

( 5 ) 04060
B. H. CRAIG CONSTRUCTION CO

ENSMORE EXCAVATING, INC.

O~

LINE NO / ITEM CODE / ALT

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o o
0160 600A000 LUMP | 40000.00000 40000.00| 100000.00000 100000.00|
Mobilization | \
0170 602A000 16.000 EACH| 250.00000 4000.00]| 200.00000 3200.00]
Right Of Way Markers | \ |
0180 610C001 500.000 TON | 24.95000 12475.00| 25.00000 12500.00]
Loose Riprap, Class 2 | \ |
0190 610D003 390.000 SQYD] 3.50000 1365.00]| 3.00000 1170.00]
Filter Blanket, Geotextile | | |
0200 630A001 450.000 LF | 15.95000 7177.50] 20.00000 9000.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0210 630C070 4.000 EACH]| 1760.00000 7040.00]| 2000.00000 8000.00|
Guardrail End Anchor, Type 10 Series | \ |
0220 635A000 400.000 LF | 5.00000 2000.00| 6.00000 2400.00]
Woven Wire Fence | \ |
0230 650A000 61.000 CUYD]| 17.40000 1061.40]| 15.00000 915.00]
Topsoil | \ |
0240 650B000 129.000 CUYD] 9.30000 1199.70] 15.00000 1935.00]
Topsoil From Stockpiles | \ |
0250 652A053 1.000 ACRE] 1500.00000 1500.00] 1500.00000 1500.00]
Seeding (Mix 1E) | | |
0260 656A000 1.000 ACRE] 1500.00000 1500.00] 1500.00000 1500.00]
Mulching, Class A, Type 1 | \ |
0270 665F000 50.000 EACH| 6.00000 300.00] 6.00000 300.00]
Hay Bales | \ |
0280 665J000 1150.000 LF | 3.00000 3450.00] 4.00000 4600.00|
Silt Fence, Type A | \ |
0290 680A000 LUMP | 7000.00000 7000.00]| 5000.00000 5000.00]
Engineering Controls | \ |
0300 701A004 1.000 MILE] 1100.00000 1100.00]| 2200.00000 2200.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0310 701A012 1.000 MILE] 1100.00000 1100.00]| 2200.00000 2200.00]
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0320 740B00O 134.000 SQFT| 8.70000 1165.80]| 10.00000 1340.00]
Construction Signs | \ |
0330 740F002 8.000 EACH] 209.00000 1672.00]| 250.00000 2000.00]
Barricades, Type III | \ |
0340 7401005 4.000 EACH]| 209.00000 836.00| 250.00000 1000.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 469,354.75] S 536,657.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 469,354.75| $ 536,657.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 036 -1
VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20040430036 COUNTIES : RUSSELL
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-8007(600)

for constructing the Resurfacing and Traffic Stripe on
C.R.#28 (Sandfort Road) from just east of Little Uchee Creek
to the east city limits of Phenix City. Length 4.738 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 977,195.13 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,148,231.50 117.5028%
3 18030 ROBINSON PAVING COMPANY $ 1,276,180.33 130.5963%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER 036 CONTRACT 1ID 20040430036 COUNTIES RUSSELL
LETTING DATE 04/30/04 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( 3 ) 18030
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206D001 272.000 LF | 5.00000 1360.00]| 4.61000 1253.92] 4.50000 1224.00
Removing Guardrail | | |
0020 210D001 15000.000 CUYD]| 0.00000 0.00] 11.47000 172050.00] 10.25000 153750.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0030 301A012 7822.000 SQYD| 6.77000 52954.94 | 13.72000 107317.84] 9.60000 75091.20
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0040 401B108 66723.000 SQYD] 0.63000 42035.49| 0.68000 45371 .64| 0.71000 47373.33
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0050 405A000 6006.000 GAL | 1.20000 7207.20]| 1.08000 6486.48 | 1.30000 7807.80
Tack Coat | \ |
0060 424A336 2804.000 TON | 41.31000 115833.24 | 44.35000 124357.40| 41.00000 114964.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range A/B | | |
0070 424A346 2002.000 TON | 41.15000 82382.30| 40.42000 80920.84] 43.00000 86086.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0080 424B636 8762.000 TON | 35.58000 311751.96]| 33.23000 291161.26] 41.00000 359242.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0090 424B640 1500.000 TON | 71.81000 107715.00] 70.25000 105375.00] 105.00000 157500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0100 424C351 918.000 TON | 40.00000 36720.00| 47.13000 43265.34| 50.00000 45900.00
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0110 430B043 1877.000 TON | 13.00000 24401.00] 15.66000 29393.82| 13.00000 24401.00
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0120 600A000 LUMP | 80000.00000 80000.00| 11511.60000 11511.60] 65000.00000 65000.00
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 036 -3
TABULATION OF BIDS
CALL ORDER 036 CONTRACT 1ID 20040430036 COUNTIES RUSSELL
LETTING DATE 04/30/04 10:00 AM DIVISION : 04
| ( 1 ) 05002 | ( 2 ) 01087 | ( 3 ) 18030
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 608A000 7850.000 SQYD| 1.00000 7850.00 | 1.54000 12089.00] 2.50000 19625.00
Separation Geotextile | \ |
0140 630A001 50.000 LF | 15.00000 750.00]| 29.73000 1486.50] 29.00000 1450.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0150 630A015 272.000 LF | 39.50000 10744.00| 33.83000 9201.76| 33.00000 8976.00
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Posts) | | |
0160 630C022 4.000 EACH] 1350.00000 5400.00] 1435.00000 5740.00| 1400.00000 5600.00
Guardrail End Anchor, Type Special | \
0170 630C050 4.000 EACH| 1475.00000 5900.00| 2357.50000 9430.00 | 2300.00000 9200.00
Guardrail End Anchor, Type 20 Series | \ |
0180 651B00O 10.000 TON | 40.00000 400.00] 41.00000 410.00| 40.00000 400.00
Agricultural Limestone | \ |
0190 652A056 5.000 ACRE| 500.00000 2500.00| 512.50000 2562.50] 500.00000 2500.00
Seeding (Mix 2E) | | |
0200 656A000 4.000 ACRE] 500.00000 2000.00| 512.50000 2050.00] 500.00000 2000.00
Mulching, Class A, Type 1 | | |
0210 656A001 1.000 ACRE] 500.00000 500.00] 512.50000 512.50] 500.00000 500.00
Mulching, Class A, Type 2 | | |
0220 665F000 300.000 EACH| 6.00000 1800.00] 10.88000 3264.00] 7.00000 2100.00
Hay Bales | | |
0230 665J000 5500.000 LF | 3.50000 19250.00] 3.82000 21010.00| 4.50000 24750.00
Silt Fence, Type A | | |
0240 701A028 10.000 MILE| 1780.00000 17800.00 | 1824.50000 18245.00| 1780.00000 17800.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0250 701A046 3.000 MILE] 1380.00000 4140.00] 1414.50000 4243.50] 1380.00000 4140.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0260 701A048 7.000 MILE]| 1960.00000 13720.00| 2009.00000 14063.00] 1960.00000 13720.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0270 701C000 9.000 MILE] 390.00000 3510.00] 399.75000 3597.75] 390.00000 3510.00
Broken Temporary Traffic Stripe | \ |
0280 701C001 21.000 MILE| 490.00000 10290.00 | 502.25000 10547.25| 490.00000 10290.00
Solid Temporary Traffic Stripe | \ |
0290 703A002 280.000 SQFT| 2.90000 812.00| 2.97000 831.60] 2.90000 812.00
Traffic Control Markings, Class 2, Type | \ |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 036 -4
TABULATION OF BIDS
CALL ORDER : 036 CONTRACT ID 20040430036 COUNTIES : RUSSELL
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 1 ) 05002 | ( 2 ) 01087 | ( 3 ) 18030
|EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |ROBINSON PAVING COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 705A032 140.000 EACH| 5.40000 756.00] 5.54000 775.60 | 5.40000 756.00
Pavement Markers, Class A-H, Type 1-B | | |
0310 705A037 470.000 EACH| 5.60000 2632.00| 5.74000 2697.80]| 5.60000 2632.00
Pavement Markers, Class A-H, Type 2-D | | |
0320 740B00O 258.000 SQFT| 10.00000 2580.00| 8.05000 2076.90| 10.00000 2580.00
Construction Signs | | |
0330 740E000 50.000 EACH]| 10.00000 500.00] 10.05000 502.50| 10.00000 500.00
Cones (36 Inches High) | | |
0340 7400000 1.000 EACH]| 1000.00000 1000.00] 4429.20000 4429.20| 4000.00000 4000.00
Pilot Car | \ |
SECTION TOTALS | S 977,195.13| $ 1,148,231.50] $ 1,276,180.33
—————————————————————————————————————————— e
CONTRACT TOTALS | S 977,195.13| $ 1,148,231.50] $ 1,276,180.33




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20040430045 COUNTIES : CLEBURNE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-015-281-001

for constructing the Resurfacing (Macro-Surfacing) & Traffic
Stripe on S.R.#281 from north end of overpass C.R.#24 (MP
487.300) to S.R.#4 (U.S. #78) (MP 497.280) southwest of
Heflin. Length - 9.980 mi.

TOTAL % OVER
LOW BID

1 23018 CHARLES E. WATTS, INC. $ 419,439.27 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20040430045 COUNTIES CLEBURNE
LETTING DATE 04/30/04 10:00 AM DIVISION 04
I ( 1 ) 23018 | ( ) I ( )
| CHARLES E. WATTS, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 404G000 130771.000 SQYD| 2.12000 277234 .52 |
Pavement Surfacing Macro-Surfacing | |
0020 600A000 LUMP | 72000.00000 72000.00] |
Mobilization | |
0030 701A006 21.000 MILE] 675.00000 14175.00] |
Solid White, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0040 701A010 3.000 MILE] 400.00000 1200.00] |
Broken Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0050 701A014 16.000 MILE] 660.00000 10560.00] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0060 701B002 150.000 LF | 2.00000 300.00] |
Dotted Class 1, Type A Traffic Stripe | | |
(6" Wide) | \ |
0070 701C002 3.000 MILE] 745.00000 2235.00| |
Broken Temporary Traffic Stripe (Paint) | | |
0080 701C003 16.000 MILE] 815.00000 13040.00] |
Solid Temporary Traffic Stripe (Paint) | | |
0090 703A002 675.000 SQFT| 5.00000 3375.00| |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0100 703D001 135.000 SQFT| 4.25000 573.75] |
Temporary Traffic Control Markings | | |
0110 740B0O0O 597.000 SQFT| 18.00000 10746.00] |
Construction Signs | | |
0120 7400000 1.000 EACH]| 14000.00000 14000.00] |
Pilot Car | | |
SECTION TOTALS | $ 419,439.27| 0.00] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | S 419,439.27| 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20040430046 COUNTIES : MARENGO
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-046-025-001

for constructing the Resurfacing and Traffic Stripe on
S.R.#25 from C.R.#36 (MP 15.750) to the railroad crossing in
Thomaston (MP 20.980) Length - 5.230 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. $ 907,217.19 100.0000%
2 01073 ASPHALT SUPPLY, LLC $ 1,109,353.09 122.2809%
3 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. S 1,167,606.42 128.7020%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20040430046 COUNTIES MARENGO
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 01023 | ( 2 ) 01073 | ( 3 ) 02033
|ASPHALT CONTRACTORS, INC. |ASPHALT SUPPLY, LLC |S. T. BUNN CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 5.000 EACH]| 175.00000 875.00| 45.00000 225.00] 125.00000 625.00
Mailbox Reset, Single | \ |
0020 210D00O 3800.000 CUYD] 7.95000 30210.00| 8.00000 30400.00 | 9.29000 35302.00
Borrow Excavation | \ |
0030 401B100 72874.000 SQYD| 0.78000 56841.72| 0.65000 47368.10 | 0.80000 58299.20
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0040 405A000 4545.000 GAL | 0.95000 4317.75]| 1.78000 8090.10] 1.25000 5681.25
Tack Coat | \ |
0050 408A052 74441.000 SQYD] 0.77000 57319.57| 0.52000 38709.32| 0.92000 68485.72
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 410C000 1.000 EACH] 1950.00000 1950.00]| 35000.00000 35000.00| 2500.00000 2500.00
Contractor Retained Profilograph | \ |
0070 424A360 4652.000 TON | 34.50000 160494.00| 43.60000 202827.20] 50.36000 234274.72
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 500.000 TON | 37.55000 18775.00| 45.00000 22500.00 | 50.36000 25180.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 9306.000 TON | 33.05000 307563.30] 43.00000 400158.00] 45.68000 425098.08
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0100 424B653 700.000 TON | 45.00000 31500.00| 45.00000 31500.00| 68.00000 47600.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B659 3572.000 TON | 36.00000 128592.00]| 42.00000 150024.00] 47.80000 170741.60
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 430B00O 100.000 TON | 18.00000 1800.00| 43.00000 4300.00] 24.50000 2450.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0130 600A000 LUMP | 41460.00000 41460.00| 65000.00000 65000.00 | 25000.00000 25000.00
| \ |

Mobilization



Temporary Traffic Control Markings |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200404300406 COUNTIES MARENGO
LETTING DATE 04/30/04 10:00 AM DIVISION : 08
| ( 1 ) 01023 | ( 2 ) 01073 | ( 3 ) 02033
|ASPHALT CONTRACTORS, INC. |ASPHALT SUPPLY, LLC |S. T. BUNN CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 652A054 7.000 ACRE] 450.00000 3150.00| 650.00000 4550.00| 600.00000 4200.00
Seeding (Mix 2A) | | |
0150 656A000 7.000 ACRE] 400.00000 2800.00 | 650.00000 4550.00| 600.00000 4200.00
Mulching, Class A, Type 1 | | |
0160 665F000 100.000 EACH| 6.00000 600.00| 7.00000 700.00| 5.00000 500.00
Hay Bales | | |
0170 665J000 500.000 LF | 4.00000 2000.00 | 5.00000 2500.00] 5.00000 2500.00
Silt Fence, Type A | | |
0180 701A028 11.000 MILE] 1480.00000 16280.00] 1644.00000 18084.00] 1480.00000 16280.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0190 701A046 3.000 MILE] 980.00000 2940.00 | 1089.00000 3267.00| 980.00000 2940.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0200 701A048 5.000 MILE] 1680.00000 8400.00] 1867.00000 9335.00] 1680.00000 8400.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0210 701C002 10.000 MILE] 460.00000 4600.00] 511.00000 5110.00| 460.00000 4600.00
Broken Temporary Traffic Stripe (Paint) | | |
0220 701C003 15.000 MILE] 560.00000 8400.00] 622.00000 9330.00] 560.00000 8400.00
Solid Temporary Traffic Stripe (Paint) | | |
0230 701G125 574.000 LF | 4.33000 2485.42 | 4.81000 2760.94| 4.33000 2485.42
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0240 701G129 287.000 LF | 3.39000 972.93] 3.77000 1081.99| 3.39000 972.93
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0250 701H001 574.000 LF | 1.00000 574.00] 1.11000 637.14] 1.00000 574.00
Solid Traffic Stripe Removed (Plastic) | | |
0260 701H006 287.000 LF | 1.00000 287.00| 1.11000 318.57| 1.00000 287.00
Broken Traffic Stripe Removed (Plastic) | \ |
0270 703A002 132.000 SQFT| 5.00000 660.00| 5.56000 733.92| 5.00000 660.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0280 703B002 93.000 SQFT| 5.00000 465.00] 5.56000 517.08| 5.00000 465.00
Traffic Control Legends, Class 2, Type | \ |
0290 703D002 396.000 SQFT| 1.50000 594.00] 1.67000 661.32] 1.50000 594.00
\ |
\ |

(Paint) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 046 -4
TABULATION OF BIDS

SECTION TOTALS $ 1,167,606.42

CALL ORDER : 046 CONTRACT ID : 20040430046 COUNTIES : MARENGO
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
| ( 1 ) 01023 | ( 2 ) 01073 | ( 3 ) 02033
|ASPHALT CONTRACTORS, INC. |ASPHALT SUPPLY, LLC |S. T. BUNN CONSTRUCTION CO., IN

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——

0300 703E002 279.000 SQFT| 1.50000 418.50| 1.67000 465.93| 1.50000 418.50

Temporary Traffic Control Legends | \ |

(Paint) | \ |
0310 705A032 117.000 EACH| 5.25000 614.25] 5.83000 682.11] 5.25000 614.25

Pavement Markers, Class A-H, Type 1-B | | |
0320 705A037 419.000 EACH| 5.25000 2199.75] 5.83000 2442 .77 5.25000 2199.75

Pavement Markers, Class A-H, Type 2-D | | |
0330 740B00O 354.000 SQFT| 7.00000 2478.00 | 8.40000 2973.60]| 7.00000 2478.00

Construction Signs | | |
0340 740E000 200.000 EACH]| 10.00000 2000.00| 6.00000 1200.00] 1.00000 200.00

Cones (36 Inches High) | | |
0350 740M001 200.000 EACH] 5.00000 1000.00] 3.00000 600.00] 1.00000 200.00

Ballast For Cone | | |
0360 7400000 1.000 EACH]| 1600.00000 1600.00| 750.00000 750.00] 2200.00000 2200.00

Pilot Car | |

S 907,217.19] $ 1,109,353.09]

+ +

\ I

CONTRACT TOTALS $ 907,217.19 $ 1,109,353.09 $ 1,167,606.42




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20040430047 COUNTIES : MONTGOMERY
LETTING DATE : 04/30/04 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : ST-051-006-002
for constructing the Planing, Resurfacing and Traffic Stripe ST-051-021-001

on S.R.#3 (U.S.#80/82) (South Boulevard) from near S.R.#21
to east of Davenport Drive in Montgomery. Length 0.986 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 647,817.27 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 659,878.68 101.8619%
3 01023 ASPHALT CONTRACTORS, INC. S 697,964.00 107.7409%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040430047 COUNTIES MONTGOMERY
LETTING DATE 04/30/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( 3 ) 01023
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 230.000 CUYD| 3.00000 690.00| 10.00000 2300.00| 12.75000 2932.50
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | | |
0020 405A000 3850.000 GAL | 0.50000 1925.00] 1.00000 3850.00] 1.25000 4812.50
Tack Coat | | |
0030 408A052 22800.000 SQYD] 1.77000 40356.00 | 1.95000 44460.00] 1.70000 38760.00
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 423A002 1913.000 TON | 59.45000 113727.85] 58.58000 112063.54| 49.50000 94693.50
Stone Matrix Asphalt Wearing Layer, | \ |
3/4"™ Maximum Aggregate Size | \ |
0050 423B002 2508.000 TON | 57.35000 143833.80] 57.58000 144410.64| 48.50000 121638.00
Stone Matrix Asphalt Binder Layer, 3/4" | | |
Maximum Aggregate Size | \ |
0060 423B0O16 175.000 TON | 40.00000 7000.00| 130.00000 22750.00 | 85.00000 14875.00
Stone Matrix Asphalt Binder Layer, | |
3/4"Maximum Aggregate Size ,Patching | | |
0070 424A281 3450.000 TON | 42.75000 147487.50] 40.65000 140242.50| 38.30000 132135.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0080 424A287 500.000 TON | 47.95000 23975.00] 52.40000 26200.00] 45.25000 22625.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0090 455A000 2200.000 SQYD| 5.00000 11000.00| 4.00000 8800.00] 4.75000 10450.00
Grinding Concrete Pavement | | |
0100 600A000 LUMP | 59000.00000 59000.00| 60000.00000 60000.00] 156500.00000 156500.00
Mobilization | |
0110 652A056 2.000 ACRE| 488.15000 976.30] 405.00000 810.00] 600.00000 1200.00
Seeding (Mix 2E) | | |
0120 656A000 2.000 ACRE| 488.15000 976.30] 405.00000 810.00] 600.00000 1200.00
Mulching, Class A, Type 1 | | |
0130 665F000 30.000 EACH] 12.20000 366.00] 10.10000 303.00| 10.00000 300.00
Hay Bales | | |
0140 665J000 300.000 LF 3.66000 1098.00]| 3.05000 915.00] 4.00000 1200.00
\ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040430047 COUNTIES MONTGOMERY
LETTING DATE 04/30/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( 3 ) 01023
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A028 4.000 MILE]| 1837.70000 7350.80]| 1490.00000 5960.00| 1490.00000 5960.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0160 701A032 2.000 MILE| 1837.70000 3675.40] 1490.00000 2980.00] 1490.00000 2980.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0170 701A041 4.000 MILE] 1208.69000 4834.76| 980.00000 3920.00] 980.00000 3920.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701A046 2.000 MILE| 1208.69000 2417.38] 980.00000 1960.00] 980.00000 1960.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701B00S 2525.000 LF | 0.99000 2499.75] 0.80000 2020.00] 0.80000 2020.00
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0200 701C000 7.000 MILE] 592.01000 4144.07| 480.00000 3360.00] 480.00000 3360.00
Broken Temporary Traffic Stripe | \ |
0210 701C001 7.000 MILE]| 715.35000 5007.45] 580.00000 4060.00] 580.00000 4060.00
Solid Temporary Traffic Stripe | | |
0220 701F000 5050.000 LF | 0.31000 1565.50] 0.25000 1262.50] 0.25000 1262.50
Dotted Temporary Traffic Stripe | \ |
0230 703A002 4475.000 SQFT| 3.08000 13783.00| 2.50000 11187.50] 2.50000 11187.50
Traffic Control Markings, Class 2, Type | | |
A | \ |
0240 703B002 458.000 SQFT| 4.32000 1978.56/| 3.50000 1603.00] 3.50000 1603.00
Traffic Control Legends, Class 2, Type | \ |
0250 703D001 8950.000 SQFT| 1.85000 16557.50| 1.50000 13425.00] 1.50000 13425.00
Temporary Traffic Control Markings | \ |
0260 703E001 915.000 SQFT| 1.85000 1692.75]| 1.50000 1372.50] 1.50000 1372.50
Temporary Traffic Control Legends | \ |
0270 705A032 200.000 EACH] 6.17000 1234.00]| 5.00000 1000.00] 5.00000 1000.00
Pavement Markers, Class A-H, Type 1-B | | |
0280 705A037 380.000 EACH] 6.17000 2344.60] 5.00000 1900.00] 5.00000 1900.00
Pavement Markers, Class A-H, Type 2-D | \ |
0290 740B00O 790.000 SQFT| 9.00000 7110.00]| 7.50000 5925.00] 12.25000 9677.50
Construction Signs | \ |
0300 740C000 121.000 SQFT| 10.00000 1210.00] 8.50000 1028.50] 14.50000 1754.50
Special Construction Signs | \ |
0310 740D00O 400.000 EACH]| 35.00000 14000.00| 65.00000 26000.00 | 55.00000 22000.00
\ |

Channelizing Drums



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 047 -4
TABULATION OF BIDS

CALL ORDER : 047 CONTRACT ID : 20040430047 COUNTIES : MONTGOMERY
LETTING DATE : 04/30/04 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( 3 ) 01023
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 741cC010 2.000 EACH| 2000.00000 4000.00] 1500.00000 3000.00| 2600.00000 5200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit \ |
SECTION TOTALS $ 647,817.27] S 659,878.68]| $ 697,964.00

|
|
—————————————————————————————————————————— e et it
CONTRACT TOTALS | $ 647,817.27| S 659,878.68]| $ 697,964.00




RANK VENDOR NO./NAME

1 07011 GROUT, INCORPORATED

2 19046 SIMPSON CONSTRUCTION COMPANY, INC.
3 01001 ABRAMSON, LLC

4 07003 R. E. GRILLS CONSTRUCTION CO., INC.

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20040430048
LETTING DATE : 04/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 25 Calendar Days

CONTRACT DESCRIPTION

for constructing Concrete Pavement at the intersection of
S.R.#3 (U.S.#31) and S.R.#20 in Decatur.

COUNTIES

PROJECT (S)

MORGAN

155,000.
185,050.
194,032.
223,952.

DATE
PAGE

ST-052-003-001

% OVER
LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040430048 COUNTIES MORGAN
LETTING DATE 04/30/04 10:00 AM DIVISION : 01
| ( 1 ) 07011 | ( 2 ) 19046 | ( 3 ) 01001
| GROUT, INCORPORATED | SIMPSON CONSTRUCTION COMPA |ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 408A060 1341.000 sy | 15.31000 20530.71| 8.30000 11130.30] 17.68000 23708.88
Planing Existing Pavement | | |
(Approximately 9.1" To 10.0" Thick) | | |
0020 424A366 25.000 TON | 220.00000 5500.00| 45.00000 1125.00] 40.00000 1000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0030 450A001 1341.000 SQYD| 41.40000 55517.40| 78.40000 105134.40] 61.75000 82806.75
Plain Cement Concrete Pavement, 10 | \
Inches Thick | |
0040 450F000 1.000 EACH]| 1060.00000 1060.00] 3000.00000 3000.00| 500.00000 500.00
State Furnished Profilograph | | |
0050 456A000 1341.000 SQYD]| 5.00000 6705.00| 1.20000 1609.20| 2.25000 3017.25
Grooving Concrete Pavement | | |
0060 600A000 LUMP | 18000.00000 18000.00] 25300.00000 25300.00| 45912.00000 45912.00
Mobilization | |
0070 680A000 LUMP | 9126.70000 9126.70| 3000.00000 3000.00| 2000.00000 2000.00
Engineering Controls | \ |
0080 701G121 200.000 LF | 5.51000 1102.00] 2.90000 580.00| 5.03000 1006.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0090 701G125 845.000 LF | 4.97000 4199.65| 5.00000 4225.00| 4.53000 3827.85
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0100 701G133 800.000 LF | 4.97000 3976.00 | 5.00000 4000.00| 4.53000 3624.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0110 703A010 340.000 SQFT| 15.26000 5188.40| 14.00000 4760.00| 13.88000 4719.20
Traffic Control Markings,Class 3W,Type | \ |
0120 703B0O10 90.000 SQFT| 28.09000 2528.10| 17.00000 1530.00| 25.55000 2299.50
Traffic Control Legends,Class 3W,Type A | | |
0130 705A030 10.000 EACH]| 12.19000 121.90] 12.00000 120.00] 1.11000 11.10
Pavement Markers, Class A-H, Type 2-C | | |
0140 705A031 10.000 EACH]| 12.19000 121.90] 12.00000 120.00] 1.11000 11.10
Pavement Markers, Class A-H, Type 1-A | | |
0150 705A038 10.000 EACH]| 12.19000 121.90] 12.00000 120.00] 1.11000 11.10
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040430048 COUNTIES MORGAN
LETTING DATE 04/30/04 10:00 AM DIVISION 01
| ( 1 ) 07011 | ( 2 ) 19046 | ( 3 ) 01001
| GROUT, INCORPORATED | SIMPSON CONSTRUCTION COMPA |ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 730H001 520.000 LF | 3.66000 1903.20] 3.30000 1716.00| 3.30000 1716.00
Loop Wire | | |
0170 7301001 320.000 LF | 1.38000 441.60| 1.60000 512.00| 1.25000 400.00
Loop Detector Lead-In-Cable | | |
0180 730K000 1.000 EACH]| 340.00000 340.00] 250.00000 250.00| 325.00000 325.00
Traffic Signal Junction Box | | |
0190 740B0O0O 759.000 SQFT| 13.25000 10056.75] 7.00000 5313.00| 8.35000 6337.65
Construction Signs | | |
0200 740C000 32.000 SQFT| 15.90000 508.80] 8.00000 256.00| 8.88000 284.16
Special Construction Signs | | |
0210 740D000 150.000 EACH| 31.80000 4770.00] 55.00000 8250.00 | 59.00000 8850.00
Channelizing Drums | \ |
0220 741C010 3.000 EACH] 1060.00000 3180.00| 1000.00000 3000.00| 555.00000 1665.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 155,000.01 | S 185,050.90] S 194,032.54
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 155,000.01 | S 185,050.90] S 194,032.54




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 048 -4
TABULATION OF BIDS
CALL ORDER : 048 CONTRACT ID 20040430048 COUNTIES MORGAN
LETTING DATE 04/30/04 10:00 AM DIVISION : 01
I ( 4 ) 07003 | ( ) | ( )
|[R.E. GRILLS CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 408A060 1341.000 sy | 18.00000 24138.00] |
Planing Existing Pavement | \ |
(Approximately 9.1" To 10.0" Thick) | | |
0020 424A366 25.000 TON | 140.00000 3500.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0030 450A001 1341.000 SQYD] 85.00000 113985.00] |
Plain Cement Concrete Pavement, 10 | |
Inches Thick | |
0040 450F000 1.000 EACH] 700.00000 700.00] |
State Furnished Profilograph | \ |
0050 456A000 1341.000 SQYD] 3.00000 4023.00] |
Grooving Concrete Pavement | | |
0060 600A000 LUMP | 17600.00000 17600.00 | |
Mobilization | \
0070 680A000 LUMP | 7800.00000 7800.00 | |
Engineering Controls | \ |
0080 701G121 200.000 LF | 5.00000 1000.00] |
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0090 701G125 845.000 LF | 5.00000 4225.00] |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0100 701G133 800.000 LF | 6.00000 4800.00] |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0110 703A010 340.000 SQFT| 17.00000 5780.00] |
Traffic Control Markings,Class 3W,Type | | |
0120 703B010 90.000 SQFT| 24.00000 2160.00] |
Traffic Control Legends,Class 3W,Type A | \ |
0130 705A030 10.000 EACH| 14.00000 140.00] |
Pavement Markers, Class A-H, Type 2-C | | |
0140 705A031 10.000 EACH| 14.00000 140.00] |
Pavement Markers, Class A-H, Type 1-A | | |
0150 705A038 10.000 EACH| 14.00000 140.00] |
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 048 -5

TABULATION OF BIDS

CALL ORDER : 048 CONTRACT ID : 20040430048 COUNTIES : MORGAN
LETTING DATE : 04/30/04 10:00 AM DIVISION : 01
I ( 4 ) 07003 I ( ) I ( )
|[R.E. GRILLS CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 730H001 520.000 LF | 4.00000 2080.00] |
Loop Wire | \ |
0170 7301001 320.000 LF | 1.50000 480.00| |
Loop Detector Lead-In-Cable | \ |
0180 730K000 1.000 EACH] 350.00000 350.00] |
Traffic Signal Junction Box | \ |
0190 740B00O 759.000 SQFT| 11.00000 8349.00| |
Construction Signs | \ |
0200 740C000 32.000 SQFT| 16.00000 512.00] |
Special Construction Signs | \ |
0210 740D00O 150.000 EACH] 77.00000 11550.00] |
Channelizing Drums | \ |
0220 741cC010 3.000 EACH]| 3500.00000 10500.00| |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 223,952.00] $ 0.00] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | S 223,952.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 049 -1
VENDOR RANKING

CALL ORDER : 049 CONTRACT ID : 20040430049 COUNTIES : PIKE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 07
CONTRACT TIME : 75 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : ST-055-053-001

for constructing the Resurfacing and Traffic Stripe on

U.S.#231 from Monticello Drive in Troy to C.R.#1124. Length

- 5.003 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 2,477,298.05 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 2,627,578.47 106.0663%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 049 -2
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20040430049 COUNTIES : PIKE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 1.000 EACH] 95.00000 95.00] 150.00000 150.00]
Mailbox Reset, Single | \ |
0020 209A002 5.000 EACH] 135.00000 675.00] 170.00000 850.00]
Mailbox Reset, Multiple | \ |
0030 210D021 3774.000 CUYD| 4.50000 16983.00| 7.00000 26418.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0040 212A000 1038.000 STA | 27.50000 28545.00| 24.90000 25846.20|
Machine Grading Shoulders | \ |
0050 405A000 11680.000 GAL | 1.80000 21024.00] 3.03000 35390.40]
Tack Coat | | |
0060 408A052 140912.000 SQYD| 0.75000 105684.00] 0.50000 70456.00 |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0065 410C000 1.000 EACH] 2500.00000 2500.00] 6500.00000 6500.00|
Contractor Retained Profilograph | \ |
0070 424A281 20650.000 TON | 39.95000 824967.50| 49.00000 1011850.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0080 424A286 500.000 TON | 52.50000 26250.00] 76.00000 38000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0090 424B289 19546.000 TON | 40.45000 790635.70| 43.41000 848491.86 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0100 424B293 8268.000 TON | 41.75000 345189.00 | 33.00000 272844.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0110 428C000 105684.000 LF | 0.10000 10568.40| 0.09000 9511.56]|
Scoring Bituminous Pavement Surface By | | |
Cutting | | |
0120 600A000 LUMP| 112500.00000 112500.00] 85324.00000 85324.00 |
| \ |

Mobilization



Broken White, Class 3W, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 049 -3
TABULATION OF BIDS
CALL ORDER 049 CONTRACT 1ID 20040430049 COUNTIES PIKE
LETTING DATE 04/30/04 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0130 651B00O 30.000 TON | 30.00000 900.00] 40.00000 1200.00]
Agricultural Limestone | \ |
0140 652A061 15.000 ACRE| 370.00000 5550.00] 375.00000 5625.00]
Seeding (Mix 3E) | | |
0150 656A000 15.000 ACRE| 340.00000 5100.00] 375.00000 5625.00]
Mulching, Class A, Type 1 | \ |
0160 665F000 350.000 EACH]| 7.00000 2450.00| 7.50000 2625.00]
Hay Bales | \ |
0170 665J000 1000.000 LF | 2.65000 2650.00] 4.50000 4500.00]
Silt Fence, Type A | \ |
0180 680A000 LUMP | 10000.00000 10000.00| 25000.00000 25000.00|
Engineering Controls | \ |
0190 701A028 12.000 MILE| 1480.00000 17760.00| 1480.00000 17760.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0200 701A041 10.000 MILE| 960.00000 9600.00| 960.00000 9600.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0210 701A048 11.000 MILE| 1650.00000 18150.00] 1650.00000 18150.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701B00Y 6588.000 LF | 0.80000 5270.40] 0.80000 5270.40]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0230 701C000 23.000 MILE] 420.00000 9660.00| 420.00000 9660.00 |
Broken Temporary Traffic Stripe | \ |
0240 701C001 45.000 MILE| 520.00000 23400.00] 520.00000 23400.00|
Solid Temporary Traffic Stripe | | |
0250 701D007 1.000 MILE] 1700.00000 1700.00| 1700.00000 1700.00]
Solid Traffic Stripe Removed (Paint) | \ |
0260 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | | |
0270 701D014 1.000 MILE] 1500.00000 1500.00]| 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | \ |
0280 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | |
0290 701G121 950.000 LF 1.60000 1520.00] 1.60000 1520.00]
\ |
\ |

Stripe (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 049 -4
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20040430049 COUNTIES : PIKE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 07

( 1 ) 23024 | ( 2 ) 01087 |
WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
|

LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 701G125 950.000 LF | 4.07000 3866.50| 4.07000 3866.50]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0310 701G133 950.000 LF | 4.07000 3866.50] 4.07000 3866.50]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0320 703A002 6719.000 SQFT| 2.50000 16797.50| 2.50000 16797.50|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0330 703B002 1345.000 SQFT| 3.50000 4707.50] 3.50000 4707.50]
Traffic Control Legends, Class 2, Type | | |
0340 703D001 6154.000 SQFT| 1.30000 8000.20] 1.30000 8000.20]
Temporary Traffic Control Markings | \ |
0350 705A030 587.000 EACH| 5.00000 2935.00] 5.00000 2935.00|
Pavement Markers, Class A-H, Type 2-C | | |
0360 705A031 807.000 EACH] 5.00000 4035.00] 5.00000 4035.00]
Pavement Markers, Class A-H, Type 1-A | \ |
0370 740B00O 1531.000 SQFT| 7.35000 11252.85]| 7.35000 11252.85|
Construction Signs | \ |
0380 740E000 300.000 EACH| 12.50000 3750.00] 4.00000 1200.00]
Cones (36 Inches High) | | |
0390 740M001 300.000 EACH| 7.50000 2250.00] 3.00000 900.00|
Ballast For Cone | | |
0400 741cC010 2.000 EACH| 1680.00000 3360.00] 500.00000 1000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0410 742A001 2.000 EACH| 4200.00000 8400.00| 500.00000 1000.00]
Portable Changeable Message Sign, Type | \ |
SECTION TOTALS | $ 2,477,298.05| S 2,627,578.47]| S 0.00
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | S 2,477,298.05] $ 2,627,578.47| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 050 -1
VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20040430050 COUNTIES : PIKE
LETTING DATE : 04/30/04 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : DOTHAN PROJECT (S) : ST-055-125-001

for constructing the Resurfacing (Macro-Surfacing) and
Traffic Stripe on S.R.#125 from the Coffee county line to
S.R.#53 (U.S.#231) south of Brundidge. Length 6.253 mi.

TOTAL % OVER
BID LOW BID

1 23018 CHARLES E. WATTS, INC. $ 342,277.73 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 050 -2

CALL ORDER : 050 CONTRACT ID 20040430050 COUNTIES PIKE
LETTING DATE : 04/30/04 10:00 AM DIVISION
| ( 1 ) 23018 | ( 2 ) 01087 | ( )
|CHARLES E. WATTS, INC. | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 404G000 88043.000 SQYD| 2.11000 185770.73| |
Pavement Surfacing Macro-Surfacing | \
0020 600A000 LUMP | 55000.00000 55000.00 | |
Mobilization | \
0030 680A000 LUMP | 3000.00000 3000.00] |
Engineering Controls | \ |
0040 701A028 13.000 MILE| 1800.00000 23400.00] |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0050 701A046 4.000 MILE] 1250.00000 5000.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0060 701A0438 9.000 MILE] 2150.00000 19350.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0070 701C000 4.000 MILE] 650.00000 2600.00| |
Broken Temporary Traffic Stripe | \ |
0080 701C001 22.000 MILE| 725.00000 15950.00 | |
Solid Temporary Traffic Stripe | \ |
0090 701D007 1.000 MILE] 2225.00000 2225.00] |
Solid Traffic Stripe Removed (Paint) | | |
0100 701D008 1.000 MILE] 2250.00000 2250.00] |
Solid Traffic Stripe Removed (Plastic) | | |
0110 701D014 1.000 MILE] 1975.00000 1975.00] |
Broken Traffic Stripe Removed (Paint) | | |
0120 701D015 1.000 MILE] 1975.00000 1975.00] |
Broken Traffic Stripe Removed (Plastic) | | |
0130 705A032 198.000 EACH] 7.25000 1435.50] |
Pavement Markers, Class A-H, Type 1-B | | |
0140 705A037 618.000 EACH] 7.25000 4480.50] |
Pavement Markers, Class A-H, Type 2-D | \ |
0150 740B000O 368.000 SQFT| 12.00000 4416.00] |
Construction Signs | \ |
0160 740E000 100.000 EACH] 9.00000 900.00| |
Cones (36 Inches High) | | |
0170 740M001 100.000 EACH] 5.50000 550.00] |
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 05/05/04
PAGE 050 -3
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20040430050 COUNTIES PIKE
LETTING DATE 04/30/04 10:00 AM DIVISION 07
| ( 1 ) 23018 | ( 2 ) 01087 | ( )
|CHARLES E. WATTS, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 7400000 1.000 EACH] 12000.00000 12000.00] |
Pilot Car | \ |
SECTION TOTALS | $ 342,277.73| $ 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 342,277.73] $ 2,627,578.47] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20040430051 COUNTIES : RANDOLPH
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-056-022-002

for constructing the Resurfacing and Traffic Stripe on
S.R.#22 from C.R.#136 (N. Main St.) to S.R.#1 (U.S.#431) in
Roanoke. Length - 1.588 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 211,032.00 100.0000%
2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 218,766.75 103.6652%
3 05024 EAST RIVER CONSTRUCTION COMPANY, INC. S 240,661.50 114.0403%
4 04013 DUNN CONSTRUCTION COMPANY, INC. $ 253,138.91 119.9529%
5 05002 EAST ALABAMA PAVING COMPANY, INC. $ 253,496.00 120.1221%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 051 -2

CALL ORDER : 051 CONTRACT ID : 20040430051 RANDOLPH
LETTING DATE : 04/30/04 10:00 AM DIVISION : 04
| ( 1 ) 01087 | ( 2 ) 13022 | ( 3 ) 05024
| APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., |EAST RIVER CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
I \
0010 405A000 1800.000 GAL | 1.20000 2160.00] 1.30000 1.10000 1980.00
Tack Coat | |
0020 408A051 375.000 SQYD] 18.48000 6930.00| 8.95000 10.00000 3750.00
Planing Existing Pavement |
(Approximately 0.00"™ Thru 1.0" Thick) | |
0030 424A356 1700.000 TON | 48.69000 82773.00 | 48.00000 44.00000 74800.00
Superpave Bituminous Concrete Wearing | |
Surface Layer,3/8" Maximum Aggregate | \
Size Mix, Esal Range C/D | \
0040 424A358 400.000 TON | 56.61000 22644.00] 48.00000 60.00000 24000.00
Superpave Bituminous Concrete Wearing | |
Surface Layer,Leveling ,3/8" Maximum | |
Aggregate Size Mix, Esal Range C/D | \
0050 424B655 800.000 TON | 76.74000 61392.00 | 70.00000 90.00000 72000.00
Superpave Bituminous Concrete Upper | |
Binder Layer, Patching ,1" Maximum | |
Aggregate Size Mix, ESAL Range C/D | \
0060 600A000 LUMP | 4567.50000 4567.50] 26000.00000 28000.00000 28000.00
Mobilization | |
0070 701A048 2.000 MILE| 2520.00000 5040.00| 2500.00000 2550.00000 5100.00
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wide) |
0080 701C001 4.000 MILE]| 630.00000 2520.00] 600.00000 750.00000 3000.00
Solid Temporary Traffic Stripe |
0090 703A002 5500.000 SQFT| 2.94000 16170.00| 2.50000 3.40000 18700.00
Traffic Control Markings, Class 2, Type | \
A I \
0100 703B002 90.000 SQFT| 3.68000 331.20] 3.50000 3.75000 337.50
Traffic Control Legends, Class 2, Type | |
0110 703D001 200.000 SQFT| 1.89000 378.00] 1.50000 2.25000 450.00
Temporary Traffic Control Markings | |
0120 740B00O 562.000 SQFT| 8.40000 4720.80]| 14.00000 12.00000 6744.00
Construction Signs | |
0130 740E000 75.000 EACH| 11.13000 834.75| 5.00000 12.00000 900.00
Cones (36 Inches High) | |
0140 740M001 75.000 EACH| 7.61000 570.75| 3.50000 12.00000 900.00
Ballast For Cone | \
SECTION TOTALS | $ 211,032.00| $ $ 240,661.50
__________________________________________ + __________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | S 211,032.00] $ $ 240,661.50




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 051 -3

CALL ORDER : 051 CONTRACT 1ID 20040430051 COUNTIES RANDOLPH
LETTING DATE 04/30/04 10:00 AM DIVISION : 04
| ) 04013 | ( 5 ) 05002 ( )
| DUNN CONSTRUCTION CO., INC. |EAST ALABAMA PAVING CO.,
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ ——— i — — i — — — — — — —— — —————
SECTION 0001 Total
I \
0010 405A000 1800.000 GAL | 1.12000 2016.00| 2.00000 3600.
Tack Coat | |
0020 408A051 375.000 SQYD] 10.59000 3971.25] 20.00000 7500.
Planing Existing Pavement |
(Approximately 0.00"™ Thru 1.0" Thick) | |
0030 424A356 1700.000 TON | 64.66000 109922.00] 53.81000 91477.
Superpave Bituminous Concrete Wearing | |
Surface Layer,3/8" Maximum Aggregate | \
Size Mix, Esal Range C/D | \
0040 424A358 400.000 TON | 57.62000 23048.00]| 56.00000 22400.
Superpave Bituminous Concrete Wearing | |
Surface Layer,Leveling ,3/8" Maximum | |
Aggregate Size Mix, Esal Range C/D | \
0050 424B655 800.000 TON | 74.84000 59872.00 | 90.00000 72000.
Superpave Bituminous Concrete Upper | |
Binder Layer, Patching ,1" Maximum | |
Aggregate Size Mix, ESAL Range C/D | \
0060 600A000 LUMP | 17301.01000 17301.01| 25000.00000 25000.
Mobilization | |
0070 701A048 2.000 MILE| 3165.12000 6330.24| 2400.00000 4800.
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wide) |
0080 701C001 4.000 MILE]| 791.28000 3165.12] 600.00000 2400.
Solid Temporary Traffic Stripe |
0090 703A002 5500.000 SQFT| 3.69000 20295.00] 2.80000 15400.
Traffic Control Markings, Class 2, Type | \
A I \
0100 703B002 90.000 SQFT| 4.62000 415.80| 3.50000 315.
Traffic Control Legends, Class 2, Type | |
0110 703D001 200.000 SQFT| 2.37000 474.00] 1.80000 360.
Temporary Traffic Control Markings | |
0120 740B00O 562.000 SQFT| 9.77000 5490.74 | 12.00000 6744.
Construction Signs | |
0130 740E000 75.000 EACH| 6.98000 523.50] 20.00000 1500.
Cones (36 Inches High) | |
0140 740M001 75.000 EACH| 4.19000 314.25]| 0.00000 0.
Ballast For Cone | \
SECTION TOTALS | $ 253,138.91] $ 253,496. $ 0.00
__________________________________________ + _________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | $ 253,138.91| S 253,496. $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20040430052 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-058-004-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#4 (U.S.#78) from just east of I-20 to Eighteenth
Street North in Pell City. Length 2.780 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 395,832.90 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 464,060.91 117.2366%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 494,873.96 125.0209%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 052 -2
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20040430052 COUNTIES : ST. CLAIR
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
| ( 1 ) 13022 | ( 2 ) 01087 3 ) 04013

(
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. DUNN CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | \

Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09"™ Thick) (6" Wide) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206C025 443.000 SQYD] 7.50000 3322.50] 14.87000 6587.41]| 4.95000 2192.85
Removing Bituminous Pavement On | \ |
Concrete Surfaces | \ |
0020 2092002 1.000 EACH] 265.00000 265.00| 1030.00000 1030.00| 271.78000 271.78
Mailbox Reset, Multiple | \ |
0030 305A040 400.000 cCUYD]| 20.00000 8000.00| 40.45000 16180.00] 21.95000 8780.00
Soil Aggregate, Section 823, Chert or | \ |
Red Dog, For Miscellaneous Use | \ |
0040 405A000 1748.000 GAL | 1.35000 2359.80]| 1.23000 2150.04 | 0.95000 1660.60
Tack Coat | ‘ |
0050 408A052 58230.000 SQYD] 1.15000 66964.50| 0.97000 56483.10] 1.31000 76281.30
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 424A360 4369.000 TON | 39.00000 170391.00| 33.64000 146973.16| 53.10000 231993.90
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A366 1500.000 TON | 36.00000 54000.00] 46.79000 70185.00] 49.33000 73995.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B656 500.000 TON | 70.00000 35000.00] 97.92000 48960.00] 67.12000 33560.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 20000.00000 20000.00| 77745.00000 77745.00 | 13291.01000 13291.01
Mobilization | \
0100 665F000 50.000 EACH] 16.00000 800.00] 7.75000 387.50] 6.30000 315.00
Hay Bales | \ |
0110 665J000 150.000 LF | 3.75000 562.50] 7.45000 1117.50] 6.30000 945.00
Silt Fence, Type A I \ |
0120 701A028 6.000 MILE] 1250.00000 7500.00 | 1312.50000 7875.00 | 1784.59000 10707.54
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" wWide) | \ |
0130 701A046 1.000 MILE] 900.00000 900.00] 945.00000 945.00] 1185.74000 1185.74
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
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CALL ORDER : 052 CONTRACT 1ID 20040430052 COUNTIES CLAIR
LETTING DATE 04/30/04 10:00 AM DIVISION : 03
| ( ) 13022 | ( 2 ) 01087 | ( 3 ) 04013
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 701A048 5.000 MILE] 1500.00000 7500.00| 1575.00000 7875.00] 2024.14000 10120.70
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wide) |
0150 701B00S 291.000 LF | 0.60000 174.60] 0.63000 183. 1.02000 296.82
Dotted Class 2, Type A Traffic Stripe | |
(0.09" Thick) (6" Wide) | \
0160 701C000 2.000 MILE| 325.00000 650.00| 341.25000 682. 586.88000 1173.76
Broken Temporary Traffic Stripe | \
0170 701C001 9.000 MILE| 375.00000 3375.00] 393.75000 3543. 706.65000 6359.85
Solid Temporary Traffic Stripe |
0180 703A000 156.000 SQFT| 1.00000 156.00] 1.05000 163. 1.80000 280.80
Traffic Control Markings, Class 1, Type | \
A I \
0190 703A002 2248.000 SQFT| 2.00000 4496.00] 2.10000 4720. 2.99000 6721.52
Traffic Control Markings, Class 2, Type | |
A | \
0200 703B002 225.000 SQFT| 2.00000 450.00] 2.10000 472. 4.19000 942.75
Traffic Control Legends, Class 2, Type | \
0210 703D001 732.000 SQFT| 1.00000 732.00] 1.05000 768. 1.80000 1317.60
Temporary Traffic Control Markings | \
0220 705A032 36.000 EACH| 4.50000 162.00] 4.73000 170. 5.99000 215.64
Pavement Markers, Class A-H, Type 1-B | |
0230 705A037 322.000 EACH| 4.50000 1449.00] 4.73000 1523. 5.99000 1928.78
Pavement Markers, Class A-H, Type 2-D | |
0240 740B00O 458.000 SQFT| 12.00000 5496.00| 7.72000 3535. 8.83000 4044.14
Construction Signs | |
0250 740E000 322.000 EACH| 2.00000 644.00| 10.81000 3480. 11.66000 3754.52
Cones (36 Inches High) | |
0260 740M001 322.000 EACH| 1.50000 483.00| 1.00000 322. 7.88000 2537.36
Ballast For Cone | |
SECTION TOTALS | S 395,832.90] $ 464,060. $ 494,873.96
__________________________________________ + _________________________+____________________________ ——— i — — i — — — — — — —— — —————
CONTRACT TOTALS | $ 395,832.90| S 464,060. S 494,873.96




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
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VENDOR RANKING

CALL ORDER : 053 CONTRACT ID : 20040430053 COUNTIES : SHELBY
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-059-119-005

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#119 from Shelby Street in Montevallo to just south
of C.R.#26 East. Length 7.650 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,015,998.67 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,177,216.93 115.8680%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 053 -2
TABULATION OF BIDS

CALL ORDER : 053 CONTRACT ID : 20040430053 COUNTIES : SHELBY
LETTING DATE : 04/30/04 10:00 AM DIVISION : 03

( 1 ) 04013 | ( 2 ) 01087
DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \

+ -
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ —_—

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 206C025 272.000 SQYD| 13.40000 3644.80 18.34000 4988.48
Removing Bituminous Pavement On |
Concrete Surfaces |

0020 209A000 10.000 EACH| 175.00000 1750.00 199.00000 1990.00
Mailbox Reset, Single

0030 209A002 1.000 EACH] 320.00000 320.00 274.11000 274.11
Mailbox Reset, Multiple |

0040 305A040 250.000 CUYD| 35.40000 8850.00 35.41000 8852.50
Soil Aggregate, Section 823, Chert or
Red Dog, For Miscellaneous Use

0050 405A000 4582.000 GAL 1.10000 5040.20 1.25000 5727.50
Tack Coat

0060 408A051 152689.000 SQYD 0.88000 134366.32 1.21000 184753.69
Planing Existing Pavement
(Approximately 0.00"™ Thru 1.0" Thick)

0070 424A361 16200.000 TON 38.80000 628560.00 38.34000 621108.00
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0080 424A367 750.000 TON

|
|
|
|
|
|
|
|
|
|
|
|
Superpave Bituminous Concrete Wearing |
Surface Layer,Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D |
0090 424B656 250.000 TON | 71.40000 17850.00
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

77.85000 19462.50

Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 600A000 LUMP 67000.00000 67000.00 206069.00000 206069.00
Mobilization

0110 665F000 50.000 EACH 12.60000 630.00 14.17000 708.50
Hay Bales

0120 665J000 150.000 LF 12.60000 1890.00 7.09000 1063.50
Silt Fence, Type A

0130 701A028 18.000 MILE 1480.00000 26640.00 1312.50000 23625.00
Solid White, Class 2, Type A Traffic
Stripe (0.06"™ Thick) (6" Wide)

0140 701A046 2.000 MILE 1066.00000 2132.00 945.00000 1890.00

Broken Yellow, Class 2, Type A Traffic

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
60.00000 45000.00 | 44.60000 33450.00]
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
Stripe (0.09" Thick) (6" Wide) \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/05/04
PAGE : 053 -3

CALL ORDER : 053 CONTRACT 1ID 20040430053 COUNTIES SHELBY
LETTING DATE 04/30/04 10:00 AM DIVISION : 03
| ) 04013 | ( 2 ) 01087 ( )
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A048 16.000 MILE| 1777.00000 28432.00| 1575.00000 25200.00 |
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wide) |
0160 701B00S 1072.000 LF | 0.75000 804.00] 0.63000 675.
Dotted Class 2, Type A Traffic Stripe | |
(0.09" Thick) (6" Wide) | \
0170 701C000 2.000 MILE| 385.00000 770.00] 341.25000 682.
Broken Temporary Traffic Stripe | \
0180 701C001 16.000 MILE| 445.00000 7120.00| 393.75000 6300.
Solid Temporary Traffic Stripe |
0190 703A000 584.000 SQFT| 1.20000 700.80] 1.05000 613.
Traffic Control Markings, Class 1, Type | \
A I \
0200 703A002 4124.000 SQFT| 2.40000 9897.60| 2.10000 8660.
Traffic Control Markings, Class 2, Type | |
A | \
0210 703B002 247.000 SQFT| 2.40000 592.80| 2.10000 518.
Traffic Control Legends, Class 2, Type | \
0220 703D001 2088.000 SQFT| 1.20000 2505.60| 1.05000 2192.
Temporary Traffic Control Markings | \
0230 705A032 26.000 EACH] 5.40000 140.40]| 4.73000 122.
Pavement Markers, Class A-H, Type 1-B | |
0240 705A037 1099.000 EACH] 5.35000 5879.65| 4.73000 5198.
Pavement Markers, Class A-H, Type 2-D | |
0250 730H001 682.000 LF | 2.70000 1841.40] 2.36000 16009.
Loop Wire | |
0260 7301001 100.000 LF | 1.20000 120.00] 1.05000 105.
Loop Detector Lead-In-Cable |
0270 740B00O 766.000 SQFT| 9.00000 6894.00| 7.72000 5913.
Construction Signs | |
0280 740D000O 46.000 EACH| 63.00000 2898.00| 55.13000 2535.
Channelizing Drums | \
0290 740E000 178.000 EACH] 12.70000 2260.60] 15.78000 2808.
Cones (36 Inches High) | |
0300 740M001 178.000 EACH] 8.25000 1468.50] 0.66000 117.
Ballast For Cone | |
SECTION TOTALS | $ 1,015,998.67] $ 1,177,216. S 0.00
__________________________________________ + _________________________+____________________________ gy g g g g Sy g g Mg g S
CONTRACT TOTALS | $ 1,015,998.67] $ 1,177,216. $
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VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20040430054 COUNTIES : WASHINGTON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08

CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-065-057-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#57 (U.S.#45) from MP 4.215 to MP 7.876 southeast of
Fruitdale. Length 3.661 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 656,076.54 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 663,064.86 101.0652%
3 01073 ASPHALT SUPPLY, LLC S 831,526.49 126.7423%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 054 -2
TABULATION OF BIDS
CALL ORDER 054 CONTRACT ID 20040430054 COUNTIES WASHINGTON
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 13008 | ( 3 ) 01073
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 305A000 2376.000 CUYD]| 7.20000 17107.20] 8.00000 19008.00] 9.00000 21384.00
Borrow, Section 210, FOR MISCELLANEQOUS | | |
USE | \ |
0020 405A000 5300.000 GAL | 1.16000 6148.00 | 0.90000 4770.00] 2.10000 11130.00
Tack Coat | | |
0030 408A052 68707.000 SQYD| 0.72000 49469.04 | 0.54000 37101.78| 0.65000 44659.55
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 424A360 4295.000 TON | 41.01000 176137.95] 37.25000 159988.75] 46.50000 199717.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424B655 350.000 TON | 44.36000 15526.00] 37.25000 13037.50] 49.00000 17150.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B659 8379.000 TON | 36.16000 302984.64| 34.00000 284886.00 | 41.59000 348482.61
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 428B000 36961.000 LF | 0.03000 1108.83] 0.03000 1108.83| 0.11000 4065.71
Scoring Bituminous Pavement Surface By | | |
Rolling I \ |
0080 430B00O 100.000 TON | 28.31000 2831.00] 22.00000 2200.00| 43.00000 4300.00
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0090 600A000 LUMP | 9118.95000 9118.95] 64000.00000 64000.00]| 88000.00000 88000.00
Mobilization | |
0100 652A057 5.000 ACRE] 500.00000 2500.00] 500.00000 2500.00| 900.00000 4500.00
Seeding (Mix 3A) | | |
0110 656A000 5.000 ACRE] 500.00000 2500.00| 500.00000 2500.00/| 900.00000 4500.00
Mulching, Class A, Type 1 | | |
0120 665F000 350.000 EACH| 6.56000 2296.00| 6.00000 2100.00| 8.00000 2800.00
Hay Bales | | |
0130 6653000 3510.000 LF | 3.20000 11232.00] 4.00000 14040.00] 5.00000 17550.00
Silt Fence, Type A | | |
0140 701A028 7.000 MILE] 1494.95000 10464.65| 1490.00000 10430.00| 1644.44000 11511.08
Solid White, Class 2, Type A Traffic | | |
| \ |

Stripe (0.06" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 054 -3
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20040430054 COUNTIES WASHINGTON
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 13008 | ( 3 ) 01073
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A046 4.000 MILE]| 979.80000 3919.20] 975.00000 3900.00] 1077.78000 4311.12
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701A048 3.000 MILE] 1686.87000 5060.61] 1680.00000 5040.00] 1855.56000 5566.68
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0170 701C002 8.000 MILE| 393.94000 3151.52] 392.50000 3140.00] 433.33000 3466.64
Broken Temporary Traffic Stripe (Paint) | \ |
0180 701C003 20.000 MILE] 454.55000 9091.00| 452.50000 9050.00 | 500.00000 10000.00
Solid Temporary Traffic Stripe (Paint) | \ |
0190 701G125 1700.000 LF | 3.94000 6698.00 | 3.92000 6664 .00 | 4.33000 7361.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0200 701G133 1700.000 LF | 3.94000 6698.00| 3.92000 6664.00 | 4.33000 7361.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0210 701HO001 3400.000 LF | 0.51000 1734.00]| 0.50000 1700.00] 0.56000 1904.00
Solid Traffic Stripe Removed (Plastic) | \ |
0220 703A002 48.000 SQFT| 5.05000 242.40| 5.00000 240.00] 5.56000 266.88
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 703D002 96.000 SQFT| 2.02000 193.92| 2.00000 192.00] 2.22000 213.12
Temporary Traffic Control Markings | | |
(Paint) | \ |
0240 705A032 190.000 EACH] 5.05000 959.50] 5.00000 950.00] 5.56000 1056.40
Pavement Markers, Class A-H, Type 1-B | \ |
0250 705A037 250.000 EACH] 5.05000 1262.50] 5.00000 1250.00] 5.56000 1390.00
Pavement Markers, Class A-H, Type 2-D | | |
0260 740B00O 313.000 SQFT| 9.00000 2817.00] 8.00000 2504.00] 8.40000 2629.20
Construction Signs | \ |
0270 740E000 250.000 EACH] 0.50000 125.00] 1.00000 250.00] 6.00000 1500.00
Cones (36 Inches High) | | |
0280 740M001 250.000 EACH| 0.50000 125.00] 1.00000 250.00] 3.00000 750.00
Ballast For Cone | \ |
0290 7400000 1.000 EACH] 4574.63000 4574.63| 3600.00000 3600.00] 4000.00000 4000.00
Pilot Car | \ |
SECTION TOTALS | $ 656,076.54| $ 663,064.86] $ 831,526.49
—————————————————————————————————————————— e
CONTRACT TOTALS | S 656,076.54| $ 663,064.86] $ 831,526.49




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04

PAGE : 056 -1
VENDOR RANKING

CALL ORDER : 056 CONTRACT ID : 20040430056 COUNTIES : JACKSON
LETTING DATE : 04/30/04 10:00 AM DIVISION : 01
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-301-363-079-401

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#79 from S.R.#146 in Skyline to the Tennessee state
line. 10.250 mi.

TOTAL % OVER
BID LOW BID

1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 1,239,265.90 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 056 -2
TABULATION OF BIDS
CALL ORDER 056 CONTRACT 1ID 20040430056 COUNTIES JACKSON
LETTING DATE 04/30/04 10:00 AM DIVISION 01
I ( 1 ) 10011 I ( ) | ( )
| JACKSON PAVING & CONSTRUCTI | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 305B060 8720.000 TON | 17.95000 156524.00| |
Crushed Aggregate, Section 825, For | \ |
Miscellaneous Use | | |
0020 405A000 5500.000 GAL | 1.30000 7150.00| |
Tack Coat | \ |
0030 408A051 181844.000 SQYD] 0.72000 130927.68]| |
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0040 424A341 15004.000 TON | 44.98000 674879.92| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424A347 200.000 TON | 47.55000 9510.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B640 300.000 TON | 52.60000 15780.00 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 424B647 2018.000 TON | 42.50000 85765.00 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 600A000 LUMP | 63000.00000 63000.00 | |
Mobilization | |
0090 701A028 21.000 MILE] 1575.00000 33075.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" wWide) | \ |
0100 701A032 8.000 MILE] 1732.00000 13856.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0110 701A046 8.000 MILE] 892.50000 7140.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0120 701C000 8.000 MILE] 483.00000 3864.00] |
\ |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 056 -3
TABULATION OF BIDS
CALL ORDER 056 CONTRACT 1ID 20040430056 COUNTIES JACKSON
LETTING DATE 04/30/04 10:00 AM DIVISION 01
I ( 1 ) 10011 I ( ) I ( )
| JACKSON PAVING & CONSTRUCTI | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 701C001 29.000 MILE] 577.50000 16747.50| |
Solid Temporary Traffic Stripe | \ |
0140 703A002 192.000 SQFT| 3.15000 604.80| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0150 705A032 501.000 EACH]| 5.77000 2890.77] |
Pavement Markers, Class A-H, Type 1-B | | |
0160 705A037 849.000 EACH] 5.77000 4898.73| |
Pavement Markers, Class A-H, Type 2-D | \ |
0170 740B00O 410.000 SQFT| 15.25000 6252.50| |
Construction Signs | \ |
0180 740D00O 200.000 EACH] 20.00000 4000.00] |
Channelizing Drums | | |
0190 740E000 200.000 EACH| 12.00000 2400.00| |
Cones (36 Inches High) | | |
SECTION TOTALS | $ 1,239,265.90] 0.00] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 1,239,265.90] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/05/04
PAGE : 057 -1
VENDOR RANKING

CALL ORDER : 057 CONTRACT ID : 20040430057 COUNTIES : CHOCTAW
LETTING DATE : 04/30/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-408-124-017-416

for constructing the Shoulder Paving on S.R.#17 from south
of Cullomburg at MP 77.979 to S.R.#12 (U.S.#84) in Bolinger.
Length - 6.225 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13008 MOBILE ASPHALT COMPANY, LLC $ 428,248.82 100.0000%

2 01073 ASPHALT SUPPLY, LLC $ 440,044.00 102.7543%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 057 -2
TABULATION OF BIDS
CALL ORDER : 057 CONTRACT ID 20040430057 COUNTIES CHOCTAW
LETTING DATE 04/30/04 10:00 AM DIVISION : 08
| ( 1 ) 13008 | ( 2 ) 01073 | (
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 100.000 LF | 3.00000 300.00] 2.78000 278.00|
Removing Guardrail | | |
0020 206E011 4.000 EACH] 240.00000 960.00| 278.00000 1112.00|
Removing Guardrail End Anchor (Type 3) | | |
0030 210D011 11250.000 CUYD| 7.50000 84375.00| 7.56000 85050.00]
Borrow Excavation (A-4 or Better) | \
0040 405A000 841.000 GAL | 1.00000 841.00] 1.78000 1496.98|
Tack Coat | \ |
0050 424A361 2311.000 TON | 45.00000 103995.00] 45.00000 103995.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424C360 3988.000 TON | 39.00000 155532.00] 42.00000 167496.00]
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ |
0070 428B000 62858.000 LF | 0.04000 2514.32| 0.09000 5657.22|
Scoring Bituminous Pavement Surface By | | |
Rolling I \ |
0080 430B0O0O 200.000 TON | 25.00000 5000.00| 43.00000 8600.00|
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0090 600A000 LUMP | 46000.00000 46000.00] 34000.00000 34000.00|
Mobilization | |
0100 630C050 4.000 EACH] 1775.00000 7100.00] 2222.00000 8888.00 |
Guardrail End Anchor, Type 20 Series | | |
0110 652A054 8.000 ACRE] 490.00000 3920.00| 650.00000 5200.00|
Seeding (Mix 2A) | | |
0120 656A000 8.000 ACRE] 470.00000 3760.00 | 650.00000 5200.00|
Mulching, Class A, Type 1 | \ |
0130 665F000 100.000 EACH| 6.00000 600.00| 7.00000 700.00 |
Hay Bales | | |
0140 665J000 1000.000 LF | 4.50000 4500.00] 5.00000 5000.00|
Silt Fence, Type A | | |
0150 740B0O0O 437.000 SQFT| 9.50000 4151.50] 8.40000 3670.80|
Construction Signs | | |
0160 740D000 100.000 EACH| 10.00000 1000.00] 21.50000 2150.00]
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/05/04
PAGE 057 -3
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20040430057 COUNTIES CHOCTAW
LETTING DATE 04/30/04 10:00 AM DIVISION 08
| ( 1 ) 13008 | ( 2 ) 01073 | ( )
|[MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 740E000 200.000 EACH| 1.00000 200.00 | 3.00000 600.00]
Cones (36 Inches High) | | |
0180 740M001 200.000 EACH| 1.00000 200.00 | 1.00000 200.00]
Ballast For Cone | |
0190 7400000 1.000 EACH]| 3300.00000 3300.00 | 750.00000 750.00]
Pilot Car | \ |
SECTION TOTALS | $ 428,248.82] $ 440,044.00| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 428,248.82 | $ 440,044.00| $






